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NOTICE INVITING TENDER 

The ED (PLANNING), MMRCL, Mumbai on behalf of MD, MMRCL invites online percentage rate bids from 

eligible contractors having registration in appropriate class of CPWD, M.E.S., Railway, MCGM, State P.W.D. 

and other Govt. Departments dealing with building works for the following work: - 

NIT No.   : MMRC/Planning/NIT/Maintenance/23/02 

Name of Work  : Civil Maintenance Contract for R & R Sites, MMRCL Transit Office and  

Civil & Electrical Work at MMRCL Hallmark Business Plaza 2nd & 8th 

Floor Offices and other allied works under Mumbai Metro Line III of 

MMRCL.  
Estimated Cost  : ₹ 1,99,60,233/-  

Earnest money   : ₹ 1,99,602/-  

Period of completion : 24 Months (Including Monsoon) 

Bid Form shall be available online from 18/01/2023. 

Last date of submission of bid up to 03.00 PM on 08/02/2023. 

Corrigendum/Addendum if any will be issued only on following websites. 

The bid forms and other details can be obtained from the website https://mmrcl.ewizard.in 

Press notice is also available on www.mmrcl.com 

__________________________________________________________________________________________ 

प्रबंध निदेशक, म ंबई मटे्रो रेल कॉर्पोरेशि नलनमटेड की ओर से, कार्यकारी निदेशक (र्ोजिा), निम्िनलनित कार्य के नलए के.लो.नि.नि. (सी.र्पी.डब्ल्र्ू.डी), 

एमईएस, रेलिे, एमसीजीएम, राज्र् र्पीडब्ल्र्ूडी और अन्र् सरकारी निभागों के उनित िगय में अि मोनदत तथा र्पात्र ठेकेदारों से ई-निनिदा आमंनत्रत की जाती ह ै| 

एिआईटी क्र. : MMRC/Planning/NIT/Maintenance/23/02 

कार्य का िाम :         एमएमआरसीएल के म ंबई मेट्रो लाइि III के तहत आर एंड आर साइटों, एमएमआरसीएल ट्रानंजट कार्ायलर् और अन्र् संबद्ध 

कार्ों र्पर नसनिल कार्य और एमएमआरसीएल हॉलमाकय  नबजिेस प्लाजा 2 और 8 िीं मंनजल कार्ायलर्ों में नसनिल और 

इलेनरट्रकल कार्य के नलए रिरिाि अि बंध । 

अि मानित लागत : ₹ 1,99,60,233/-   

बर्ािा राशी  : ₹ 1,99,602/- 

कार्य रू्परे होि ेकी अिनध : 24 महीि े(वर्षा ऋतु सहित) 

बोली प्रर्पत्र 18/01/2023 स ेऑिलाइि उर्पलब्लध होंगे | 

निनिदा जमा करि ेका अंनतम नतनथ ि समर् 08/02/2023 दोर्पहर ३ बज ेतक । 

श नद्धर्पत्र तथा र्पररनशष्ट (र्नद कोई) नसर्य  निम्िनलनित िेबसाइट र्पर प्रकानशत नकर्ा जार्ेगा | 

बोली प्रर्पत्र और अन्र् नििरण िेबसाइट https://mmrcl.ewizard.in से प्राप्त नकए जा सकते हैं। 

प्रेस निज्ञनप्त www.mmrcl.com र्पर भी उर्पलब्लध ह ै

__________________________________________________________________________________ 

व्र्िस्थार्पकीर् संिानलका म ंबई मटे्रो रेल कॉर्पोरेशि नल. र्ांच्र्ा ितीि,े कार्यकारी संिालक (निर्ोजि), िालील कामासाठी सीर्पीडब्ल्र्ूडी, एम.ई.एस., रे्िे, 

एम.सी.जी.एम, साियजनिक बांधकाम निभाग आनण इतर इमारतीशी संबंनधत शासकीर् निभागांमार्य त र्ोग्र् िगायमध्र्े िोंदणी केले् र्ा र्पात्र कंत्राटदारांकडूि 

ऑिलाईि टरकेिारी दर निनिदा आमंनत्रत करत आहते:- 

एिआईटी क्र.  : MMRC/Planning/NIT/Maintenance/23/02 

कामािे िाि         :    एमएमआरसीएलच्र्ा म ंबई मेट्रो लाइि III अंतगयत आर अँड आर साइट्स, एमएमआरसीएल ट्रानन्िट ऑनर्स 

आनण इतर संबंनधत नसनव्हल कामासंाठी दिेभाल करार आनण एमएमआरसीएल हॉलमाकय  नबििसे प्लािा 

2ऱ्र्ा आनण 8व्र्ा मज्र्ािरील ऑनर्समधील नसनव्हल आनण इलेनरट्रकल कामांसाठी देिभाल करार 

अंदाजी नकंमत   : ₹ 1,99,60,233/-  

बर्ाणा ररकम   : ₹ 1,99,602/- 

कार्य रू्पणय करण्र्ािी अिनध : 24 मास (पषवसषळ्यषसहित)  

   निनिदा 18/01/2023 र्पासूि ओिलाईि उर्पलब्लध होईल. 

निनिदा सादर करण्र्ािी अंनतम नदिांक 08/02/2023 द र्पारी ३ िाजे र्पर्ंत 

श ध्दीर्पत्रक / र्पररनशष्ट (जर अस्र्ास) र्क्त िालील िेबसाइटिर प्रकानशत होणार. 

निनिदा र्ोमय आनण इतर तर्पशील िेबसाइट https://mmrcl.ewizard.in िरूि प्राप्त होईल 

प्रेस िोनटस www.mmrcl.com र्ा िेबससाईट िर उर्पलब्लध आह े

 

http://www.mmrcl.com/
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INFORMATION AND INSTRUCTIONS TO BIDDERS FOR e-TENDERING FORMING 

PART OF BID DOCUMENT 

1. The ED (PLANNING) on behalf of the Managing Director, MMRCL invites online the bids 

from contractors having registration in appropriate class of CPWD, M.E.S., Railway, MCGM, State 

P.W.D. and other Govt. Departments dealing with building works in two-bid system for the 

following work: 

Sr 

No. 

NIT 

No. 

Name of Work 

and Location 

Estimated 

Cost put to 

bid 

Earnest 

Money 

Period of 

Completi

on 

Last date & time 

of submission of 

bid, EMD, e-

tendering 

processing fee 

and other 

documents 

Time and 

date of 

opening of 

technical 

bid 

1 2 3 4 5 6 7 8 

 

MMR

C/Plan

ning/N

IT/Mai

ntenan

ce/23/0

2 

Civil 

Maintenance 

Contract for R & 

R Sites, MMRCL 

Transit Office 

and Civil & 

Electrical Work 

at MMRCL 

Hallmark  

Business Plaza 

2nd & 8th Floor 

Offices and other 

allied works 

under Mumbai 

Metro Line III of 

MMRCL  

₹ 1,99,60,233/-  ₹ 1,99,602/- 

24 Months 

(Including 

Monsoon) 

08/02/2023 

03:00 PM 

08/02/2023 

04:00 PM 

(If Possible) 

The date and time of opening of financial bid shall be conveyed later to bidders qualified in technical bid. 

NOTE: The tender document can be seen on website https://mmrcl.ewizard.in free of cost. However, a non-

refundable tender fee of ₹5,900/- (₹5,000/- Fee plus ₹900/- (GST @ 18%)) shall be payable. 

The Date and Time of Pre-Bid Meeting will be scheduled on 25/01/2023 @ 1500 pm at MMRCL’s 

Hallmark Business Plaza Building 8th Floor’s Conference Hall. 

2. Contractors who fulfil the following requirements a to f shall be eligible to apply. Joint ventures 

are not accepted. 

a. Should have satisfactorily completed the works as mentioned below during the last 

Five years ending previous day of last date of submission of bids. 

i. Three similar works each costing not less than ₹ 79,84,093/- 

Or 

two similar works each costing not less than ₹ 99,80,117/-  

Or 

one similar work costing not less than ₹ 1,59,68,186/- 
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Similar work shall mean works of civil work, civil maintenance work and allied work 

contract executed under separate single work order carried out in govt. or semi govt. 

organizations or in Multi-National Companies or in corporate offices. The work shall 

include repair and maintenance of building civil works including water supply, sanitary 

installations, plumbing and drainage works. 

b. Should have had average annual financial turnover of amount not less than ₹ 1 Crores 

during the last three years ending 31st March 2022. (Scanned copy of Certificate from 

CA to be uploaded) 

c. Should not have incurred any loss in more than two years during the last five years 

ending 31st March 2022 (Scanned copy of Audited Profit and Loss Statement of last 5 

Financial Years i.e. 2017-18, 2018-19, 2019-20, 2020-21, 2021-22 (if finalized) to be 

uploaded) 

d. Should have a solvency of ₹ 79,85,000/- (Scanned copy of original solvency to be 

uploaded as per Form B) 

e. The bidder should own constructions equipment as per list required for the proper and 

timely execution of the work. Else, he should certify that he would be able to manage 

the equipment by hiring etc. and submit the list of firms from whom he proposes to 

hire. 

f. The bidder’s performance for each work completed in the last Five years and in hand 

should be certified by an officer not below the rank of Executive Engineer or 

equivalent. 

3. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 

submit his bid if he considers himself eligible and he is in possession of all the documents 

required. 

4. Information and Instructions for bidders posted on website shall form of bid document. 

5. The bid document consisting of plans, specifications, the schedule of quantities of various types 

of items to be executed and the set of terms and conditions of the contract to be complied with 

and other necessary documents can be seen and downloaded from website 

https://mmrcl.ewizard.in or www.mmrcl.com. 

6. Work shall be executed according to various conditions of contract mentioned in the bid 

document (Annexed). 

7. During Execution, the agency should supply & install the fire extinguishers through fire 

extinguisher manufacturers/authorized distributor/licensed dealers & agents 

8. All electrical works shall be executed by a licensed electrician/supervisor. 

9. But the bid can only be submitted after depositing Tender Fee and EMD online on tender wizard 

through Payment Gateway. 

10. Those contractors not registered on the website mentioned above, are required to get registered 

beforehand. If needed they can be imparted training on online bidding process as per details 

available on the website. Bidders can contact the tender wizard help desk at 8951944383, 

08040482100. 

11. The intending bidder must have valid class-III digital signature to submit the bid. 

12. Contractor can upload documents in the form of JPG format and PDF format. 

13. In addition to this, while selecting any of the cells a warning appears that if any cell is left blank 

the same shall be treated as "0". Therefore, if any cell is left blank and no rate is quoted by the 

bidder, rate of such item shall be treated as "0" (ZERO). 

http://www.mmrcl.com/
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14. The Technical bid shall be opened first on due date and time as mentioned above. The time and 

date of opening of financial bid of contractors qualifying the technical bid shall be 

communicated to them at a later date. 

15. MMRCL reserves the right to reject any prospective application without assigning any reason 

and to restrict the list of qualified contractors to any number deemed suitable by it, if too many 

bids are received satisfying the laid down criterion. 

16. Evaluation Criteria: The details submitted by the bidders will be evaluated in the following 

manner: 

a. The initial criteria prescribed above in 2 (a) to 2 (f) in respect of experience of similar class of 

works completed, bidding capacity and financial turn over etc. will first be scrutinized and the 

bidder’s eligibility for the work be determined. 

b. Even though any bidder may satisfy the above requirements, he would be liable to 

disqualification if he has: 

i. Made misleading or false representation or deliberately suppressed the information in 

the forms, statements and enclosures required in the eligibility criteria document, 

ii. Record of poor performance such as abandoning work, not properly completing the 

contract, or financial failures / weaknesses etc. 

17. The employer reserves the right, without being liable for any damages or obligation to inform 

the bidder, to: 

a. Amend the scope and value of contract to the bidder. 

b. Reject any or all the applications without assigning any reason. 

Any effort on the part of the bidder or his agent to exercise influence or to pressurize the 

employer would result in rejection of his bid. Canvassing of any kind is prohibited. 

18. List of Documents to be scanned and uploaded within the period of bid submission: 

a. Online Deposit Receipt for EMD and tender fee. 

b. Registration certificate of appropriate class. 

c. Certificates of Work Experience (For completed works completion certificate issued by 

competent authority). 

d. Certificate of Financial Turn over: At the time of submission of bid contractor may upload 

Affidavit/Certificate from CA mentioning Financial Turnover of last 3 years or for the period 

as specified in the bid document and further details if required may be asked from the contractor 

after opening of technical bids.  

e. Bank Solvency Certificate. 

f. Affidavit as per provisions of clause 1.2.1 of CPWD-6. 

g. Certificate of Registration for Goods & Services Tax, PAN. 

h. Registration with EPFO, ESIC and BOCW Welfare Board including provident Fund Code No. 

i. Following Forms: 

i. FORM A: FINANCIAL INFORMATION 

ii. FORM B: FORM OF BANKERS’ CERTIFICATE FROM A SCHEDULED BANK 

iii. FORM C: DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED DURING 

THE LAST FIVE YEARS (Including current year ending last day of the month pervious 

to the one in which tenders are invited). 

iv. FORM D: PROJECTS UNDER EXECUTION OR AWARDED 

v. FORM F: STRUCTURE & ORGANISATION 

vi. FORM G: DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE 

EMPLOYED FOR THE WORK 

vii. FORM H: DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT LIKELY TO 

BE USED IN CARRYING OUT THE WORK 

Note: Only the above-mentioned documents shall be part of technical bid. Any document mentioning the 

financial bid of the bidder for the cited work uploaded in technical bid shall be liable for rejection. 
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CPWD-6 - NOTICE INVITING TENDER 

1  Percentage rate tenders are invited on behalf MD, MMRC from approved and 

eligible contractors having registration in appropriate class of CPWD, M.E.S., 

BSNL, Railway, MCGM, State P.W.D. and other Govt. Departments dealing with 

building works, for the work of Civil Maintenance Contract for R & R Sites, 

MMRCL Transit Office and Civil & Electrical Work at MMRCL Hallmark 

Business Plaza 2nd & 8th Floor Offices and other allied works under Mumbai 

Metro Line III of MMRCL. The enlistment of the contractors should be valid on 

the last date of submission of tenders.  

In case the last date of submission of tender is extended, the enlistment of contractor 

should be valid on the original date of submission of tenders. 

1.1  The work is estimated to cost ₹ 1,99,60,233/- including all taxes & GST. Bidder 

shall quote at par or single percentage above/below schedule rates considering all 

taxes. This estimate, however, is given merely as a rough guide. 

1.2  Intending tenderer is eligible to submit the bid provided he has definite proof from 

the appropriate authority, which shall be to the satisfaction of the competent 

authority, of having satisfactorily completed similar works of magnitude specified 

below: - 

1.2.1                Three similar works each costing not less than ₹ 79,84,093/- 

Or 

                two similar works each costing not less than ₹ 99,80,117/- 

Or 

                     one similar work costing not less than ₹ 1,59,68,186/- 

In last 5 years ending last day of the month previous to the one in which the 

tenders are invited. 

  To become eligible, the tenderer shall have to furnish an affidavit as under: - 

I/We undertake and confirm that eligible similar works(s) has/have not been got 

executed through another contractor on back-to-back basis. Further that, if such a 

violation comes to the notice of Department, then I/we shall be debarred for 

tendering in MMRCL in future forever. Also, if such a violation comes to the notice 

of Department before date of start of work, the Engineer-in-Charge shall be free to 

forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 

(Scanned copy to be uploaded at the time of submission of bid). 

2  Agreement shall be drawn with the successful tenderer on prescribed Form No. 

CPWD 7 which is available as a Govt. of India Publication. Tenderer shall quote his 

rates as per various terms and conditions of the said form which will form part of 

the agreement. 

3  The time allowed for carrying out the work will be 24 Months (Including Monsoon) 

from the date of start as defined in schedule ‘F’ or from the first date of handing over 

of the site, whichever is later, in accordance with the phasing, if any, indicated in 

the tender documents. 

4  i. The site for work is available. 

5  The tender document consisting of plans, specifications, the schedule of quantities 

of various types of items to be executed and the set of terms and conditions of the 

contract to be complied with and other necessary documents can be seen on website 

https://mmrcl.ewizard.in or  www.mmrcl.com free of cost. However, a non-

http://www.mmrcl.com/
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refundable tender fee of ₹5,900/- (₹5,000/- Fee plus ₹900/- (GST @ 18%)) shall be 

payable. 

6  After submission of the bid the contractor can re-submit revised bid any number of 

times but before last time and date of submission of bid as notified. 

7  While submitting the revised bid, contractor can revise the percentage any number 

of times (he need not reenter rate of all the items) but before last time and date of 

submission of bid as notified. 

8  Earnest Money deposit for this work will be ₹ 1,99,602/- 

Earnest Money shall be paid online on the e-tender portal and the receipt generated 

through payment gateway shall be scanned and uploaded to the e-tendering website 

within the period of tender submission.  

Copy of Enlistment Order and certificate of work experience and other documents 

as specified in the tender document shall be scanned and uploaded to the e-Tendering 

website within the period of bid submission. 

Online bid documents submitted by intending bidders shall be opened only of those 

bidders, whose EMD receipt is found in order. 

The earnest money deposit of unsuccessful bidders will be refunded through RTGS, 

NEFT mode only after finalization of the tender for which the above refund details 

are required. Bidders should also upload scanned copy of cancelled cheque along 

with refund letter for refund of their EMD payment. In case of successful bidder, 

amount of the earnest money deposit may be transferred towards part of the security 

deposit to be paid after the award of the work, if he intends to do so in writing. 

Bidders failing to complete the payment of EMD using the above-mentioned process 

of RTGS/NEFT after downloading the system generated challans will not be able to 

submit their bids.  

The technical bid, if possible, shall be opened at 04:00 PM on 08/02/2023. 

9  The bid submitted shall become invalid if: 

(i) The bidder is found ineligible. 

(ii) The bidder does not upload all the documents (including GST 

registration) as stipulated in the bid document including the copy of 

receipt for deposition of original EMD. 

(iii) If any discrepancy is noticed between the documents as uploaded at the 

time of submission of bid and hard copies as submitted physically by 

the lowest bidder in the office of tender opening authority. 

(iv) If a tenderer does not quote at par or single percentage above/below on 

total amount of the tender, the tender shall be treated as invalid.  

(v) If the tenderer uploads any document related to financial bid in technical 

bid. 

10  The contractor whose bid is accepted will be required to furnish performance 

guarantee within the period specified in Schedule F. In case the contractor fails to 

deposit the said performance guarantee within the period as indicated in Schedule 

‘F’, including the extended period if any, the Earnest Money deposited by the 

contractor shall be forfeited automatically without any notice to the contractor. The 

Earnest Money deposited along with bid shall be returned after receiving the 

aforesaid performance guarantee. The Contractor whose bid is accepted will also be 

required to furnish either copy of applicable licenses / registrations or proof of 

applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW 
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Board including provident Fund Code No. if applicable and also ensure the 

compliance of aforesaid provisions by the sub-contractors, if any engaged by the 

contractor for the said work and Programme Chart (Time and Progress) within the 

period specified in Schedule F. 

11  Description of Work: 

The work aims to keep, restore or improve every facility i.e. every part of a structure 

or building, its services to a currently acceptable standard and to sustain the utility 

and value of the facility by maintaining it to desired standard. 

The objective of work is: - 

(i) To preserve building and services, in good operating and habitable condition. 

(ii) To ensure safety of the occupants or the public at large. 

(iii) Where so required to carry out works for its maintenance as per the 

specifications and standards.  

The work also aims at effective and economic means of keeping the building and 

services fully utilizable. 

Intending Tenderers are advised to inspect and examine the site and its surroundings 

and satisfy themselves before submitting their tenders as to the nature of the ground 

and sub-soil (so far as is practicable), the form and nature of the site, the means of 

access to the site, the accommodation they may require and in general shall 

themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect their tender. A tenderer shall be 

deemed to have full knowledge of the site whether he inspects it or not and no extra 

charge consequent on any misunderstanding or otherwise shall be allowed. The 

tenderer shall be responsible for arranging and maintaining at his own cost all 

materials, tools & plants, water, electricity access, facilities for workers and all other 

services required for executing the work unless otherwise specifically provided for 

in the contract documents. Submission of a tender by a tenderer implies that he has 

read this notice and all other contract documents and has made himself aware of the 

scope and specifications of the work to be done and of conditions and rates at which 

stores, tools and plant, etc. will be issued to him by the Government and local 

conditions and other factors having a bearing on the execution of the work. 

12  ED (PLANNING) on behalf MD, MMRC does not bind itself to accept the lowest 

or any other tender and reserves to itself the authority to reject any or all the tenders 

received without the assignment of any reason. All tenders in which any of the 

prescribed condition is not fulfilled or any condition including that of conditional 

rebate is put forth by the tenderer shall be summarily rejected. 

13  Canvassing whether directly or indirectly, in connection with tenderers is strictly 

prohibited and the tenders submitted by the contractors who resort to canvassing will 

be liable to rejection. 

14  The ED (PLANNING) on behalf of MD, MMRC reserves to himself the right of 

accepting the whole or any part of the tender and the tenderer shall be bound to 

perform the same at the rate quoted. 

15  The contractor shall not be permitted to tender for works in the MMRCL responsible 

for award and execution of contracts, in which his near relative is posted a Divisional 

Accountant or as an officer in any capacity between the grades of Superintending 

Engineer and Junior Engineer (both inclusive). He shall also intimate the names of 

persons who are working with him in any capacity or are subsequently employed by 
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him and who are near relatives to any gazette officer in the MMRCL or in the 

Ministry of Housing and Urban Affairs. Any breach of this condition by the 

contractor would render him liable to be removed from the approved list of 

contractors of this Department. 

16  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is allowed 

to work as a contractor for a period of one year after his retirement from Government service, 

without the previous permission of the Government of India in writing. This contract is liable 

to be cancelled if either the contractor or any of his employees is found any time to be such 

a person who had not obtained the permission of the Government of India as aforesaid before 

submission of the tender or engagement in the contractor’s service. 

17  The bid for the works shall remain open for acceptance for a period of Ninety (90) 

days from the date of opening of bids. If any bidder withdraws his bid before the 

said period or issue of letter of acceptance, whichever is earlier, or makes any 

modifications in the terms and conditions of the bid which are not acceptable to the 

department, then the Government shall, without prejudice to any other right or 

remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further 

the bidders shall not be allowed to participate in the rebidding process of the work. 

18  This notice inviting Tender shall form a part of the contract document. The successful 

tenderer/contractor, on acceptance of his tender by the Accepting Authority shall within 15 

days from the stipulated date of start of the work, sign the contract consisting of: - 

a) The Notice Inviting Tender, Letter of Acceptance, all the documents including 

additional conditions, specifications and drawings, if any, forming part of the tender 

as uploaded at the time of invitation of tender and the rates quoted online at the time 

of submission of bid and acceptance thereof together with any correspondence 

leading thereto. 

b) Standard C.P.W.D. Form 7 

19  In case any discrepancy is noticed between the documents as uploaded at the time 

of submission of the bid, then the bid submitted shall become invalid and the 

Government shall, without prejudice to any other right or remedy, be at liberty to 

forfeit 50% of the said earnest money as aforesaid. Further the tenderer shall not be 

allowed to participate in the retendering process of the work. 

20  Micro and Small Enterprises (MSEs) firms are exempted from submission of Bid 

Security. Further in lieu of Bid Security, MMRCL may ask bidders to sign “Bid 

Security Declaration” accepting that if they withdraw or modify their bids during 

bid period of validity etc., they will be suspended for the time period of two year.  
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CPWD - 7 

MUMBAI METRO RAIL CORPORATION LIMITED 

(A JV-SPV of GoI & GoM) 

Percentage Rate Tender & Contract Agreement for Works 

Tender for the work of Civil Maintenance Contract for R & R Sites, MMRCL Transit Office and 

Civil & Electrical Work at MMRCL Hallmark Business Plaza 2nd & 8th Floor Offices and other 

allied works under Mumbai Metro Line III of MMRCL (To be uploaded by 03:00 PM on                                

18/01/2023 at www.tenderwizard.com/MMRC) 

 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 

Specifications 

 applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, 

clauses of contract, Special conditions, Schedule of Rate & other documents and Rules referred 

to in the conditions of contract and all other contents in the tender document for the work.   

I/We hereby tender for the execution of the work specified in this bid document within the time 

specified  in  Schedule  ‘F’  viz.,  schedule  of  quantities  and  in  accordance  in  all  respect  

with  the specifications, designs, drawing and instructions in writing referred to in Rule-1 of 

General Rules and Directions and in Clause 11 of the General Conditions of contract and with 

such materials as are provided for, by, and in respect of accordance with, such conditions so 

far as applicable.  

 We agree to keep the tender open for Ninety (90) days from the date of opening of technical 

bid and not to make any modification in its terms and conditions.  

Receipt of Earnest Money for a sum of ₹ 1,99,602/- is uploaded on tender wizard. 

If I/We, fail to furnish the prescribed performance guarantee within prescribed period, I/We 

agree that the MD, MMRC or the successors, in office shall without prejudice to any other right 

or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to 

commence work as specified, I/ We agree that MD, MMRC or the successors in office shall 

without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 

performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to 

execute all the works referred to in the tender documents upon the terms and conditions 

contained or referred to those more than that limit at the rates to be determined in accordance 

with the provision contained in Clause 12 of the tender form.  

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 

aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.  

I/We undertake and confirm that eligible similar work(s) has/have not been got executed 

through another contractor on back-to-back basis.  Further that, if such a violation comes to the 

notice of Department, then I/We shall be debarred for tendering in MMRCL in future forever.  
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Also, if such a violation comes to the notice of Department before date of start of work, the 

Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 

Deposit/Performance Guarantee.  

 I/We hereby declare that I/We shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived therefrom to any person other than a person to whom I/We am/are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State.  

Dated         Signature of Contractor  

Witness         Postal Address  

 

Address:  

Occupation:  
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ACCEPTANCE 

 The above tender is accepted by me for and on behalf of the MD, MMRC for a sum of ________ (In 

Words)) 

The letters & Documents referred to below shall form part of this contract agreement: -  

(a) Detailed Tender Document 

(b)  Corrigenda, if any 

(c) Letter of Acceptance  

(d) Work Order 

For & on behalf of the MD, MMRC.  

        Signatures.............................   

 Dated:        Designation............................ 
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INTEGRITY PACT 

To, 

 ………………………..,  

………………………..,  

………………………..  

 Sub: NIT No. …………………………………. for the work ……………...................  

 Dear Sir, 

It is here by declared that MMRCL is committed to follow the principle of transparency, equity 

and competitiveness in public procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 

the Bidder will sign the integrity Agreement, which is an integral part of tender/bid documents, failing 

which the tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder 

would be summarily rejected.  

This declaration shall form part and parcel of the Integrity Agreement and signing of the same 

shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the MMRCL.  

 

Yours faithfully 

 

ED (PLANNING)  
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INTEGRITY PACT 

 To, 

ED (PLANNING),  

………………………..,  

………………………..  

Sub: Submission of Tender for the work of ………………………....……………....  

Dear Sir,  

I/We acknowledge that MMRCL is committed to follow the principles thereof as enumerated 

in the Integrity Agreement enclosed with the tender/bid document.  

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, 

failing which I/We will stand disqualified from the tendering process.  I/We acknowledge that THE 

MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE 

ACCEPTANCE of this condition of the NIT.  

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 

further agree that execution of the said Integrity Agreement shall be separate and distinct from the main 

contract, which will come into existence when tender/bid is finally accepted by MMRCL.  I/We 

acknowledge and accept the duration of the Integrity Agreement, which shall be in the line with Article 

1 of the enclosed Integrity Agreement.  

  I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/bid, MMRCL shall have unqualified, absolute and unfettered 

right to disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and conditions 

of the tender/ bid.  

 

Yours faithfully 

(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and same signatory competent / authorized to sign the relevant contract on 

behalf of MMRCL. 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at ...............  on this ...........  day of ...........    20...... 

BETWEEN 

MD, MMRC represented through ED (PLANNING) 

 MMRCL, (Hereinafter referred as the ‘Principal/Owner’, which expression shall unless repugnant to 

the meaning or context hereof include its successors and permitted assigns)  

AND 

                                    (Name and Address of the Individual/firm/Company) __________________. 

through ________ (Details of duly authorized signatory) __________________________ (Hereinafter 

referred to as the “Bidder/Contractor” and which expression shall unless repugnant to the meaning or 

context hereof include its successors and permitted assigns)  

Preamble 

WHEREAS the Principal / Owner has floated the Tender (NIT No. 

MMRC/Planning/NIT/Maintenance/23/02) (hereinafter referred to as “Tender/Bid”) and intends to award, 

under laid down organizational procedure, contract for Civil Maintenance Contract for R & R Sites, 

MMRCL Transit Office and Civil & Electrical Work at MMRCL Hallmark Business Plaza 2nd & 8th 

Floor Offices and other allied works under Mumbai Metro Line III of MMRCL hereinafter referred to 

as the “Contract”.  

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, 

regulations, economic use of resources and of fairness/transparency in its relationship with its Bidder(s) 

and Contractor(s).  

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity 

Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which 

shall also be read as integral part and parcel of the Tender/Bid documents and Contract between the 

parties.  

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby 

agree as follows and this Pact witnesses as under:  

Article 1:  Commitment of the Principal/Owner 

 

(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to 

observe the following principles:  

a. No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, demand, 

take a promise for or accept, for self or third person, any material or immaterial benefit 

which the person is not legally entitled to. 

b. The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity 

and reason. The Principal/Owner will before and during the Tender process, provide to 

all Bidder(s) the same information and will not provide to any Bidder(s) confidential / 

additional information through which the Bidder(s) could obtain an advantage in 

relation to the Tender process or the Contract execution. 

c. The Principal/Owner shall endeavor to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 
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(2) If the Principal/Owner obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC 

Act) or is in violation of the principles herein mentioned or if there be a substantive suspicion 

in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can 

also initiate disciplinary actions as per its internal laid down policies and procedures. 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

 

(1) It is required that each Bidder/Contractor (including their respective officers, employees and 

agents) adhere to the highest ethical standards, and report to the Government / Department all 

suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or 

becomes aware, during the tendering process and throughout the negotiation or award of a 

contract. 

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation in 

the Tender process and during the Contract execution: 

a. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal/Owner’s employees involved in the Tender 

process or execution of the Contract or to any third person any material or other benefit 

which he/she is not legally entitled to, to obtain in exchange any advantage of any kind 

whatsoever during the Tender process or during the execution of the Contract. 

b. The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal.  This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-

submission of bids or any other actions to restrict competitiveness or to cartelize in the 

bidding process. 

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of 

competition or personal gain), or pass on to others, any information or documents 

provided by the Principal/Owner as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or 

transmitted electronically. 

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 

agents/ representatives in India, if any. Similarly, Bidder(s)/Contractor(s) of Indian 

Nationality shall disclose names and addresses of foreign agents/representatives, if any. 

Either the Indian agent on behalf of the foreign principal or the foreign principal 

directly could bid in a tender but not both.  Further, in cases where an agent participates 

in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf 

of another manufacturer along with the first manufacturer in a subsequent/parallel 

tender for the same item. 

e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose all payments he has 

made, is committed to or intends to make to agents, brokers or any other intermediaries 

in connection with the award of the Contract. 

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above 

or be an accessory to such offences.  



18 
Contractor  MMRCL 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 

fraudulent practice means a willful misrepresentation or omission of facts or submission of 

fake/forged documents to induce public official to act in reliance thereof, with the purpose of 

obtaining unjust advantage by or causing damage to justified interest of others and/or to 

influence the procurement process to the detriment of the Government interests.  

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive 

Practices (means the act of obtaining something, compelling an action or influencing a decision 

through intimidation, threat or the use of force directly or indirectly, where potential or actual 

injury may befall upon a person, his/ her reputation or property to influence their participation 

in the tendering process). 

Article 3: Consequences of Breach 

 

Without prejudice to any rights that may be available to the Principal/Owner under law or the 

Contract or its established policies and laid down procedures, the Principal/Owner shall have the 

following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ 

Contractor accepts and undertakes to respect and uphold the Principal/Owner’s absolute right: 

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, such 

as to put his reliability or credibility in question, the Principal/Owner after giving 14 days’ 

notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from 

the Tender process or terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes.  

The imposition and duration of the exclusion will be determined by the severity of 

transgression and determined by the Principal/Owner. Such exclusion may be forever or 

for a limited period as decided by the Principal/Owner. 

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 

disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 

terminated/determined the Contract or has accrued the right to terminate/determine the 

Contract according to Article 3(1), the Principal/Owner apart from exercising any legal 

rights that may have accrued to the Principal/Owner, may  in  its  considered  opinion  forfeit  

the  entire  amount  of  Earnest  Money  Deposit,  Performance Guarantee and Security 

Deposit of the Bidder/Contractor.  

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or Contractor 

which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 

substantive suspicion in this regard, the Principal/Owner will inform the same to law 

enforcing agencies for further investigation.  

Article 4: Previous Transgression  

 

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other 

Company in any country confirming to the anticorruption approach or with Central Government 

or State Government or any other Central/State Public Sector Enterprises in India that could 

justify his exclusion from the Tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender 

process or action can be taken for banning of business dealings/ holiday listing of the 

Bidder/Contractor as deemed fit by the Principal/ Owner. 
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(3)  If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him 

and has installed a suitable corruption prevention system, the Principal/Owner may, at its own 

discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any 

violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/sub-

vendors. 

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and 

Contractors. 

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between 

the Principal/ Owner and the bidder, along with the Tender or violate its provisions at any stage 

of the Tender process, from the Tender process.  

Article 6- Duration of the Pact  

 

This Pact begins when both the parties have legally signed it. It expires for the Contractor / 

Vendor 12 months after the completion of work under the contract or till the continuation of defect 

liability period, whichever is more and for all other bidders, till the Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and continue to be valid 

despite the lapse of this Pacts as specified above, unless it is discharged/determined by the Competent 

Authority, MMRCL.  

Article 7- Other Provisions 

 

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters 

of the Division of the Principal/Owner, who has floated the Tender. 

(2) Changes and supplements need to be made in writing. Side agreements have not been made. 

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners 

or by one or more partner holding power of attorney signed by all partners and consortium 

members. In case of a Company, the Pact must be signed by a representative duly authorized 

by board resolution. 

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 

remains valid. In this case, the parties will strive to come to an agreement to their original 

intensions. 

(5) It is agreed term and condition that any dispute or difference arising between the parties about 

the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal in 

accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject to 

arbitration. 
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Article 8- LEGAL AND PRIOR RIGHTS 

 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 

remedies belonging to such parties under the Contract and/or law and the same shall be deemed to be 

cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both 

the Parties agree that this Integrity Pact will have precedence over the Tender/Contact documents with 

regard any of the provisions covered under this Integrity Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 

and date first above mentioned in the presence of following witnesses:  

 

 

 

 

.................................................................   ...................................................................   

 (For and on behalf of Principal/Owner)    (For and on behalf of Bidder/Contractor)  

WITNESSES:  

 

1. .............................................   

 (Signature, name and address)  

 

 

 

 2.  ..............................................   

 (Signature, name and address)  

 Place:  

 Dated:  



21 
Contractor  MMRCL 

PROFORMA OF SCHEDULES 

SCHEDULE ‘A’  

Schedule of quantities – Civil Works (Part-1) (See Pg. No. 121-146) 

Schedule of quantities – Electrical Works (Part-2) (See Pg. No. 147-157) 

 

SCHEDULE ‘B’  

Schedule of materials to be issued to the contractor. 

S. No. Description of Item Quantity Rate Place of issue 

1 2 3 4 5 

--------------------------NIL---------------------------- 

SCHEDULE ‘C’  

Tools and plants to be hired to the contractor   

S. No. Description 

Hire Charges 

per day Place of issue 

1 2 3 4 

 ---------------------------------------------------NIL---------------------------------------- 

SCHEDULE ‘D’  

-------------------NIL------------------- 

 SCHEDULE ‘E’  

Reference to General Conditions of contract: GCC 2020, CPWD form-7 as modified and corrected upto 

31.03.2022 

Name of work:  Civil Maintenance Contract for R & R Sites, MMRCL Transit Office and Civil & 

Electrical Work at MMRCL Hallmark Business Plaza 2nd & 8th Floor Offices and 

other allied works under Mumbai Metro Line III of MMRCL. 

Estimated cost of work   : ₹ 1,99,60,233/- 

(i) Earnest money  :  ₹ 1,99,602/- (to be returned after receiving  

performance guarantee)   

(ii) Performance Guarantee : 3% of tendered value   

(iii) Security Deposit  : 2.5% of tendered value  
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SCHEDULE ‘F’   

GENERAL RULES & DIRECTIONS: Officer inviting tender: ED (PLANNING) 

 

Definitions (Conditions of Contract):          

  

2(5)  Engineer-in-Charge     DGM (Civil) 

2(8)  Accepting Authority    ED (PLANNING) 

2(10)  Percentage on cost of materials   

and labour to cover all overheads 

and profits.     ______15%_________ 

2(11)  Standard Schedule of Rates   CPWD 2021, MCGM 2018, CSR  

SPWD 2021-22 

2(12)  Department     Planning Department, MMRCL 

9(2)  Standard CPWD contract Form 

GCC  2020, CPWD Form 7 

as modified & corrected upto   31 March 2022 

Clause 1 

(i) Time allowed for submission of Performance   

Guarantee, Programme Chart (Time and Progress) 

and applicable labour licenses, registration with  

EPFO, ESIC and BOCW Welfare Board or proof of  

applying thereof from the date of issue   

of letter of acceptance     15 days 

(ii) Maximum allowable extension with late fee  

@ 0.1% per day of Performance Guarantee  

amount beyond the period provided  

in (I) above      15 days 

Clause 2 

Authority for fixing compensation under clause 2 ED (PLANNING) 

Clause 2A  

Whether Clause 2A shall be applicable   No 

Clause 5  

Number of days from the date of issue of letter  

of acceptance for reckoning date of start:  7 days 

  Time allowed for execution of work   12 Months 

 

Authority to decide:  

(i) Extension of time      ED (PLANNING) 

(ii) Shifting of date of start in case of delay 

in handing over of site     ED (PLANNING) 

 

 

 

 

 

 



23 
Contractor  MMRCL 

 

Schedule of Handing over of site:  

 

Part Portion of site 
Descri

ption 

Time Period for handing over reckoned from date 

of issue of letter of intent.  

Part A Portion without any hindrance  Nil  There is no hindrance. 

Part B  Portions with encumbrances   Nil   There are no encumbrances. 

Part C 

Portions dependent on work of 

other agencies  Nil Nil  

 

Clause 5.2 

Nature of Hindrance Register: Physical 

 

 

Clause 6A  

Clause applicable –  

i. For this work Clause 6A (Computerized Measurement Book) is 

applicable. Clause 6 is not applicable to this work. 

 

Clause 7  

Gross work to be done together with net  

payment /adjustment of advances for material  

collected, if any, since the last such payment for 

being eligible to interim payment     Not Applicable 

 

CLAUSE 7A 

  Whether Clause 7A shall be applicable   Yes 

 

 

Clause 10A          Not Applicable 

 List of minimum testing equipment to be provided by the contractor at site lab.  

1. Weigh Balance (10 kg and 2 kg) 2. Sieve Set (2 Nos.) 3. Measuring Tapes (5m and 30m) 

4. Measuring Flask   5. Screw Gauge  6. Vernier Calipers  

 

 Clause 10B(ii) & (iii)  

   Whether Clause 10 B (ii) shall be applicable   No  

Whether Clause 10 B (iii) shall be applicable  No 

 

Clause 10C  

   Component of labour expressed as percent of  

value of work        N. A.  
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Clause 10CA         N.A. 

   

S. 

No. 

Materials 

Covered 

under 

this 

clause:  

Nearest Materials (other than 

cement*, reinforcement bars, 

the structural steel and POL) 

for which All India Wholesale 

Price Index to be followed:   

Base Price and its 

corresponding period 

of all the Materials 

covered under clause 

10 CA* 

1    

2    

3    

 

* Includes Cement component used in RMC brought at site from outside 

approved RMC plants, if any.  

 

** Base price and its corresponding period of all the materials covered under 

clause 10 CA is to be mentioned at the time of approval of NIT. In case of recall 

of tenders, the base price may be modified by adopting latest base price and its 

corresponding period. 

 

ABOVE CLAUSE IS NOT APPLICABLE TO THIS TENDER 

 

Clause 10CC 

Clause 10 CC to be applicable in contracts with 

stipulated period of completion exceeding the 

period shown in next column    NOT APPLICABLE 

 

Schedule of component of other Materials, Labour etc. for price escalation. 

Component of civil (except materials covered  

under clause 10CA) /Electrical construction  

value of work. -      Xm_________________% 

Component of Labour -  

expressed as percent of total value of work.  Y _________________ % 

 Note: Xm.... % Should be equal to (100) - (materials covered under clause 10CA i.e. Cement, 

Steel, POL and other material specified in clause 10CA + Component of Labour) 

 

ABOVE CLAUSE IS NOT APPLICABLE TO THIS TENDER 

 

 

 

 



25 
Contractor  MMRCL 

 

Clause 11  

Specifications to be followed for execution of work 

For Civil items of work : CPWD 2021 (Hereinafter called CPWD  

specifications also) along with additional specification 

mentioned elsewhere in the tender 

MCGM SOR 2018 (Hereinafter called MCGM  

specifications also) along with additional specification 

mentioned elsewhere in the tender 

 

 

For Electrical items of work : CSR SPWD FY 2021 – 22 (Hereinafter called CSR  

specifications also) along with additional specification 

mentioned elsewhere in the tender. 

 

 

 Clause 16  

   Competent Authority for  

deciding reduced rates   ED (PLANNING) 

 

Clause 17 

 

Defect Liability Period : 12 months (including monsoon)  

 

Clause 18   

 List of mandatory machinery, tools & plants to be deployed by the contractor at site: -  

Vacuum Blower Putty Knife Tile Cutter Measuring Box Polishers 

Digging bar Ladder Flat Pry Bar 
Block Plane / 

Jack Plane 
Hand Saw 

Circular Saw Cordless Drill Torpedo Level Line Level 
Framing 

Hammer 

Framing Square Crow Bar Chisel 

Wooden 

Float/wooden 

rendering float 

Bump 

Cutter/Screed 

Safety Glass Gloves 
Sand screening 

machine 
Rubber Boots Wheel Barrow 

Plumb Bob Masonry trowel Head Pan Hoe 
Measurement 

Tape 
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Clause 36 (i)  

   Requirement of Technical Representative(s) and recovery Rate   

S. 

No. 

Minimum  

Qualification   

of Technical  

Representative   

Discipline   Designation  

(Principal 

Technical   

/Technical 

representative)   

Minimum                   

Experience 

(In Years) 

Number Rate at which 

recovery shall be 

made  

from the 

contractor in the 

event of not   

fulfilling 

provision of 

clause 36(i)   

Fig. Words 

1 

 

 

2 

(i)Graduate / 

Diploma 

Engineer 

(ii)I.T.I 

Civil 

 

 

Electrical 

Supervisor 

 

 

Electrician 

5 

 

 

5 

1 

 

 

1 

₹ 

15000 

pm 

(each) 

Rupees 

Fifteen 

Thousand 

Only 

Assistant Engineers retired from Government services that are holding Diploma will be treated 

at par with Graduate Engineers. 

Diploma holder with minimum 10-year relevant experience with a reputed construction 

company can be treated at par with Graduate Engineers for the purpose of such deployment 

subject to the condition that such diploma holders should not exceed 50% of requirement of 

degree engineers.  

 

Clause 42  

NOT APPLICABLE 

(i)  

a. Schedule/statement for determining theoretical quantity of cement & bitumen 

on the basis of Delhi Schedule of Rates ______ printed by C.P.W.D.   

(ii) Variations permissible on theoretical quantities: 

a. Cement 

For works with estimated cost put  

to tender not more than Rs. 5 lakhs.     NA 

For works with estimated cost put to  

tender more than Rs.5 lakh.      NA 

b. Bitumen All Works       NA  

c. Steel Reinforcement and structural steel  

sections for each diameter, section and category  NA 

d. All other materials.       NA  
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General Rules & Directions 

Name of Work  

Civil Maintenance Contract for R & R Sites, MMRCL Transit Office and Civil 

& Electrical Work at MMRCL Hallmark Business Plaza 2nd & 8th Floor 

Offices and other allied works under Mumbai Metro Line III of MMRCL. 

 

1 The tenderer is advised to read and examine the tender documents for the work 

and the set of drawings available with Engineer-in-charge. He should inspect 

and examine the site and its surroundings by himself before submitting his 

tender. 

 
2 Separate schedule of quantity is included in this tender for civil and electrical 

items of work. 

 3 Time allowed for the execution of work is 24 months (including monsoon). 

 

4 The contractor(s) shall submit a detailed program of execution in accordance 

with the master programme/milestone within ten days from the date of issue of 

award letter. 

 

5 Quality of the project is of utmost importance. This shall be adhered to in 

accordance with the provisions of CPWD/MCGM/CSR specifications and 

guidelines given in the relevant paras. 

 
6 The contractor (s) shall make his own arrangements for electricity and water 

required for the execution of work. 

 7 Cement shall be arranged by the contractor himself. 

 8 Steel Reinforcement shall be arranged by the contractor himself. 

 

9 Contractor has to use specialized agencies for specialized items of works such 

as water proofing, aluminum works, structural glazing, ACP, External Painting 

and other specialized items as mentioned in the tender documents.  

 

10 Contractor has to deploy required Plant and machinery on the project. Minimum 

number of plant and machinery to be deployed by him is indicated in Schedule 

F. In case the contractor fails to deploy the plant and machinery whenever 

required and as per the direction of the Engineer-in-charge, he (Engineer-in-

charge) shall be at a liberty to get the same deployed at the risk and cost of the 

contractor. 

 

11 The contractor shall submit the running bills in the shape of the computerized 

MB in pages of A-4 size as per the standard format of department and shall act 

as per modified clause 6 A of General Conditions of Contract. 

 

12 Contractor has to provide reinforcement cover blocks made of approved 

proprietary pre- packed free flowing mortars (Conbextra as manufactured by 

M/s Fosroc Chemical India Ltd. or approved equivalent) of high early strength. 

 
13 The contractor shall comply with the provisions of the Apprentices Act 1961, 

and the rules and orders issued there under from time to time. 

 

14 In the event of the tender being submitted by a firm, it must be signed separately 

by each partner thereof or in the event of the absence of any partner, it must be 

signed on his behalf by a person holding a power-of attorney authorizing him to 

do so, such power of attorney to be produced with the tender, and it must 

disclose that the firm is duly registered under the Indian Partnership Act, 1932. 
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15 Receipts for payment made because work, when executed by a firm, must also 

be signed by all the partners, except where contractors are described in their 

tender as a firm, in which case the receipts must be signed in the name of the 

firm by one of the partners, or by some other person having due authority to 

give effectual receipts for the firm.  

 

16 In case of Percentage Rate Tenders, contractor shall fill up the usual printed 

form, stating at what percentage at par or below/above (in figures) the total 

estimated cost given in Schedule of Quantities at Schedule-A (Part- 1&2), he 

will be willing to execute the work. The tender submitted shall be treated as 

invalid if: -  

1. The contractor does not quote percentage at par or above/below on the 

total amount of tender or any section/sub head of the tender. 

2. The percentage at par or above/below is not quoted in figures on the 

total amount of tender.  

Tenders, which propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or which 

contain any other conditions of any sort including conditional rebates, will be 

summarily rejected.  

 

17 In case the lowest tendered amount (estimated cost ± amount  worked  on  the  

basis  of percentage at par or above/below) of two or more contractors is same, 

such lowest contractors will be asked to submit sealed revised offer in the form 

of letter mentioning percentage above/ below on estimated cost of tender 

including all sub sections/sub heads as the case may be, but the revised 

percentage quoted at par or above/below on tendered cost or on each sub 

section/ sub head should not be higher than the percentage quoted at the time of 

submission of tender. The lowest tender shall be decided based on revised 

offers.   

In case any of such contractor refuses to submit revised offer, then it shall be 

treated as withdrawal of his tender before acceptance and 50% of earnest money 

shall be forfeited.   

If the revised tendered amount of two more contractors received in revised offer 

is again found to be equal, the lowest tender, among such contractors, shall be 

decided by draw of lots in the presence of DGM (Civil), Engineer-in-charge of 

major & minor component(s) & the lowest contractors those have quoted equal 

amount of their tenders.  

In case all the lowest contractors those have quoted same tendered amount, 

refuse to submit revised offers, then tenders are to be recalled after forfeiting 

50% of EMD of each contractor.   

Contractor(s), whose earnest money is forfeited because of non-submission of 

revised offer, shall not be allowed to participate in the re-tendering process of 

the work.  

 
18 The officer inviting tenders shall have the right of rejecting all or any of the 

tenders and will not be bound to accept the lowest or any other tender. 

 

19 The tenderers shall sign a declaration under the officials Secret Act 1923, for 

maintaining secrecy of the tender documents drawings or other records 

connected with the work given to them.  
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20 Use of correcting fluid, anywhere in tender document is not permitted. Such 

tender is liable for rejection. 

 

21 In case of Percentage Rate Tenders only percentage quoted shall be considered. 

Any tender containing item rates is liable to be rejected. Percentage quoted by 

the contractor in percentage rate tender shall be accurately filled in figures, so 

that there is no discrepancy. 

 
22 In Percentage Rate Tender, the tenderer shall quote percentage at par or 

below/above (in figures) at which he will be willing to execute the work.  

 

23 i. The Contractor whose tender is accepted, will be required to furnish 

performance guarantee within the period specified in Schedule F.  

ii. The contractor whose tender is accepted will also be required to 

furnish by way of Security Deposit for the fulfillment of his 

contract, an amount equal to 2.5% of the tendered value of the work. 

The Security deposit will be collected by deductions from the 

running bills as well as final bill of the contractor at the rate 

mentioned above.  

 

24 On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-

in-Charge shall be communicated in writing to the Engineer-in-Charge. 

 

25 GST or any other tax applicable in respect of inputs procured by the contractor 

for this contract shall be payable by the Contractor and Government will not 

entertain any claim whatsoever in respect of the same. However, component of 

GST at time of supply of services (as provided in CGST Act 2017) provided by 

the contract shall be varied if different from that applicable on the last date of 

receipt of tender including extension if any. 

 
26 The contractor shall give a list of both Gazetted and non-Gazetted MMRCL 

employees related to him.  

 

27 The tender for the work shall not be witnessed by a contractor or contractors 

who himself/ themselves has/have tendered or who may and has/have tendered 

for the same work. Failure to observe this condition would render, tenders of 

the contractors tendering, as well as witnessing the tender, liable to summary 

rejection.  

 

28 The contractor shall comply with the provisions of the Apprentices Act 1961, 

and the rules and orders issued thereunder from time to time.  If he fails to do 

so, his failure will be a breach of the contract and the ED 

(PLANNING)/Assistant General Manager (Civil) may in his discretion, without 

prejudice to any other right or remedy available in law, cancel the contract. The 

contractor shall also be liable for any pecuniary liability arising because any 

violation by him of the provisions of the said Act. 
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CONDITIONS OF CONTRACT 

Definitions 1. The Contract means the documents forming the tender and acceptance thereof and 

the formal agreement executed between the competent authority on behalf of the 

MD, MMRC and the Contractor, together with the documents referred to therein 

including these conditions, the specifications, designs, drawings and instructions 

issued from time to time by the Engineer-in- Charge and all these documents taken 

together, shall be deemed to form one contract and shall be complementary to one 

another.  

 2. In the contract, the following expressions shall, unless the context otherwise 

requires, have the meanings, hereby respectively assigned to them: -  

1. The expression works or work shall, unless there be something either in 

the subject or context repugnant to such construction, be construed and 

taken to mean the works by or by virtue of the contract contracted to be 

executed whether temporary or permanent, and whether original, altered, 

substituted or additional 

2. The Site shall mean the land/or other places on, into or through which 

work is to be executed under the contract or any adjacent land, path or 

street through which work is to be executed under the contract or any 

adjacent land, path or street which may be allotted or used for the purpose 

of carrying out the contract. 

3. The contractor shall mean the individual, firm or company whether 

incorporated or not, undertaking the works and shall include the legal 

personal representative of such individual or the persons composing such 

firm or company, or the successors of such firm or company and the 

permitted assignees of such individual, firm or company. 

4. Joint Venture (JV)/Consortium are not allowed to bid for this tender.  

5. The MD, MMRC means the Managing Director, Mumbai Metro Rail 

Corporation Limited and its successors. 

6. The Engineer-in-charge means the Engineer Officer who shall supervise 

and be in charge of the work and who shall sign the contract on behalf of 

the MD, MMRC as mentioned in Schedule ‘F’ hereunder.  

7. Government or Government of India shall mean the State Government or 

Central Government. 

8. The term Director includes Managing Director, MMRCL. 

9. Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 

10. Excepted  Risk  are  risks  due  to  riots  (other  than  those  on  account  of  

contractor’s employees), war (whether declared or not) invasion, act of 

foreign enemies, hostilities, civil  war,  rebellion  revolution,  insurrection,  

military  or  usurped  power,  any  acts  of Government, damages from 

aircraft, acts of God, such as earthquake, lightening and unprecedented 

floods, and other causes over which the contractor has no control and 

accepted as such by the Accepting Authority or causes solely due to use 

or occupation by Government of the part of the works in respect of which 

a certificate of completion has been issued or a cause solely due to 

Government’s faulty design of works. 
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11. Market Rate shall be the rate as decided by the Engineer-in-Charge on the 

basis of the cost of materials and labour at the site where the work is to be 

executed plus the percentage mentioned in Schedule ‘F’ to cover, all 

overheads and profits. 

Provided that no extra overheads and profits shall be payable on the part(s) 

of work assigned to other agency(s) by the contractor as per terms of 

contract. 

12. Schedule(s) referred to in these conditions shall mean the relevant 

schedule(s) annexed to the tender papers or the standard Schedule of Rates 

of the government mentioned in Schedule ‘F’ hereunder, with the 

amendments thereto issued upto the date of receipt of the tender. 

13. Department means Planning Department of MMRCL which invites 

tenders on behalf of MD, MMRC as specified in schedule ‘F’. 

14. Tendered value means the value of the entire work as stipulated in the 

letter of award. 

15. Date of commencement of work: The date of commencement of work 

shall be the date of start as specified in schedule ‘F’ or the first date of 

handing over of the site, whichever is later, in accordance with the phasing 

if any, as indicated in the tender document. 

16. GST shall mean Goods and Service Tax – Central, State and Inter State. 

17. MMRC or MMRCL shall mean Mumbai Metro Rail Corporation Limited, 

A 50:50 Joint Venture, Special Purpose Vehicle of Government of India 

and Government of Maharashtra. 

Scope and 

Performance   

3 Where the context so requires, words imparting the singular only also include the 

plural and vice versa. Any reference to masculine gender shall whenever required 

include feminine gender and vice versa. 

 4 Headings and Marginal notes to these General Conditions of Contract shall not be 

deemed to form part thereof or be taken into consideration in the interpretation or 

construction thereof or of the contract. 

 5 The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications, Schedule of Rates and such other 

printed and published documents, together with all drawings as may be forming 

part of the tender papers. None of these documents shall be used for any purpose 

other than that of this contract. 

Works to be 

carried out  

6 The work to be carried out under the Contract shall, except as otherwise provided 

in these conditions, include all Labour, materials, tools, plants, equipment and 

transport which may be required in preparation of and in the full and entire 

execution and completion of the works. The descriptions given in the Schedule of 

Quantities (Schedule- A, Part-1&2) shall, unless otherwise stated, be held to 

include wastage on materials, carriage and cartage, carrying and return of empties, 

hoisting, setting, fitting and fixing in position and all other labors necessary in and 

for the full and entire execution and completion of the work as aforesaid in 

accordance with good practice and recognized principles.  

Sufficiency  

of Tender  

7 The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 

quoted in the Schedule of Quantities, which rates and prices shall, except as 
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otherwise provided, cover all his obligations under the Contract and all matters and 

things necessary for the proper completion and maintenance of the works.  

Discrepancies  

and 

Adjustment  

of Errors 

8 The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference to 

small scale drawing and figured dimensions in preference to scale and special 

conditions in preference to General Conditions. 

 8.1 In the case of discrepancy between the schedule of Quantities, the Specifications 

and/ or the Drawings, the following order of preference shall be observed: - 

(i) Description of Schedule of Quantities. 

(ii) Specification and Special Condition, if any. 

(iii) Additional Specifications given by MMRC. 

(iv) Drawings. 

(v) CPWD Specification 2021 & MCGM Specification 2018 for Civil 

Works and CSR SPWD Specification 2021-22 for Electrical Works. 

(vi) Indian Standard Specifications of B.I.S. 

 8.2 If there are varying or conflicting provisions made in any one document forming 

part of the contract, the Accepting Authority shall be the deciding authority about 

the intention of the document and his decision shall be final and binding on the 

contractor.  

 8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission 

therefrom shall not vitiate the Contract or release the Contractor from the execution 

of the whole or any part of the works comprised therein according to drawings and 

specifications or from any of his obligations under the contract.  

Signing of  

Contract   

9 The successful tenderer/Contractor on acceptance of his tender by the Accepting 

Authority, shall, within 15 days from the stipulated date of start of the work, sign 

the contract consisting of: -  

(i) the notice inviting tender, Letter of Acceptance, all the documents 

including drawings, if any, forming the tender as issued at the time of 

invitation of tender and acceptance thereof together with any 

correspondence leading thereto.  

(ii) Standard C.P.W.D. Form as mentioned in Schedule ‘F’ consisting of:  

a. Various standard clauses with corrections up to the date stipulated 

in Schedule ‘F’ along with annexures thereto.  

b. Safety Code provided in the tender.  

c. Model Rules for the protection of health, sanitary arrangements 

for workers employed by MMRCL or its contractors. 

d. CPWD Contractor’s Labour Regulations provided in the tender.  

e. List of Acts and omissions for which fines can be imposed. 

(iii) No payment for the work done will be made unless contract agreement 

is signed by the contractor. 
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GENERAL CONDITONS OF CONTRACT 

CLAUSE 1  

Performance 

Guarantee   

(I) The contractor shall submit an irrevocable Performance 

Guarantee of 3% (Three percent) of the tendered amount in 

addition to other deposits mentioned elsewhere in the contract 

for his proper performance of the contract agreement, (not 

withstanding and/or without prejudice to any other provisions in 

the contract) within period specified in Schedule ‘F’ from the 

date of issue of letter of acceptance. This period can be further 

extended by the Engineer-in-Charge up to a maximum period as 

specified in schedule ‘F’ on written request of the contractor 

stating the reason for delays in procuring the Performance 

Guarantee, to the satisfaction of the Engineer-in-Charge. This 

guarantee shall be in the form of Cash (in case guarantee amount 

is less than Rs. 10,000/-) or Term Deposit at Call receipt of any 

scheduled bank/Banker’s Cheque of any scheduled 

bank/Demand Draft of any scheduled bank in favour of Mumbai 

Metro Rail Corporation Limited payable at Mumbai/Pay Order 

of any scheduled bank (in case guarantee amount is less than Rs. 

1,00,000/-) or Fixed Deposit Receipts or Bank Guarantee of any 

Scheduled Bank or the State Bank of India in accordance with 

the form annexed hereto. In case a fixed deposit receipt of any 

Bank is furnished by the contractor to the Government as part 

of the performance guarantee and the Bank is unable to make 

payment against the said fixed deposit receipt, the loss caused 

thereby shall fall on the contractor and the contractor shall 

forthwith on demand furnish additional security to the 

Government to make good the deficit. 

 (ii) The Performance Guarantee shall be initially valid up to the 

stipulated date of completion plus 60 days beyond that.  In case 

the time for completion of work gets extended, the contractor 

shall get the validity of Performance Guarantee extended to 

cover such enlarged time for completion of work. After 

recording of the completion certificate for the work by the 

competent authority, the performance guarantee shall be 

returned to the contractor, without any interest.  

 (iii) The Engineer-in-Charge shall not make a claim under the 

performance guarantee except for amounts to which the MD, 

MMRC is entitled under the contract (not withstanding and/or 

without prejudice to any other provisions in the contract 

agreement) in the event of:  

(a) Failure by the contractor to extend the validity of the 

Performance Guarantee as described herein above, in 

which event the Engineer-in-Charge may claim the full 

amount of the Performance Guarantee.  

(b) Failure by the contractor to pay MD, MMRC any 

amount due, either as agreed by the contractor or 



34 
Contractor  MMRCL 

determined under any of the Clauses/Conditions of the 

agreement, within 30 days of the service of notice to this 

effect by Engineer-in-Charge.  

 (iv) In the event of the contract being determined or rescinded under 

provision of any of the Clause / Condition of the agreement, the 

performance guarantee shall stand forfeited in full and shall be 

absolutely at the disposal of the MD, MMRC.  

 (v) On substantial completion of any work which has been 

completed to such an extent that the intended purpose of the 

work is met and ready to use, then a provisional Completion 

certificate shall be recorded by the Engineer-in-Charge. The 

provisional certificate shall have appended with a list of 

outstanding balance item of work that need to be completed in 

accordance with the provisions of the contract. 

This provisional completion certificate shall be recorded by the 

concerned Engineer-in-Charge with the approval of Project 

Manager/ Chief Project Manager/ ED (PLANNING). 40% of 

performance guarantee shall be returned to the contractor, 

without any interest after recording the provisional completion 

certificate and balance 60% of performance guarantee shall be 

returned after finalization of outstanding balance item of work 

within 90 days from issuance of Final completion certificate. 

CLAUSE 1A 

Recovery of 

Security Deposit 

 

 The person/persons whose tender(s) may be accepted 

(hereinafter called the contractor) shall permit Government at 

the time of making any payment to him for work done under the 

contract to deduct a sum at the rate of 2.5% of the gross amount 

of each running and final bill till the sum deducted will amount 

to security deposit of 2.5% of the tendered value of the work. 

Such deductions will be made and held by Government by way 

of Security Deposit unless he/they has/have deposited the 

amount of Security at the rate mentioned above in cash or in the 

form of Government Securities or fixed deposit receipts. In case 

a fixed deposit receipt of any Bank is furnished by the contractor 

to the Government as part of the security deposit and the Bank 

is unable to make payment against the said fixed deposit receipt, 

the loss caused thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish additional security 

to the Government to make good the deficit.  

All compensations or the other sums of money payable by the 

contractor under the terms of this  contract  may  be  deducted  

from,  or  paid  by  the  sale  of  a  sufficient  part  of  his  security 

deposit or from any sums which may be due to or may become 

due to the contractor by Government on any account whatsoever 

and in the event of his Security Deposit being reduced by reason 

of any such deductions or sale as aforesaid, the contractor shall 

within 10 days make good in cash or fixed deposit receipt 

tendered by the State Bank of India or by Scheduled Banks or 
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Government Securities (if deposited for more than 12 months) 

endorsed in favor of the Engineer-in-Charge, any sum or sums 

which may have been deducted from, or raised by sale of his 

security deposit or any part thereof. The security deposit shall 

be collected from the running bills and the final bill of the 

contractor at the rates mentioned above.  

 The security deposit as deducted above can be released against 

bank guarantee issued by a scheduled bank, on its accumulations 

to a minimum of Rs. 5 lac subjects to the condition that amount 

of such bank guarantee, except last one, shall not be less than 

Rs. 5 lac. Provided further that the validity of bank guarantee 

including the one given against the earnest money shall be in 

conformity with provisions contained in clause 17 which shall 

be extended from time to time depending upon extension of 

contract granted under provisions of clause 2 and clause 5.  

 In case of contracts involving maintenance of building and 

services/any other work after construction of same building and 

services/other work, then 50% of Performance Guarantee shall 

be retained as Security Deposit. The same shall be returned year 

wise proportionately.  

Note-1: Government papers tendered as security will be taken 

at 5% (five per cent) below its market price or at its face value, 

whichever is less. The market price of Government paper would 

be ascertained by the ED (PLANNING) at the time of collection 

of interest and the amount of interest to the extent of deficiency 

in value of the Government paper will be withheld if necessary. 

Note-2: Government Securities will include all forms of 

Securities mentioned in Rule No. 274 of the G.F. Rules except 

fidelity bond. This will be subject to the observance of the 

condition mentioned under the rule against each form of 

security.  

Note-3: Note 1 & 2 above shall be applicable for both clause 1 

and 1A. 

The security deposit will be refunded to the contractor after 

expiring of 12 months from the completion of contract or 

receiving of final certificate whichever is later.  

In case of different defect liability periods have been specified 

for item of work, the security deposit will be released within 30 

days on expiration of such defect liability periods 

CLAUSE 2 

Compensation for 

Delay 

 If the contractor fails to maintain the required progress in terms 

of clause 5 or to complete the work and clear the site on or 

before the contract or justified extended date of completion as 

per clause 5 (excluding any extension under Clause 5.5) as well 

as any extension granted under clauses 12 and 15, he shall, 

without prejudice to any other right or remedy available under 

the law to the Government on account  of  such  breach,  pay  as  

agreed  compensation  the  amount  calculated  at  the  rates 
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stipulated below as the authority specified in schedule ‘F’ may 

decide on the amount of tendered value of the work for every 

completed day/month (as determined) that the progress remains 

below that specified in Clause 5 or that the work remains 

incomplete.  

Compensation for delay of work  

 (i) With maximum rate 1% (one percent) of value of work 

delayed for each month of delay to be computed on per day 

basis due to stated delay on the part of Contractor.  

Provided always that the total amount of compensation for delay 

to be paid under this Condition shall not exceed 10% of the 

Contract Value of work. 

In case no compensation has been decided by the authority in 

Schedule ‘F’ during the progress of work, this shall be no waiver 

of right to levy compensation by the said authority if the work 

remains incomplete on final justified extended date of 

completion. If the Engineer in Charge decides to give further 

extension of time allowing performance of work beyond the 

justified extended date, the contractor shall be liable to pay 

compensation for such extended period. If any variation in 

amount of contract takes place during such extended period 

beyond justified extended date and the contractor becomes 

entitled to additional time under clause 12, the net period for 

such variation shall be accounted for while deciding the period 

for levy of compensation. However, during such further 

extended period beyond the justified extended period, if any 

delay occurs by events under sub clause 5.2, the contractor shall 

be liable to pay compensation for such delay. 

In case, the contractor does not complete a particular item of 

work mentioned in schedule F, or in terms of Clause 5.4, the 

amount shown against that item of work shall be withheld, to be 

adjusted against the compensation levied as above.  With-

holding of this amount on failure to complete an item of work, 

shall be automatic without any notice to the contractor. 

However, if the contractor catches up with the progress of work 

on the subsequent item of work, the withheld amount shall be 

released. In case the contractor fails to make up for the delay in 

subsequent item of work, amount mentioned against each item 

of work missed subsequently also shall be withheld. However, 

no interest, whatsoever, shall be payable on such withheld 

amount. 

CLAUSE 2A 

Incentive for early 

completion 

 

DELETED FOR THIS TENDER 
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CLAUSE 3 

When Contract 

can be Determined  

 

 Subject to other provisions contained in this clause, the 

Engineer-in-Charge may, without prejudice to his any other 

rights or remedy against the contractor in respect of any delay, 

inferior workmanship, any claims for damages and/or any other 

provisions of this contract or otherwise, and whether the date of 

completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases:  

(i) If the contractor having been given by the Engineer-

in-Charge a notice in writing to rectify, reconstruct 

or replace any defective work or that the work is 

being performed in an inefficient or otherwise 

improper or workman like manner shall omit to 

comply with the requirement of such notice for a 

period of seven days thereafter. 

(ii) If the contractor has, without reasonable cause, 

suspended the progress of the work or has failed to 

proceed with the work with due diligence and 

continues to do so after a notice in writing of seven 

days from the Engineer-in-Charge.  

(iii) If the contractor fails to complete the work or 

section of work with individual date of completion 

on or before the stipulated or justified extended 

date, on or before such date of completion; and the 

Engineer in Charge without any prejudice to any 

other right or remedy under any other provision in 

the contract has given further reasonable time in a 

notice given in writing in that behalf as either 

mutually agreed or in absence of such mutual 

agreement by his own assessment making such time 

essence of contract and in the opinion of Engineer-

in-Charge the contractor will be unable to complete 

the same or does not complete the same within the 

period specified.   

(iv) If the contractor persistently neglects to carry out 

his obligations under the contract and/ or commits 

default in complying with any of the terms and 

conditions of the contract and does not remedy it or 

take effective steps to remedy it within 7 days after 

a notice in writing is given to him in that behalf by 

the Engineer-in-Charge.  

(v) If the contractor shall offer or give or agree to give 

to any person in Government service or to any other 

person on his behalf any gift or consideration of any 

kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to 

do any act in relation to the obtaining or execution 

of this or any other contract for Government. 
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(vi) If the contractor shall enter into a contract with 

Government about which commission has been 

paid or agreed to be paid by him or to his 

knowledge, unless the particulars of any such 

commission and the terms of payment thereof have 

been previously disclosed in writing to the 

Engineer-in-Charge. 

(vii) If the contractor had secured the contract with 

Government as a result of wrong tendering or other 

non-bonafide methods of competitive tendering or 

commits breach of Integrity Agreement. 

(viii) If the contractor being an individual, or if a firm, 

any partner thereof shall at any time be adjudged 

insolvent or have a receiving order or order for 

administration of his estate made against him or 

shall take any proceedings for liquidation or 

composition (other than a voluntary liquidation for 

the purpose of amalgamation or reconstruction) 

under any Insolvency Act for the time being in force 

or make any conveyance or assignment of his 

effects or composition or arrangement for the 

benefit of his creditors or purport so to do, or if any 

application be made under any Insolvency Act for 

the time being in force for the sequestration of his 

estate or if a trust deed be executed by him for 

benefit of his creditors. 

(ix) If the contractor being a company shall pass a 

resolution or the court shall make an order that the 

company shall be wound up or if a receiver or a 

manager on behalf of a creditor shall be appointed 

or if circumstances shall arise which entitle the 

court or the creditor to appoint a receiver or a 

manager or which entitle the court to make a 

winding up order. If the contractor shall suffer an 

execution being levied on his goods and allow it to 

be continued for a period of 21 days. 

(x) If the contractor assigns (excluding part(s)of work 

assigned to other agency(s) by the contractor as per 

terms of contract), transfers, sublets (engagement of 

labour on a piece-work basis or of labour with 

materials not to be incorporated in the work, shall 

not be deemed to be subletting) or otherwise parts 

with or attempts to assign, transfer, sublet or 

otherwise parts with the entire works or any portion 

thereof without the prior written approval of the 

Engineer -in-Charge.  
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When the contractor has made himself liable for action under 

any of the cases aforesaid, the Engineer-in-Charge on behalf of 

the MD, MMRC shall have powers: 

(a) To determine the contract as aforesaid so far as 

performance of work by the Contractor is concerned (of 

which termination notice in writing to the contractor 

under the hand of the Engineer-in-Charge shall be 

conclusive evidence). Upon such determination, the 

Security Deposit already recovered and Performance 

Guarantee under the contract shall be liable to be 

forfeited and shall be absolutely at the disposal of the 

Government  

(b) After giving notice to the contractor to measure up the 

work of the contractor and to take such whole, or the 

balance or part thereof, as shall be un-executed out of 

his hands and to give it to another contractor to 

complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate 

in the tendering process for the balance work. In the 

event of above courses being adopted by the Engineer-

in-Charge, the contractor shall have no claim to 

compensation for any loss sustained by him by reasons 

of his having purchased or procured any materials or 

entered into any engagements or made any advances on 

account or with a view to the execution of the work or 

the performance of the contract. And in case action is 

taken under any of the provision aforesaid, the 

contractor shall not be entitled to recover or be paid any 

sum for any work thereof or actually performed under 

this contract unless and until the Engineer-in-Charge 

has certified in writing the performance of such work 

and the value payable in respect thereof and he shall 

only be entitled to be paid the value so certified. 

CLAUSE 3A  DELETED FOR THIS TENDER 

CLAUSE 4 

Contractor liable 

to pay 

Compensation 

even if action not 

taken under 

Clause 3  

 In any case in which any of the powers conferred upon the 

Engineer-in-Charge by Clause-3 thereof, shall have become 

exercisable and the same are not exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions 

hereof and such powers shall notwithstanding be exercisable in 

the event of any future case of default by the contractor and the 

liability of the contractor for compensation shall remain 

unaffected. In the event of the Engineer-in-Charge putting in 

force all or any of the powers vested in him under the preceding 

clause he may, if he so desires after giving a notice in writing to 

the contractor, take possession of (or at the sole discretion of the 

Engineer-in-Charge which shall be final and binding on the 

contractor) use as on hire (the amount of the hire money being 
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also in the final determination of the Engineer-in-Charge) all or 

any tools, plant, materials and stores, in or upon the works, or 

the site thereof belonging to the contractor, or procured by the 

contractor and intended to be used for the execution of the 

work/or any part thereof, paying or allowing for the same in 

account at the contract rates, or, in the case of these not being 

applicable, at current market rates to be certified by the 

Engineer-in-Charge, whose certificate thereof shall be final, and 

binding on the contractor, clerk of the works, foreman or other 

authorized agent to remove such  tools,  plant,  materials,  or  

stores  from  the  premises  (within  a  time  to  be  specified  in 

such  notice)  in  the  event  of  the  contractor  failing  to  comply  

with  any  such  requisition,  the Engineer-in-Charge may 

remove them at the contractor’s expense or sell them by auction 

or private sale on account of the contractor and his risk in all 

respects and the certificate of the Engineer-in-Charge as to the 

expenses of any such removal and the amount of the proceeds 

and expenses of any such sale shall be final and conclusive 

against the contractor. 

CLAUSE 5 Time 

and Extension for 

Delay 

 The time allowed for execution of the Works as specified in the 

Schedule ‘F’ or the extended time in accordance with these 

conditions shall be the essence of the Contract. The execution 

of the work shall commence from such time as mentioned in 

schedule ‘F’ or from the date of handing over of the site, notified 

by the Engineer-in-Charge, whichever is later. However, the 

handing over of site by the Engineer in Charge, in full or in part 

(if so provided in contract), shall be completed within two 

months from issue of acceptance letter. If the Contractor 

commits default in commencing the execution of the work as 

aforesaid, the performance guarantee shall be forfeited by the 

Engineer in Charge and shall be absolutely at the disposal of the 

Government without prejudice to any other right or remedy 

available in law. 

 5.1 DELETED FOR THIS TENDER 

 5.2 If the work(s) be delayed by: - 

a. force majeure, or  

b. abnormally bad weather, or 

c. serious loss or damage by fire, or 

d. civil commotion, local commotion of workmen, strike 

or lockout, affecting any of the trades employed on the 

work, or 

e. delay on the part of other contractors or tradesmen 

engaged by Engineer-in- Charge in executing work not 

forming part of the Contract, or  

f. non-availability of stores, which are the responsibility 

of Government to supply or  
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g. non-availability or break down of tools and Plant to be 

supplied or supplied by Government or 

h. any other cause like above which, in the reasoned 

opinion of the Engineer-in-Charge is beyond the 

Contractor’s control. 

then upon the happening of any such event causing delay, the 

Contractor shall immediately give notice thereof in writing to 

the Engineer-in-Charge for entry in the hindrance register 

(physical or web-based as prescribed in schedule F) but shall 

nevertheless use constantly his best endeavors to prevent or 

make good the delay and shall do all that may be reasonably 

required to the satisfaction of the Engineer-in-Charge to proceed 

with the works. 

The contractor shall have no claim of damages for extension of 

time granted or rescheduling of milestone/s for events listed in 

sub clause 5.2. 

 5.3 In case the work is hindered by any reasons, in the opinion of 

the contractor, by the Department or for someone for whose 

action the Department is responsible, the contractor may 

immediately give notice thereof in writing to the Engineer-in-

Charge in the same manner as prescribed under sub-Clause 5.2 

seeking extension of time or rescheduling of milestone/s. The 

authority as indicated in Schedule ‘F’ shall, if justified, give a 

fair and reasonable extension of time and reschedule the 

milestones for completion of work after due consideration of the 

same within 30 days of receipt of such request. In event of non-

application by the contractor for extension of time E-in-C after 

affording opportunity to the contractor may give, supported with 

a programme, a fair and reasonable extension within a 

reasonable period of occurrence of the event. Such extension of 

time or rescheduling of milestone/s shall be without prejudice to 

any other right or remedy of the parties in contract or in law; 

provided further that for concurrent delays under this sub clause 

and sub clause 5.2 to the extent the delay is covered under sub 

clause 5.2 the contractor shall be entitled to only extension of 

time and no damages. 

 5.4 Request for extension of time, to be eligible for consideration, 

shall be made by the Contractor in writing within fourteen days 

of the happening of the event causing delay. The Contractor 

shall indicate in such a request the period by which extension of 

time is desired. 

 5.4.1 In any such case the authority as indicated in Schedule ‘F’ may 

give a fair and reasonable extension of time for completion of 

work. Such extension shall be communicated to the Contractor 

by the authority as indicated in Schedule ‘F’ in writing, within 

30 days of the date of receipt of such request from the 

Contractor. In event of non-application by the contractor for 
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extension of time E-in-C after affording opportunity to the 

contractor, may give, supported and reasonable extension within 

a reasonable period of occurrence of the request. 

 5.5 In case the work is delayed by any reasons, in the opinion of the 

Engineer-in-Charge, by the contractor for reasons beyond the 

events mentioned in clause 5.2 or clause 5.3 or clause 5.4 and 

beyond the justified extended date; without prejudice to right to 

take action under Clause 3, the Engineer-in-Charge may grant 

extension of time required for completion of work. The 

contractor shall be liable for levy of compensation for delay for 

such extension of time. 

CLAUSE 6 

Measurements of 

Work Done  

 Engineer-in-Charge shall, except as otherwise provided, 

ascertain and determine by measurement, the value in 

accordance with the contract of work done.  

All measurement of all items having financial value shall be 

entered in Measurement Book and/or level field book so that a 

complete record is obtained of all works performed under the 

contract. 

All measurements and levels shall be taken jointly by the 

Engineer-in-Charge or his authorized representative and by the 

contractor or his authorized representative from time to time 

during the progress of the work and such measurements shall be 

signed and dated by the Engineer- in-Charge and the contractor 

or their representatives in token of their acceptance.  If the 

contractor objects to any of the measurements recorded, a note 

shall be made to that effect with reason and signed by both the 

parties.  

If for any reason the contractor or his authorized representative 

is not available and the work of recording measurements is 

suspended by the Engineer-in-Charge or his representative, the 

Engineer-in-Charge and the Department shall not entertain any 

claim from contractor for any loss or damages on this account. 

If the contractor or his authorized representative does not remain 

present at the time of such measurements after the contractor or 

his authorized representative has been given a notice in writing 

three (3) days in advance or fails to countersign or to record 

objection within a week from the date of the measurement, then 

such measurements recorded in his absence by the Engineer-in-

Charge or his representative shall be deemed to be accepted by 

the Contractor.  

 The contractor shall, without extra charge, provide all 

assistance with every appliance, labour and other things 

necessary for measurements and recording levels.  

Except where any general or detailed description of the work 

expressly shows to the contrary, measurements shall be taken in 

accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method 



43 
Contractor  MMRCL 

of measurement or any general or local custom. In the case of 

items which are not covered by specifications, measurements 

shall be taken in accordance with the relevant standard method 

of measurement issued by the Bureau of Indian Standards and if 

for any item no such standard is available, then a mutually 

agreed method shall be followed.  

The contractor shall give, not less than seven days’ notice to the 

Engineer-in-Charge or his authorized  representative  in  charge  

of  the  work,  before  covering  up  or  otherwise  placing beyond 

the reach of measurement any work in order that the same may 

be measured and correct dimensions thereof be taken before the 

same is covered up or placed beyond the reach of measurement 

and shall not cover up and place beyond reach of measurement 

any work without consent in writing of the Engineer-in-Charge 

or his  authorized representative in charge of the work who shall 

within the aforesaid period of seven days inspect the work, and 

if any work shall be covered up or placed beyond the reach of 

measurements without such notice having been given or the 

Engineer-in-Charge’s consent being obtained in writing, the 

same shall be uncovered at the Contractor’s expense, or in 

default thereof no payment or allowance shall be made for such 

work or the materials with which the same was executed.  

Engineer-in-Charge or his authorized representative may cause 

either themselves or through another officer of the department 

to check the measurements recorded jointly or otherwise as 

aforesaid and all provisions stipulated herein above shall be 

applicable to such checking of measurements or levels.  

It is also a term of this contract that recording of measurements 

of any item of work in the measurement book and/or its payment 

in the interim, on account or final bill shall not be considered as 

conclusive evidence as to the sufficiency of any work or 

material to which it relates, nor shall it relieve the contractor 

from liabilities from any over measurement or defects noticed 

till completion of the defects liability period. 

CLAUSE 6A 

Computerized 

Measurement 

Book  

 Engineer-in-Charge shall, except as otherwise provided, 

ascertain and determine by measurement the value of work done 

in accordance with the contract. All measurements of all items 

having financial value shall be entered by the contractor and 

compiled in the shape of the Computerized Measurement Book 

having pages of A-4 size as per the format of the department so 

that a complete record is obtained of all the items of works 

performed under the contract. 

All such measurements and levels recorded by the contractor or 

his authorized representative from time to time, during the 

progress of the work, shall be got checked by the contractor 

from the Engineer-in-Charge or his authorized representative as 
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per interval or program fixed in consultation with Engineer-in-

Charge or his authorized representative. After the necessary  

corrections made by the Engineer-in-Charge, the measurement 

sheets shall be returned to the contractor for incorporating the 

corrections and for resubmission to the Engineer-in- Charge for 

the dated signatures by the Engineer-in- Charge and the 

contractor or their representatives in token of their acceptance.   

Whenever bill is due for payment, the contractor would initially 

submit draft computerized measurement sheets and these 

measurements would be got checked/test checked from the 

Engineer-in-Charge and/or his authorized representative.  The 

contractor will, thereafter, incorporate such changes as may be 

done during these checks/test checks in his draft computerized 

measurements, and submit to the department a computerized 

measurement book, duly bound, and with its pages machine 

numbered. The Engineer-in- Charge and/or his authorized 

representative would thereafter check this MB and record the 

necessary certificates for their checks/test checks. 

The final, fair, computerized measurement book given by the 

contractor, duly bound, with its pages machine numbered, 

should be 100% correct, and no cutting or over-writing in the 

measurements would thereafter be allowed. If at all any error is 

noticed, the contractor shall have to submit a fresh computerized 

MB with its pages duly machine numbered and bound, after 

getting the earlier MB cancelled by the department. Thereafter, 

the MB shall be taken in the Divisional Office records and 

allotted a number as per the Register of Computerized MBs. 

This should be done before the corresponding bill is submitted 

to the Division Office for payment. The contractor shall submit 

two spare copies of such computerized MB’s for the purpose of 

reference and record by the various officers of the department. 

The contractor shall also submit to the department separately his 

computerized Abstract of Cost and the bill based on these 

measurements, duly bound, and its pages machine numbered 

along with two spare copies of the “bill. Thereafter, this bill will 

be processed by the Division Office and allotted a number as per 

the computerized record in the same way as done for the 

measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance 

with every appliance, labour and other things necessary for 

checking of measurements/levels by the Engineer-in- Charge or 

his representative. 

Except where any general or detailed description of the work 

expressly shows to the contrary, measurements shall be taken in 

accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method 

of measurement or any general or local custom. In the case of 
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items which are not covered by specifications, measurements 

shall be taken in accordance with the relevant standard method 

of measurement issued by the Bureau of Indian Standards and if 

for any item no such standard is available then a mutually agreed 

method shall be followed. 

The contractor shall give not less than seven days’ notice to the 

Engineer-in-Charge or his authorized representative in charge 

of the work before covering up or otherwise placing beyond the 

reach of checking and/or test checking the measurement of any 

work in order that the same may be checked and/or test checked 

and correct dimensions thereof be taken before the  same  is  

covered  up  or  placed  beyond  the  reach  of  checking  and/or  

test  checking measurement  and  shall  not  cover  up  and  place  

beyond  reach  of measurement  any  work without consent in 

writing of the Engineer-in-Charge or his authorized 

representative in charge of the work who shall within the 

aforesaid period of seven days inspect the work, and if any work  

shall  be  covered  up  or  placed  beyond  the  reach  of  checking  

and/or  test  checking  

measurements without such notice having been given or the 

Engineer-in-Charge’s consent being obtained in writing the 

same shall be uncovered at the Contractor’s expense, or in 

default thereof no payment or allowance shall be made for such 

work or the materials with which the same was executed.  

Engineer-in-Charge or his authorized representative may cause 

either themselves or through another officer of the department 

to check the measurements recorded by contractor and all 

provisions stipulated herein above shall be applicable to such 

checking of measurements or levels.  

It is also a term of this contract that checking and/or test 

checking the measurements of any item of work in the 

measurement book and/or its payment in the interim, on account 

of final bill  shall  not  be  considered  as  conclusive  evidence  

as  to  the  sufficiency  of  any  work  or material  to  which  it  

relates  nor  shall  it  relieve  the  contractor  from  liabilities  

from  any  over measurement or defects noticed till completion 

of the defects liability period. 

CLAUSE 7  

Payment on 

Intermediate 

Certificate  

 No payment shall be made for work, estimated to cost Rs. One 

Lac or less till after the whole of the work shall have been 

completed and certificate of completion given.  For works 

estimated to cost over Rs. One Lac, the interim or running 

account bills shall be submitted by the contractor for the work 

executed on the basis of such recorded measurements on the 

format of the Department in triplicate on or before the date of 

every month fixed for the same by the Engineer-in-Charge. The 

contractor shall not be entitled to be paid any such interim 

payment if the gross work done together with net payment/ 
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adjustment of advances for material collected, if any, since the 

last such payment is less than the amount specified in Schedule 

‘F’, in which case the interim bill shall be prepared on the 

appointed date of the month after the requisite progress is 

achieved. Engineer-in-Charge shall arrange to have the bill 

verified by taking or causing to be taken, where necessary, the 

requisite measurements of the work. In the event of the failure 

of the contractor to submit the bills, Engineer-in-Charge shall 

prepare or cause to be prepared such bills in which event no 

claims whatsoever due to delays on payment including that of 

interest shall be payable to the contractor. Payment on account 

of amount admissible shall be made by the Engineer-in- Charge 

certifying the sum to which the contractor is considered entitled 

by way of interim payment at such rates as decided by the 

Engineer-in-Charge. The amount admissible shall be paid 

within 30th working day after the day of presentation of the bill 

by the Contractor to the Engineer-in-Charge or his Asstt. 

Engineer together with the account of the material issued by the 

department, or dismantled materials, if any.  

All such interim payments shall not preclude the requiring of 

bad, unsound and imperfect or unskilled work to be rejected, 

removed, taken away and reconstructed or re-erected. Any 

certificate given by the Engineer-in-Charge relating to the work 

done or materials delivered forming part of such payment, may 

be modified or corrected by any subsequent such certificate(s) 

or by the final certificate and shall not by itself be conclusive 

evidence that any work or materials to which it relates is/are in 

accordance with the contract and specifications. Any such 

interim payment, or any part thereof shall not in any respect 

conclude, determine or affect in any way powers of the 

Engineer-in-Charge under the contract or any of such payments 

be treated as final settlement and adjustment of accounts or in 

any way vary or affect the contract.  

 Payments in 

composite 

Contracts   

 

In case of composite contract measurements will be done by 

official of respective department of MMRC as authorized by 

Engineer-in-Charge. However, contractor will prepare a 

common bill for both components of works and submit to 

Engineer-in-Charge. 

CLAUSE 7A  No Running Account Bill shall be paid for the work till the 

applicable labour licenses, registration with EPFO, ESIC and 

BOCW Welfare Board, GST Registration whatever applicable 

are submitted by the contractor to the Engineer-In-Charge. 

CLAUSE 8 

Completion 

Certificate and 

Completion Plans  

 Within  ten  days  of  the  completion  of  the  work,  the  

contractor  shall  give  notice  of  such completion to the 

Engineer-in-Charge and within thirty days of the receipt of such 

notice, the Engineer-in-Charge shall inspect the work and if 

there is no defect in the work, shall furnish the  contractor  with  
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a  final  certificate  of  completion,  otherwise  a  provisional  

certificate  of physical  completion  indicating  defects  (a)  to  

be  rectified  by  the  contractor  and/or  (b)  for which  payment  

will  be  made  at  reduced  rates,  shall  be  issued.  But  no  final  

certificate  of completion shall be issued, nor shall the work be 

considered to be complete until the contractor shall have 

removed from the premises on which the work shall be executed 

all scaffolding, surplus materials, rubbish and all huts and 

sanitary arrangements required for his/their work people on the 

site in connection with the execution of the works as shall have 

been erected or constructed by the contractor(s) and cleaned off 

the dirt from all wood work, doors, windows, walls, floor or 

other parts of the building, in, upon, or about which the work is 

to be executed or of which he may have had possession for the 

purpose of the execution; thereof, and not until the work shall 

have been measured by the Engineer-in-Charge. If the 

contractor shall fail to comply with the requirements of this 

Clause as to removal of scaffolding, surplus material and 

rubbish and all huts and sanitary arrangements as aforesaid and 

cleaning off dirt on or before the date fixed for the completion 

of work, the Engineer-in-Charge may at the expense of the 

contractor remove such scaffolding, surplus materials and 

rubbish etc., and dispose of the same as he thinks fit and clean 

off such dirt as aforesaid, and the contractor shall have no claim 

in respect of scaffolding or surplus materials as aforesaid except 

for any sum actually realized by the sale thereof. 

CLAUSE 8A 

Contractor to 

Keep Site Clean  

 When the annual repairs and maintenance of works are carried 

out, the splashes and droppings from white washing, color 

washing, painting etc., on walls, floor, windows, etc.  shall be 

removed and the surface cleaned simultaneously with the 

completion of these items of work in the individual rooms, 

quarters or premises etc. where the work is done: without 

waiting for the actual completion of all the  other  items  of  work  

in  the  contract.  In case the contractor fails to comply with the 

requirements of this clause, the Engineer-in-Charge shall have 

the right to get this work done at the cost of the contractor either 

departmentally or through any other agency. Before taking such 

action, the Engineer-in-Charge shall give ten days’ notice in 

writing to the contractor.  

CLAUSE 8B 

Completion Plans 

to be Submitted by 

the Contractor  

 The contractor shall submit completion plans for Internal and 

External Civil and Electrical within thirty days of the 

completion of the work, provided that the service plans having 

been issued for execution by the Engineer-in-Charge, unless the 

contractor, by any other provision in the contract, is required to 

prepare such plans. 

In case, the contractor fails to submit the completion plan as 

aforesaid, he shall be liable to pay a sum of 0.1% of tendered 
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value or limit prescribed in Schedule F whichever is more as 

may be fixed by the ED (PLANNING) concerned and in this 

respect the decision of the ED (PLANNING) shall be final and 

binding on the contractor.  

CLAUSE 9 

Payment of Final 

Bill  

 The final bill shall be submitted by the contractor in the same 

manner as specified in interim bills within one month of the date 

of the final certificate of completion furnished by the Engineer-

in-Charge. No further claims shall be made by the contractor 

after submission of the final bill and these shall be deemed to 

have been waived and extinguished. Payments of those items of 

the bill in respect of which there is no dispute and of items in 

dispute, for quantities and rates as approved by Engineer-in-

Charge, will, as far as possible be made within the period 

specified hereinunder, the period being reckoned from the date 

of receipt of the bill by the Engineer-in- Charge or his 

authorized Asstt. Engineer, complete with account of materials 

issued by the Department and dismantled materials.  

(i) If the Tendered value of work is up to Rs. 45 lacs: 

2 months 

(ii) If the Tendered value of work is more than Rs.45 

lac and up to Rs. 2.5 Crore: 3 months 

(iii) If the Tendered value of work exceeds Rs. 2.5 

Crore: 6 months  

CLAUSE 9A 

Payment of 

Contractor’s Bills 

to Banks  

 

DELETED FOR THIS TENDER 

CLAUSE 10 

Materials supplied 

by Government 

 

DELETED FOR THIS TENDER 

CLAUSE 10 A 

Materials to be 

provided by the 

Contractor   

 The contractor shall, at his own expense, provide all materials, 

required for the works other than those which are stipulated to 

be supplied by the Government. 

The contractor shall, at his own expense and without delay, 

supply to the Engineer-in- Charge samples of materials to be 

used on the work and shall get these approved in advance. All 

such materials to be provided by the Contractor shall be in 

conformity with the specifications laid down or referred to in 

the contract. The contractor shall, if requested by the Engineer-

in- Charge furnish proof, to the satisfaction of the Engineer-in-

Charge that the materials so comply. The Engineer-in-Charge 

shall within thirty days of supply of samples or within such 

further period as he may require intimate to the Contractor in 

writing whether samples are approved by him or not. If samples 

are not approved, the Contractor shall forthwith arrange to 

supply to the Engineer-in-Charge for his approval, fresh 

samples complying with the specifications laid down in the 
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contract.  When materials are required to be tested in accordance 

with specifications, approval of the Engineer-in-Charge shall be 

issued after the test results are received.  

The Contractor shall at his risk and cost submit the samples of 

materials to be tested or analyzed and shall not make use of or 

incorporate in the work any materials represented by the 

samples until the required tests or analysis have been made and 

materials finally accepted by the Engineer-in-Charge. The 

Contractor shall not be eligible for any claim or compensation 

either arising out of any delay in the work or due to any 

corrective measures required to be taken on account of and as a 

result of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements 

and shall provide all facilities as the Engineer-in-Charge may 

require for collecting, and preparing the required number of 

samples or such tests at such time and to such place or places as 

may be directed by the Engineer-in-Charge and bear all charges 

and cost of testing unless specifically provided for otherwise 

elsewhere in the contract or specifications. The Engineer-in- 

Charge or his authorized representative shall at all times have 

access to the works and to all workshops and places where work 

is being prepared or from where materials, manufactured 

articles or machinery are being obtained for the works and the 

contractor shall afford every facility and every assistance in 

obtaining the right to such access.  

 The Engineer-in-Charge shall have full powers to require the 

removal from the premises of all materials which in his opinion 

are not in accordance with the specifications and in case of 

default, the Engineer-in-Charge shall be at liberty to employ at 

the expense of the contractor, other persons to remove the same 

without being answerable or accountable for any loss or damage 

that may happen or arise to such materials. The Engineer-in-

Charge shall also have full powers to require other proper 

materials to be substituted thereof and in case of default, the 

Engineer-in-Charge may cause the same to be supplied and all 

costs which may attend such removal and substitution shall be 

borne by the Contractor.  

 The contractor shall at his own expense, provide a material 

testing lab at the site for conducting routine field tests. The lab 

shall be equipped at least with the testing equipment as specified 

in schedule F.  

CLAUSE 10B 

 

Secured 

Advance on 

Non-

perishable 

Materials 

DELETED FOR THIS TENDER 
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 Mobilization 

Advance  
DELETED FOR THIS TENDER 

 Plant 

Machinery 

& Shuttering 

Material 

Advance  

DELETED FOR THIS TENDER.  

 Interest & 

Recovery 
DELETED FOR THIS TENDER 

CLAUSE 10 C 

Payment on 

Account of 

Increase in 

Prices/Wages due 

to Statutory 

Order(s) 

 

DELETED FOR THIS TENDER 

CLAUSE 10 CA 

Payment due to 

variation in prices 

of materials after 

receipt of tender   

 

DELETED FOR THIS TENDER 

CLAUSE 10 CC 

Payment due to 

Increase/Decrease 

in Prices/Wages 

(excluding materials 

covered under 

clause 10 CA) after 

Receipt of Tender 

for Works   

 

DELETED FOR THIS TENDER 

CLAUSE 10 D 

Dismantled 

Material Govt. 

Property   

 The contractor shall treat all materials obtained during 

dismantling of a structure, excavation of the site for a work, etc. 

as Government’s property and such materials shall be disposed 

off to the best advantage of Government according to the 

instructions in writing issued by the Engineer-in-Charge.  

CLAUSE 11 

Work to be 

Executed in 

Accordance with 

Specifications, 

Drawings, Orders 

etc.   

 The contractor shall execute the whole and every part of the 

work in the most substantial and workmanlike manner both as 

regards materials and otherwise in every respect in strict 

accordance with the specifications. The contractor shall also  

conform  exactly,  fully  and faithfully to the design, drawings 

and instructions in writing in respect of the work signed by the 

Engineer-in-Charge and the contractor shall be furnished free of 

charge one copy of the contract documents together with 

specifications, designs, drawings and instructions as are not 

included in the standard specifications of CPWD/MCGM/CSR 

specified in Schedule ‘F’ or in any Bureau of Indian Standard or 

any other, published standard or code or, Schedule of Rates or 
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any other printed publication referred to elsewhere in the 

contract. 

The contractor shall comply with the provisions of the contract 

and with the care and diligence execute and maintain the works 

and provide all labour and materials, tools and plants including 

for measurements and supervision of all works, structural plans 

and other things of temporary or permanent nature required for 

such execution and maintenance in so far as the necessity for 

providing these, is specified or is reasonably inferred from the 

contract. The Contractor shall take full responsibility for 

adequacy, suitability and safety of all the works and methods of 

construction.  

CLAUSE 12 

Deviations/ 

Variations Extent 

and Pricing  

 The Engineer-in-Charge shall have power (i) to make alteration 

in, omissions from, additions to, or substitutions for the original 

specifications, drawings, designs and instructions that may 

appear to him to be necessary or advisable during the progress 

of the work, and (ii) to omit a part of the works in case of non-

availability of a portion of the site or for any other reasons and 

the contractor shall be bound to carry out the works in 

accordance with any instructions given to him in writing signed 

by the Engineer-in-Charge and such alterations, omissions, 

additions or substitutions shall form part of the contract as if 

originally provided therein and any altered, additional or 

substituted work which the contractor may be directed to do in 

the manner specified above as part of the works, shall be carried 

out by the contractor on the same conditions in all respects 

including price on which he agreed to do the main work except 

as hereafter provided.  

The completion cost of any agreement for Maintenance works 

including works of upgradation, aesthetic, special repair, 

addition/ alteration shall not exceed 1.25 times of Tendered 

amount. Any further deviation beyond this limit upto 1.50 times 

of tendered amount shall be approved by the authority 

mentioned in schedule ‘F’ with recorded reason and in 

exceptional case MD, MMRCL shall have full power to approve 

the deviation beyond 1.50 times of tendered amount with 

recorded reason and take suitable corrective action.  

 12.1 The time for completion of the works shall, in the event of any 

deviations resulting in additional cost over the tendered value 

sum being ordered, be extended, if requested by the contractor, 

as follows :  

(i) In the proportion which the additional cost of the altered, 

additional or substituted work, bears to the original tendered 

value plus. 

(ii) 25% of the time calculated in (i) above or such further 

additional time as may be considered reasonable by the 

Engineer-in-Charge. 
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 12.2 For Maintenance works including works of upgradation, 

aesthetic, special repair, addition/ alteration:  

In the case of Extra Item(s) being the schedule items (Schedule 

of Rates items of CPWD /MCGM /CSR SPWD), these shall be 

paid as per the plus/minus percentage above/ below quoted in 

the tender/contract amount.  

Payment of Extra items in case of non-schedule items shall be 

made as per the prevailing market rate. 

 12.3 DELETED FOR THIS TENDER 

 12.4 DELETED FOR THIS TENDER 

 12.5 Any operation incidental to or necessarily has to be in 

contemplation of tenderer while filing. tender, or necessary for 

proper execution of the item included in the Schedule of 

quantities or in the schedule of rates mentioned above, whether 

or not, specifically indicated in the description of the item and 

the relevant specifications, shall be deemed to be included in the 

rates quoted by the tenderer or the rate given in the said schedule 

of rates, as the case may be. Nothing extra shall be admissible 

for such operations. 

CLAUSE 13 

Foreclosure of 

contract due to 

Abandonment or 

Reduction in 

Scope of Work 

 If at any time after acceptance of the tender or during the 

progress of work, the purpose or object for which the work is 

being done changes due to any supervening cause and as a result 

of which the work has to be abandoned or reduced in scope the 

Engineer-in-Charge shall give notice in writing to that effect to 

the contractor stating the decision as well as the cause for such 

decision and the contractor shall act accordingly in the matter. 

The contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit 

or advantage which he might have derived from the execution 

of the works in full but which he did not derive in consequence 

of the foreclosure of the whole or part of the works.  

The contractor shall be paid at contract rates, full amount for 

works executed at site.  

In the event of action being taken under Clause 13 to reduce the 

scope of work, the contractor may furnish fresh Performance 

Guarantee on the same conditions, in the same manner and at 

the same rate for the balance tendered amount and initially valid 

up to the extended date of completion or stipulated date of 

completion if no extension has been granted plus 60 days 

beyond that. Wherever such a fresh Performance Guarantee is 

furnished by the contractor the Engineer-in-Charge may return 

the previous Performance Guarantee. 

CLAUSE 14 

Carrying out part 

work at risk & cost 

of contractor 

 If contractor: 

(i) At any time makes default during currency of work 

or does not execute any part of the work with due 

diligence and continues to do so even after a notice 
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in writing of 7 days in this respect from the 

Engineer-in-Charge: or  

(ii) Commits default in complying with any of the 

terms and conditions of the contract and does not 

remedy it or takes effective steps to remedy it 

within 7 days even after a notice in writing is given 

in that behalf by the Engineer-in-Charge; or  

Fails to complete the work(s) or items of work with 

individual dates of completion, on or before the 

date(s) so determined and does not complete them 

within the period specified in the notice given in 

writing in that behalf by the Engineer-in-Charge. 

The Engineer- in-Charge without invoking action under clause 

3 may, without prejudice to any other right or remedy against 

the contractor which have either accrued or accrue thereafter to 

Government, by a notice in writing to take the part work / part 

incomplete work of any item(s) out of his hands and shall have 

powers to: 

(i) Take possession of the site and any materials, 

constructional plant, implements, stores, etc., 

thereon; and/or 

(ii) Carry out the part work / part incomplete work of 

any item(s) by any means at the risk and cost of the 

contractor.  

The Engineer-in-Charge shall determine the amount, if any, is 

recoverable from the contractor for completion of the part work/ 

part incomplete work of any item(s) taken out of his hands and 

execute at the risk and cost of the contractor, the liability of 

contractor on account of loss or damage suffered by 

Government because of action under this clause shall not exceed 

10% of the tendered value of the work. 

In determining the amount, credit shall be given to the 

contractor with the value of work done in all respect in the same 

manner and at the same rate as if it had been carried out by the 

original contractor under the terms of his contract, the value of 

contractor's materials taken over and incorporated in the work 

and use of plant and machinery belonging to the contractor. The 

certificate of the Engineer-in-Charge as to the value of work 

done shall be final and conclusive against the contractor 

provided always that action under this clause shall only be taken 

after giving notice in writing to the contractor. Provided also 

that if the expenses incurred by the department are less than the 

amount payable to the contractor at his agreement rates, the 

difference shall not be payable to the contractor.  

Any  excess  expenditure  incurred  or  to  be  incurred  by  

Government  in  completing  the  part work/ part incomplete 

work of any item(s) or the excess loss of damages suffered or 
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may be suffered by Government as aforesaid after allowing such 

credit shall without prejudice to any other right or remedy 

available to Government in law or per as agreement be 

recovered from any  money  due  to  the  contractor  on  any  

account,  and  if  such  money  is  insufficient,  the  contractor 

shall be called upon in writing and shall be liable to pay the same 

within 30 days.  

If  the  contractor  fails  to  pay  the  required  sum  within  the  

aforesaid  period  of  30  days,  the Engineer-in-Charge shall 

have the right to sell any or all of the contractors' unused 

materials, constructional plant, implements, temporary building 

at site etc. and adjust the proceeds of sale  thereof  towards  the  

dues  recoverable  from  the  contractor  under  the  contract  and  

if  thereafter there remains any balance outstanding, it shall be 

recovered in accordance with the provisions of the contract.  

In the event of above course being adopted by the Engineer-in-

Charge, the contractor shall have no claim to compensation for 

any loss sustained by him by reason of his having purchased or 

procured any materials or entered into any engagements or made 

any advance on any account or with a view to the execution of 

the work or the performance of the contract. 

CLAUSE 15  

Suspension of 

Work 

 (i) The contractor shall, on receipt of the order in 

writing of the Engineer-in-Charge, (whose decision 

shall be final and binding on the contractor) 

suspend the progress of the works or any part 

thereof for  such  time  and  in  such  manner  as  the  

Engineer-in-Charge  may  consider necessary so as 

not to cause any damage or injury to the work 

already done or endanger the safety thereof for any 

of the following reasons: 

a. on account of any default on the part of the 

contractor or; 

b. for proper execution of the works or part 

thereof for reasons other than the default of the 

contractor; or 

c. for safety of the works or part thereof.  

The contractor shall, during such suspension, 

properly protect and secure the works to the extent 

necessary and carry out the instructions given in 

that behalf by the Engineer-in- Charge.  

(ii) If the suspension is ordered for reasons (b) and (c) 

in sub-para (i) above: 

a. the contractor shall be entitled to an extension 

of time equal to the period of every such 

suspension PLUS 25%, for completion of the 

item or group of items of work for which a 

separate period of completion is specified in the 
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contract and of which the suspended work 

forms a part, and; 

b. If the total period of all such suspensions in 

respect of an item or group of items or work for 

which a separate period of completion is 

specified in the contract exceeds thirty days, the 

contractor shall, in addition, be entitled to such 

compensation as the Engineer-in- Charge may 

consider reasonable in respect of salaries and/or 

wages paid by the contractor to his employees 

and labour at site, remaining idle during the 

period of suspension, adding thereto 2% to 

cover indirect expenses of the contractor 

provided the contractor submits his claim 

supported by details to the Engineer-in-Charge 

within fifteen days of the expiry of the period 

of 30 days. 

(iii) If the works or part thereof is suspended on the 

orders of the Engineer-in-Charge for more than 

three months at a time, except when suspension is 

ordered for reason (a) in sub- para (i) above, the 

contractor may after receipt of such order serve a 

written notice on the Engineer-in-Charge requiring 

permission within fifteen days from receipt by the 

Engineer- in-Charge of the said notice, to proceed 

with the work or part thereof in regard to which 

progress has been suspended and if such permission 

is not granted within that time, the contractor, if he 

intends to treat the suspension, where it affects only 

a part of the works as an omission of such part by 

Government or where it affects whole of the works, 

as an abandonment of the works by Government, 

shall within ten days of expiry of such period of 15 

days give notice in writing of his intention to the 

Engineer-in-Charge. In the event of the contractor 

treating the suspension as an abandonment of the 

contract by Government, he shall have no claim to 

payment of any compensation on account of any 

profit or advantage which he might have derived 

from the execution of the work in full but which he 

could not derive in consequence of the 

abandonment. He shall, however, be entitled to 

such compensation, as the Engineer-in-Charge may 

consider reasonable, in respect of salaries and/or 

wages paid by him to his employees and labour at 

site, remaining idle in consequence adding to the 

total thereof 2% to cover indirect expenses of the 
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contractor provided the contractor submits his 

claim supported by details to the Engineer-in-

Charge within 30 days of the expiry of the period of 

3 months. 

CLAUSE 15 A 

Compensation in 

case of Delay of 

Supply of Material 

by Govt. 

 

DELETED FOR THIS TENDER 

CLAUSE 16 

Action in case 

Work not done as 

per Specifications  

 

 All works under or in course of execution or executed in 

pursuance of the contract, shall at all times be open and 

accessible to the inspection and supervision of the Engineer-ln-

charge, his authorized subordinates in charge of the work and 

all the superior officers, officer of the Quality Assurance Unit 

of the Department or any organization engaged by the 

Department for Quality Assurance and of the Chief Technical 

Examiner’s Office, and the contractor shall, at all times, during 

the usual working hours and at all other times at which 

reasonable notice of the visit of such officers has been given to 

the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in 

writing, present for that purpose. Orders given to the 

Contractor’s agent shall be considered to have the same force as 

if they had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized 

subordinates in charge of the work or  to  the  Engineer  in  

charge  of  Quality  Assurance  or  his  subordinate  officers  or  

the officers of the organization engaged by the Department for 

Quality Assurance or to the Chief Technical Examiner or his 

subordinate officers, that any work has been executed with 

unsound, imperfect, or unskillful workmanship, or with 

materials or articles provided by him for the execution of  the  

work  which  are  unsound  or  of  a  quality  inferior  to  that  

contracted  or  otherwise  not  in accordance with the contract, 

the contractor shall, on demand in writing which shall be made 

within twelve months of the completion of the work from the 

Engineer-in-Charge specifying the work, materials or articles 

complained of notwithstanding that the same may have been 

passed, certified and paid for forthwith rectify, or remove and 

reconstruct the work so specified in whole or in part, as the case 

may require or as the case may be, remove the materials or 

articles so specified and provide other proper and suitable 

materials or articles at his own charge and cost. In the event of 

the failing to do so within a period specified by the Engineer-in-

Charge in his demand aforesaid, then the contractor shall be 

liable to pay compensation at the same rate as under clause 2 of 
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the contract (for non-completion of the work in time) for this 

default.   

In such case the Engineer-in-Charge may not accept the item of 

work at the rates applicable under the contract but may accept 

such items at reduced rates as the authority specified in schedule 

‘F’ may consider reasonable during the preparation of on 

account bills or final bill if the item is so acceptable without 

detriment to the safety and utility of the item and the structure 

or he may reject the work outright without any payment and/or 

get it and other connected and incidental items rectified, or 

removed and re-executed at the risk and cost of the contractor. 

Decision of the Engineer-in-Charge to be conveyed in writing 

in respect of the same will be final and binding on the contractor. 

CLAUSE 17 

Contractor Liable 

for Damages, 

defects during 

defect liability 

period   

 The time allowed for defect liability period of the Works as 

specified in the Schedule ‘F’ shall be the essence of the contract. 

If the contractor or his working people or servants shall break, 

deface, injure or destroy any part  of  building  in  which  they  

may  be  working,  or  any  building,  road,  road  kerb,  fence, 

enclosure, water pipe, cables, drains, electric or telephone post 

or wires, trees, grass or grassland, or cultivated ground 

contiguous to the premises on which the work or any part is 

being executed, or if any damage shall happen to the work while 

in progress, from any cause whatever or if any defect, shrinkage 

or other faults appear in the work within twelve months after a 

certificate final or otherwise of its completion shall have been 

given by the Engineer- in-Charge  as  aforesaid  arising  out  of  

defect  or  improper  materials  or  workmanship  the  contractor 

shall upon receipt of a notice in writing on that behalf make the 

same good at his own  expense  or  in  default  the  Engineer-in-

Charge  cause  the  same  to  be  made  good  by  other  workmen  

and  deduct  the  expense  from  any  sums  that  may  be  due  

or  at  any  time thereafter may become due to the contractor, or 

from his security deposit or the proceeds of sale thereof or of a 

sufficient portion thereof. The security deposit of the contractor 

shall not be refunded before the expiry of defect liability period 

of twelve months after the issue of the final completion 

certificate or otherwise, of completion of work, or till the final 

bill has been prepared and passed whichever is later.  

CLAUSE 18  

Contractor to 

Supply Tools & 

Plants etc.  

 The contractor shall provide at his own cost all materials (except 

such special materials, if any, as may in accordance with the 

contract be supplied from the Engineer-in-Charge’s stores), 

machinery, tools & plants as specified in schedule F. In addition 

to this, appliances, implements, other plants, ladders, cordage, 

tackle, scaffolding and temporary works required for the proper 

execution of the work, whether original, altered or substituted 

and whether included in the specifications or other documents 

forming part of the contract or referred to in  these  conditions  



58 
Contractor  MMRCL 

or  not,  or  which  may  be  necessary  for  the  purpose  of  

satisfying  or  complying with the requirements of the Engineer-

in-Charge as to any matter as to which under  these  conditions  

he  is  entitled  to  be  satisfied,  or  which  he  is  entitled  to  

require  together  with  carriage  therefore  to  and  from  the  

work.  The contractor shall also supply without charge the 

requisite number of persons with the means and materials, 

necessary for the purpose of setting out works, and counting, 

weighing and assisting the measurement for examination at any 

time and from time to time of the work or materials. Failing his 

so doing, the same may be provided by the Engineer-in-Charge 

at the expense of the contractor and the expenses may be 

deducted, from any money due to the contractor, under this 

contract or otherwise and/or from his security deposit or the 

proceeds of sale thereof, or of a sufficient portion thereof.  

CLAUSE 18 A  

Recovery of 

Compensation 

paid to Workmen 

 In  every  case  in  which  by  virtue  of  the  provisions  sub-

section  (1)  of  Section  12,  of  the  Workmen’s  Compensation  

Act,  1923,  Government  is  obliged  to  pay  compensation  to  

a workman employed by the contractor, in execution of the 

works, Government will recover from the contractor, the 

amount of the compensation so paid; and, without prejudice to 

the rights of the Government under sub-section (2) of Section 

12, of the said Act, Government shall  be  at  liberty  to  recover  

such  amount  or  any  part  thereof  by  deducting  it  from  the 

security deposit or from any sum due by Government to the 

contractor whether under this contract or otherwise or from the 

performance guarantee. Government shall not be bound to 

contest any claim made against it under sub-section (1) of 

Section 12, of the said Act, except on the written request of the 

contractor and upon his giving to Government full security for 

all costs for which Government might become liable in 

consequence of contesting such claim. 

CLAUSE 18 B 

Ensuring Payment 

and Amenities to 

Workers if 

Contractor fails 

 ln  every  case  in  which  by  virtue  of  the  provisions  of  the  

Contract  Labour  (Regulation  and Abolition) Act, 1970, and of 

the Contract Labour (Regulation and Abolition) Central Rules, 

1971, Government is obliged to pay any amounts of wages to a 

workman employed by the contractor  in  execution  of  the  

works,  or  to  incur  any  expenditure  in  providing  welfare  

and health amenities required to be provided under the above 

said Act and the rules under Clause 19H or under the CPWD 

Contractor’s Labour Regulations, or under the Rules framed by 

Government  from  time  to  time  for  the  protection  of  health  

and  sanitary  arrangements  for workers employed by MMRCL 

Contractors, Government will recover from the contractor, the 

amount of wages so paid or the amount of expenditure so 

incurred; and without prejudice to the  rights  of  the  

Government  under  sub-section(2)  of  Section  20,  and  sub-
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section  (4)  of Section 21, of the Contract Labour (Regulation 

and Abolition) Act, 1970, Government shall be at liberty to 

recover such amount or any part thereof by deducting it from the 

security deposit or from any sum due by Government to the 

contractor whether under this contract or otherwise or from the 

performance guarantee. Government shall not be bound to 

contest any claim made against it under sub-section (1) of 

Section 20, sub-section (4) of Section 21, of the said Act, except 

on the written request of the contractor and upon his giving to 

the Government full security for all costs for which Government 

might become liable in contesting such claim.  

CLAUSE 19 

Labour Laws to be 

complied by the 

Contractor 

 The contractor shall obtain a valid license under the Contract 

Labour (R&A) Act, 1970, and the Contract Labour (Regulation 

and Abolition) Central Rules, 1971, before the commencement 

of the work, and continue to have a valid license until the 

completion of the work. The contractor shall also comply with 

provisions of the Inter-State Migrant Workmen (regulation of 

Employment and Condition of Service) Act, 1979. The 

contractor shall also abide by the provisions of the Child Labour 

(Prohibition and Regulation) Act, 1986.   

The contractor shall also comply with the provisions of the 

building and other Construction Workers (Regulation of 

Employment & Conditions of Service) Act, 1996 and the 

building and other Construction Workers Welfare Cess Act, 

1996.  

Any failure to fulfil these requirements shall attract the penal 

provisions of this contract arising out of the resultant non-

execution of the work.  

CLAUSE 19 A  No labour below the age of fourteen years shall be employed on 

the work.  

CLAUSE 19 B  

Payment of Wages  

 

 Payment of wages: 

(i) The contractor shall pay to labour employed by him 

either directly or through subcontractors, wages not 

less than fair wages as defined in the MMRCL 

Contractor’s Labour Regulations or as per the 

provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970 and the contract Labour 

(Regulation and Abolition) Central Rules, 1971, 

wherever applicable. 

(ii) The contractor shall, notwithstanding the 

provisions of any contract to the contrary, cause to 

be paid fair wage to labour indirectly engaged on 

the work, including any labour engaged by his sub-

contractors in connection with the said work, as if 

the labour had been immediately employed by him.  

(iii) In respect of all labour directly or indirectly 

employed in the works for performance of the 
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contractor’s part of this contract, the contractor 

shall comply with or cause to be complied with  

CPWD  contractor’s  Labour  Regulations  made  by 

Government from time to time in regard to payment 

of wages, wage period, deductions from wages 

recovery of wages not paid and deductions 

unauthorizedly made, maintenance of wage books 

or wage slips, publication of scale of wages and 

other terms of employment, inspection and 

submission of periodical returns and all other 

matters of the like nature or as per the provisions of 

the Contract Labour (Regulation and Abolition) 

Act, 1970, and the Contract Labour (Regulation and 

Abolition) Central Rules, 1971, wherever 

applicable.  

(iv) (a) The Engineer-in-Charge concerned shall have 

the right to deduct from the moneys due to the 

contractor any sum required or estimated to be 

required for making good the loss suffered by a 

worker or workers by reason of non-fulfilment of 

the conditions of the contract for the benefit of the 

workers, non-payment of wages or of deductions 

made from his or their wages which are not justified 

by their terms of the contract or non-observance of 

the Regulations.  

(b) Under the provision of Minimum Wages 

(Central) Rules, 1950, the contractor is bound to 

allow to the labours directly or indirectly employed 

in the works one day rest for 6 days continuous 

work and pay wages at the same rate as for duty. In 

the event of default, the Engineer-in-Charge shall 

have the right to deduct the sum or sums not paid 

on account of wages for weekly holidays to any 

labours and pay the same to the persons entitled 

thereto from any money due to the contractor by the 

Engineer-in-Charge concerned. 

(v) The contractor shall comply with the provisions of 

the Payment of Wages Act, 1936, Minimum Wages 

Act, 1948, Employees Liability Act, 1938, 

Workmen’s Compensation Act, 1923, Industrial 

Disputes Act, 1947, Maternity  Benefits  Act,  1961,  

and  the Contractor’s Labour (Regulation and 

Abolition) Act 1970, or the modifications thereof or 

any other laws relating thereto and the rules made 

thereunder from time to time.  

(vi) The contractor shall indemnify and keep 

indemnified Government against payments to be 
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made under and for the observance of the laws 

aforesaid and the MMRCL Contractor’s Labour 

Regulations without prejudice to his right to claim 

indemnity from his sub-contractors.  

(vii) The laws aforesaid shall be deemed to be a part of 

this contract and any breach thereof shall be 

deemed to be a breach of this contract.  

(viii) Whatever is the minimum wage for the time being, 

or if the wage payable is higher than such wage, 

such wage shall be paid by the contractor to the 

workmen directly without the intervention of 

Jamadar and that Jamadar shall not be entitled to 

deduct or recover any amount from the minimum 

wage payable to the workmen as and by way of 

commission or otherwise.  

(ix) The contractor shall ensure that no amount by way 

of commission or otherwise is deducted or 

recovered by the Jamadar from the wage of 

workmen. 

CLAUSE 19C   In respect of all labour directly or indirectly employed in the 

work for the performance of the contractor’s part of this 

contract, the contractor shall at his own expense arrange for the 

safety provisions as per Safety Code framed from time to time 

and shall at his own expense provide for all facilities in 

connection therewith. In case the contractor fails to make 

arrangement and provide necessary facilities as aforesaid, he 

shall be liable to pay a penalty of Rs.200/- for each default and 

in addition, the Engineer-in-Charge shall be at liberty to make 

arrangement and provide facilities as aforesaid and recover the 

costs incurred in that behalf from the contractor. 

CLAUSE 19 D  The contractor shall submit by the 4th and 19th of every month, 

to the Engineer-in-Charge, a true statement showing in respect 

of the second half of the preceding month and the first half of 

the current month respectively: - 

1. the number of labourers employed by him on the work,  

2. their working yours,  

3. the wages paid to them,  

4. the accidents that occurred during the said fornight 

showing the circumstances under which they happened, 

and the extent of damage and injury caused by them, 

and 

5. the number of female workers who have been allowed 

maternity benefit according to Clause 19F and the 

amount paid to them.  

Failing which the contractor shall be liable to pay to 

Government, a sum not exceeding Rs.200/- for each default or 

materially incorrect statement.  The decision of the ED 
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(PLANNING) shall be final in deducting from any bill due to 

the contractor, the amount levied as fine and be binding on the 

contractor.  

CLAUSE 19 E  In respect of all labour directly or indirectly employed in the 

works for the performance of the contractor’s part of this 

contract, the contractor shall comply with or cause to be 

complied with all the rules framed by Government from time to 

time for the protection of health and sanitary arrangements for 

workers employed by the MMRCL and its contractors. 

CLAUSE 19 F  Leave and pay during leave shall be regulated as follows:- 

1. Leave : 

a. in the case of delivery - maternity leave not 

exceeding 8 weeks, 4 weeks up to and including 

the day of delivery and 4 weeks following that 

day,  

b. in the case of miscarriage - upto 3 weeks from 

the date of miscarriage.  

2. Pay  :   

a. in the case of delivery - leave pay during 

maternity leave will be at the rate  of  the 

women’s average daily earnings, calculated on 

total wages earned on the days when full time 

work was done during a period of three months 

immediately preceding the date  on  which  she  

gives  notice  that  she  expects  to  be  confined  

or  at  the  rate  of Rupee one only a day 

whichever is greater.  

b. In the case of miscarriage - leave pay at the rate 

of average daily earning calculated on the total 

wages earned on the days when full time work 

was done during a period of three months 

immediately preceding the date of such 

miscarriage.  

3. Conditions for the grant of Maternity Leave:  

No maternity leave benefit shall be admissible to a 

woman unless she has been employed for a total period 

of not less than six months immediately preceding the 

date on which she proceeds on leave.  

4. The contractor shall maintain a register of Maternity 

(Benefit) in the Prescribed Form as shown in appendix 

-I and II, and the same shall be kept at the place of work. 

CLAUSE 19 G  In the event of the contractor(s) committing a default or breach 

of any of the provisions of the CPWD Contractor’s Labour 

Regulations and Model Rules for the protection of health and 

sanitary arrangements for the workers as amended from time to 

time or furnishing any information or submitting or filing any 

statement under the provisions  of  the  above  Regulations  and’  
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Rules  which  is  materially  incorrect,  he/they shall, without 

prejudice to any other liability, pay to the Government a sum 

not exceeding Rs.200/- for every default, breach or furnishing, 

making, submitting, filing such materially incorrect statements 

and in the event of the contractor(s) defaulting continuously in 

this respect, the penalty may be enhanced to Rs.200/- per day 

for each day of default subject to a maximum of 5 per cent of 

the estimated cost of the work put to tender. The decision of the 

Engineer-in-Charge shall be final and binding on the parties. 

Should  it  appear  to  the  Engineer-in-Charge  that  the  

contractor(s)  is/are  not  properly observing  and  complying  

with  the  provisions  of  the  CPWD Contractor’s  Labour 

Regulations and Model Rules and the provisions of the Contract 

Labour (Regulation and Abolition) Act 1970, and the Contract 

Labour (R& A) Central Rules 1971, for the protection of  health  

and  sanitary  arrangements  for  work-people  employed  by  the  

contractor(s) (hereinafter referred as “the said Rules”) the 

Engineer-in-Charge shall have power to give notice in writing 

to the contractor(s) requiring that the said Rules be complied 

with and the amenities prescribed therein be provided to the 

work-people within a reasonable time to be specified in the 

notice. If the contractor(s) shall fail within the period specified 

in the notice to comply with and/observe the said Rules and to 

provide the amenities to the work-people as aforesaid, the 

Engineer-in-Charge shall have the power to provide the 

amenities hereinbefore mentioned at the cost of the 

contractor(s). The contractor(s) shall erect, make and maintain 

at his/their own expense and to approved standards all necessary 

huts and sanitary arrangements required for his/their work-

people on the site in connection with the execution of the works, 

and if the same shall not have been erected or constructed, 

according to approved standards, the Engineer-in-Charge shall 

have power to give notice in writing to the contractor(s) 

requiring that the said huts and sanitary arrangements be 

remodeled and/or reconstructed according to approved 

standards, and if the contractor(s) shall  fail  to  remodel  or  

reconstruct  such  huts  and  sanitary  arrangements  according  

to approved standards within the period specified in the notice, 

the Engineer-in-Charge shall have the power to remodel or 

reconstruct such huts and sanitary arrangements according to 

approved standards at the cost of the contractor(s).  

CLAUSE 19 H  The contractor(s) shall at his/their own cost provide his/their 

labour with a sufficient number of huts (hereinafter referred to 

as the camp) of the following specifications on a suitable plot of 

land to be approved by the Engineer-in-Charge.  
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 (i) (a) The minimum height of each hut at the eaves level shall 

be 2.10m (7 ft.) and the floor area to be provided will 

be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of 

the worker’s family staying with the labourer. 

(b) The contractor(s) shall in addition construct suitable 

cooking places having a minimum area of 1.80m x 

1.50m (6’x5') adjacent to the hut for each family.  

(c) The contractor(s) shall also construct temporary latrines 

and urinals for the use of the labourers each on the scale 

of not less than four per each one hundred of the total 

strength, separate latrines and urinals being provided for 

women.  

(d) The contractor(s) shall construct sufficient number of 

bathing and washing places, one unit for every 25 

persons residing in the camp. These bathing and 

washing places shall be suitably screened. 

 (ii) (a) All the huts shall have walls of sun-dried or burnt-bricks 

laid in mud mortar or other suitable local materials as 

may be approved by the Engineer-in-Charge. In case of 

sun-dried bricks, the walls should be plastered with mud 

gobri on both sides. The floor may be kutcha but 

plastered with mud gobri and shall be at least 15 cm (6") 

above the surrounding ground. The roofs shall be laid 

with thatch, or any other materials as may be approved 

by the Engineer-in-Charge and the contractor shall 

ensure that throughout the period of their occupation, 

the roofs remain water-tight. 

(b) The contractor(s) shall provide each hut with proper 

ventilation. 

(c) All doors, windows, and ventilators shall be provided 

with suitable leaves for security purposes. 

(d) There shall be kept an open space of at least 7.2m (8 

yards) between the rows of huts which may be reduced 

to 6m (20 ft.) according to the availability of site with 

the approval of the Engineer-in-Charge. Back-to-back 

construction will be allowed.  

 (iii) 

Water 

Supply 

The contractor(s) shall provide adequate supply of water for the 

use of labourers. The provisions shall not be less than two 

gallons of pure and wholesome water per head per day for 

drinking purposes and three gallons of clean water per head per 

day for bathing and washing purposes. Where piped water 

supply is available, supply shall be at stand posts and where the 

supply is from wells or river, tanks which may be of metal or 

masonry, shall be provided. The contractor(s) shall also at his/ 

their own cost make arrangements for laying pipelines for water 

supply to his/ their labour camp from the existing mains 

wherever available and shall pay all fees and charges therefore. 
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 (iv) The site selected for the camp shall be high ground, removed 

from jungle. 

 (v) 

Disposal of 

Excreta 

The contractor(s) shall make necessary arrangements for the 

disposal of excreta from the latrines by trenching or incineration 

which shall be according to the requirements laid down by the 

Local Health Authorities. If trenching or incineration is not 

allowed, the contractor(s) shall make arrangements for the 

removal of the excreta through the Municipal 

Committee/authority and inform it about the number of 

labourers employed so that arrangements may be made by such 

Committee/authority for the removal of the excreta. All charges 

on this account shall be borne by the contractor and paid direct 

by him to the Municipality/authority. The contractor shall 

provide one sweeper for every eight seats in case of dry system. 

 (vi) 

Drainage 

The contractor(s) shall provide efficient arrangements for 

draining away sullage water so as to keep the camp neat and 

tidy. 

 (vii) The contractor(s) shall make necessary arrangements for 

keeping the camp area sufficiently lighted to avoid accidents to 

the workers.  

 (viii) 

Sanitation 

The contractor(s) shall make arrangements for conservancy and 

sanitation in the labour camps according to the rules of the Local 

Public Health and Medical Authorities.   

CLAUSE 19 I  The Engineer-in-Charge may require the contractor to dismiss 

or remove from the site of the work any person or persons in the 

contractors’ employ upon the work who may be incompetent or 

misconduct himself and the contractor shall forthwith comply 

with such requirements. In respect of maintenance/repair or 

renovation works etc. where the labour has an easy access to the 

individual houses, the contractor shall issue identity cards to the 

labourers, whether temporary or permanent and he shall be 

responsible for any untoward action on the part of such labour. 

DE/JE will display a list of contractors working in the 

colony/Blocks on the notice board in the colony and also at the 

service centre, to apprise the residents about the same. 

CLAUSE 19J  It shall be the responsibility of the contractor to see that the 

building under construction is not occupied by anybody 

unauthorizedly during construction and is handed over to the 

Engineer-in-Charge with vacant possession of complete 

building.  If such building though completed is occupied 

illegally, then the Engineer-in-Charge shall have the option to 

refuse to accept the said building/buildings in that position. Any 

delay in acceptance on this account will be treated as the delay 

in completion and for such delay, a levy upto 5% of tendered 

value of work may be imposed by the ED (PLANNING) whose 
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decision shall be final both with regard to the justification and 

quantum and be binding on the contractor.  

However, the ED (PLANNING), through a notice, may require 

the contractor to remove the illegal occupation any time on or 

before construction and delivery. 

CLAUSE 19 K 

Employment of 

skilled/semi-

skilled workers  

 

DELETED FOR THIS TENDER 

CLAUSE 19L 

Contribution of 

EPF and ESI  

 

DELETED FOR THIS TENDER 

CLAUSE 20 

Minimum Wages 

Act to be 

Complied with  

 The contractor shall comply with all the provisions of the 

Minimum Wages Act, 1948, and Contract Labour (Regulation 

and Abolition) Act, 1970, amended from time to time and rules 

framed thereunder and other labour laws affecting contract 

labour that may be brought into force from time to time.  

CLAUSE 21 

Work not to be 

sublet. Action in 

case of insolvency  

 The contract shall not be assigned or sublet without the written 

approval of the Engineer-in - Charge.  And  if  the  contractor  

shall  assign  or  sublet  his  contract,  or  attempt  to  do  so,  or  

become insolvent or commence any insolvency proceedings or 

make any composition with his  creditors  or  attempt  to  do  so,  

or  if  any  bribe,  gratuity,  gift,  loan,  perquisite,  reward  or  

advantage pecuniary or otherwise, shall either directly or 

indirectly, be given, promised or offered by the contractor, or 

any of his servants or agent to any public officer or person in the 

employ of Government in any way relating to his office or 

employment, or if any such officer or person shall become in 

any way directly or indirectly interested in the contract, the 

Engineer-  

in-Charge on behalf of the MD, MMRC shall have power to 

adopt the course specified in Clause 3 hereof in the interest of 

Government and in the event of such course being adopted,  

the consequences specified in the said Clause 3 shall ensue. 

CLAUSE 22  All sums payable by way of compensation under any of these 

conditions shall be considered as reasonable compensation to be 

applied to the use of Government without reference to the actual 

loss or damage sustained and whether or not any damage shall 

have been sustained.   

CLAUSE 23 

Changes in firm’s 

Constitution to be 

intimated   

 Where the contractor is a partnership firm, the previous approval 

in writing of the Engineer-in- Charge shall be obtained before 

any change is made in the constitution of the firm. Where the 

contractor is an individual or a Hindu undivided family business 

concern, such approval as aforesaid shall likewise be obtained 

before the contractor enters into any partnership agreement 

where under the partnership firm would have the right to carry 

out the works hereby undertaken by the contractor. If previous 
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approval as aforesaid is not obtained, the contract shall be 

deemed to have been assigned in contravention of Clause 21 

hereof and the same action may be taken, and the same 

consequences shall ensue as provided in the said Clause 21.  

CLAUSE 24  All works to be executed under the contract shall be executed 

under the direction and subject to the approval in all respects of 

the Engineer-in-Charge who shall be entitled to direct at what 

point or points and in what manner they are to be commenced, 

and from time to time carried on. 

CLAUSE 25 

Settlement of 

Disputes & 

Arbitration  

 In case, any dispute out of or in connection with this contract, 

including any question regarding its existence validity or 

termination, shall be referred to and finally resolved by 

arbitration in accordance with the arbitration rules of the 

Arbitration & Conciliation Act, 1996 including its amendments 

thereof. The sole arbitrator shall be appointed by mutual consent 

of both the parties within 30 days from the date of first written 

intimation of the intend to resolve the dispute by arbitration. If 

the parties fail to appoint the sole arbitrator by mutual consent, 

as above, the same shall be appointed as per the provision of the 

Arbitration & Conciliation Act, 1996, including its amendments 

thereof. The seat of arbitration shall be Mumbai and the 

language of the arbitration shall be English. The decision of 

arbitrator shall be final and binding upon the parties. Both the 

parties shall bear the cost of the arbitration in equal proportion 

unless otherwise decided by the sole arbitrator. The parties agree 

that the existence & content of the arbitration and terms of the 

order or award made in the arbitration shall, except as may be 

required by law, be kept confidential. 

CLAUSE 26  

Contractor to 

indemnify Govt. 

against Patent 

Rights  

 The contractor shall fully indemnify and keep indemnified the 

MD, MMRC against any action, claim or proceeding relating to 

infringement or use of any patent or design or any alleged patent 

or design rights and shall pay any royalties which may be 

payable in respect of any article or part thereof included in the 

contract. In the event of any claims made under or  action  

brought  against  Government  in  respect  of  any  such  matters  

as  aforesaid,  the  contractor shall be immediately notified 

thereof and the contractor shall be at liberty, at his own  expense,  

to  settle  any  dispute  or  to  conduct  any  litigation  that  may  

arise  therefrom, provided  that  the  contractor  shall  not  be  

liable  to  indemnify  the  MD, MMRC  if  the infringement of 

the patent or design or any alleged patent or design right is the 

direct result of an order passed by the Engineer-in-Charge in this 

behalf.  

CLAUSE 27 

Lumpsum 

Provisions in 

Tender  

 When the estimate on which a tender is made includes lump sum 

in respect of parts of the work, the contractor shall be entitled to 

payment in respect of the items of work involved or the part of 

the work in question at the same rates as are payable under this 
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contract for such items, or if the part of the work in question is 

not, in the opinion of the Engineer-in-Charge payable of 

measurement, the Engineer-in-Charge may at his discretion pay 

the lump-sum amount entered in the estimate, and the certificate 

in writing of the Engineer-in-Charge shall be final and 

conclusive against the contractor with regard to any sum or sums 

payable to him under the provisions of the clause. 

CLAUSE 28 

Action where no 

Specifications are 

specified   

 In the case of any class of work for which there is no such 

specifications as referred to in Clause 11, such work shall be 

carried out in accordance with the Bureau of Indian Standards 

Specifications. In case there are no such specifications in Bureau 

of Indian Standards, the work shall be carried out as per 

manufacturers’ specifications, if not available then as per 

District Specifications. In case there are no such specifications 

as required above, the work shall be carried out in all respects in 

accordance with the instructions and requirements of the 

Engineer-in-Charge.  

CLAUSE 29 

Withholding and 

lien in respect of 

sum due from 

contractor 

(i) Whenever any claim or claims for payment of a sum of money 

arises out of or under the contract or against the contractor, the 

Engineer-in-Charge or the Government shall be entitled to 

withhold and also have a lien to retain such sum or sums in 

whole or in part from the security, if any deposited by the 

contractor and for the purpose aforesaid, the Engineer-in- 

Charge or the Government shall be entitled to withhold the 

security deposit, if  any,  furnished  as  the  case  may  be  and  

also  have  a  lien  over  the  same  pending  finalization or 

adjudication of any such claim. In the event of the security being 

insufficient to  cover  the  claimed  amount  or  amounts  or  if  

no  security  has  been  taken  from  the contractor, the Engineer-

in-Charge or the Government shall be entitled to withhold and 

have a lien to retain to the extent of such claimed amount or 

amounts referred to above, from  any  sum  or  sums  found  

payable  or  which  may  at  any  time  thereafter  become  

payable  to  the  contractor  under  the  same  contract  or  any  

other  contract  with  the Engineer-in-Charge of the Government 

or any contracting person through the Engineer- in-Charge 

pending finalization of adjudication of any such claim.  

It  is  an  agreed  term  of  the  contract  that  the  sum  of  money  

or  moneys  so  withheld  or retained under the lien referred to 

above by the Engineer-in-Charge or Government will be kept 

withheld or retained as such by the Engineer-in-Charge or 

Government till the claim arising out of or under the contract is 

determined by the arbitrator(if the contract is governed by the 

arbitration clause) by the competent court, as the case may be 

and that the contractor will have no claim for interest or damages 

whatsoever on any account in  respect  of  such  withholding  or  

retention  under  the  lien  referred  to  above  and  duly notified 
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as such to the contractor. For the purpose of this clause, where 

the contractor is a partnership firm or a limited company, the 

Engineer-in-Charge or the Government shall be entitled to 

withhold and also have a lien to retain towards such claimed 

amount or amounts in whole or in part from any sum found 

payable to any  partner/limited company as the case may be, 

whether in his individual capacity or otherwise. 

 (ii) Government  shall  have  the  right  to  cause  an  audit  and  

technical  examination  of  the works  and  the  final  bills  of  

the  contractor  including  all  supporting  vouchers,  abstract, 

etc.,  to  be  made  after  payment  of  the  final  bill  and  if  as  

a  result  of  such  audit  and technical examination any sum is 

found to have been overpaid in respect of any work done by the 

contractor under the contract or any work claimed to have been 

done by him under the contract and found not to have been 

executed, the contractor shall be liable to refund the amount of 

over-payment and it shall be lawful for Government to recover 

the same from him in the manner prescribed in sub-clause (i) of 

this clause or in any other manner legally permissible; and if it 

is found that the contractor was paid less than what was due to 

him under the contract in respect of any work executed by him 

under it, the amount  of  such  under  payment  shall  be  duly  

paid  by  Government  to  the  contractor, without any interest 

thereon whatsoever.  

Provided that the Government shall not be entitled to recover 

any sum overpaid, nor the contractor shall be entitled to 

payment of any sum paid short where such payment has been 

agreed upon between the ED (PLANNING) or Assistant 

General Manager (Civil) on the one hand and the contractor on  

the  other  under  any  term  of  the  contract  permitting payment  

for  work  after  assessment  by  the  ED (PLANNING) or  the  

Assistant General Manager (Civil).  

CLAUSE 29A  

Lien in respect of 

claims in other 

Contracts  

 Any  sum  of  money  due  and  payable  to  the  contractor  

(including  the  security  deposit returnable to him) under the 

contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or the Government or any other contracting 

person or persons through Engineer-in-Charge against any 

claim of the Engineer-in-Charge or Government or such other 

person or persons in respect of payment of a sum of money 

arising out of or under any other contract made by the contractor 

with the Engineer- in-Charge or the Government or with such 

other person or persons.  

 It is an agreed term of the contract that the sum of money so 

withheld or retained under this clause by the Engineer-in-

Charge or the Government will be kept withheld or retained as 

such by the Engineer-in-Charge or the Government or till his 

claim arising out of the same  contract  or  any  other  contract  
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is  either  mutually  settled  or  determined  by  the arbitration 

clause or by the competent court, as the case may be and that the 

contractor shall have no claim for interest or damages 

whatsoever on this account or on any other ground in respect of 

any sum of money withheld or retained under this clause and 

duly notified as such to the contractor. 

CLAUSE 30 

Employment of 

coal mining or 

controlled area 

labour not 

permissible  

 

DELETED FOR THIS TENDER 

CLAUSE 31 

Unfiltered water 

supply  

 

 The contractor(s) shall make his/their own arrangements for 

water required for the work and nothing extra will be paid for 

the same. This will be subject to the following conditions.  

(i) That the water used by the contractor(s) shall be fit 

for construction purposes to the satisfaction of the 

Engineer-in-Charge.  

(ii) The Engineer-in-Charge shall make alternative 

arrangements for supply of water at the risk and cost 

of contractor(s) if the arrangements made by the 

contractor(s) for procurement of water are in the 

opinion of the Engineer-in- Charge, unsatisfactory. 

CLAUSE 31 A 

Departmental 

water supply, if 

available 

 Water if available may be supplied to the contractor by the 

department subject to the following conditions:- 

(i) The water charges @ 1 % shall be recovered on 

gross amount of the work done. 

(ii) The contractor(s) shall make his/their own 

arrangement of water connection and laying of 

pipelines from existing main of source of supply. 

(iii) The Department do not guarantee to maintain 

uninterrupted supply of water and it will be 

incumbent on the contractor(s) to make alternative 

arrangements for water at his/ their own cost in the 

event of any temporary break down in the 

Government water main so that the progress of 

his/their work is not held up for want of water. No 

claim of damage or refund of water charges will be 

entertained on account of such break down. 

CLAUSE 32  

Alternate water 

arrangements   

(i) Where there is no piped water supply arrangement and the water 

is taken by the contractor from the wells or hand pump 

constructed by the Government, no charge shall be recovered 

from the contractor on that account. The contractor shall, 

however, draw water at such hours of the day that it does not 

interfere with the normal use for which the hand pumps and 

wells are intended.  He will also be responsible for all damage 

and abnormal repairs arising out of his use, the cost of which 
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shall be recoverable from him. The Engineer-in-Charge shall be 

the final authority to determine the cost recoverable from the 

contractor on this account and his decision shall be binding on 

the contractor. 

 (ii) The contractor shall be allowed to construct temporary wells in 

Government land for taking water for construction purposes 

only after he has got permission of the Engineer-in- Charge in 

writing. No charges shall be recovered from the contractor on 

this account, but the contractor shall be required to provide 

necessary safety arrangements to avoid any accidents or damage 

to adjacent buildings, roads and service lines. He shall be 

responsible for any accidents or damage caused due to 

construction and subsequent maintenance of the wells and shall 

restore the ground to its original condition after the wells are 

dismantled on completion of the work.  

CLAUSE 33 

Return of Surplus 

materials   

 Notwithstanding anything contained to the contrary in this 

contract, where any materials for the execution of the contract 

are procured with the assistance of Government either by issue 

from Government stocks or purchase made under orders or 

permits or licenses issued by Government, the contractor shall 

hold the said materials economically and solely  for  the  purpose  

of  the  contract  and  not  dispose  of  them  without  the  written 

permission  of  the  Government  and  return,  if  required  by  

the  Engineer-in-Charge,  all surplus or unserviceable materials 

that may be left with him after the completion of the contract or 

at its termination for any reason whatsoever on being paid or 

credited such price as the Engineer-in-Charge shall determine 

having due regard to the condition of the materials. The price 

allowed to the contractor however shall not exceed the amount 

charged to him excluding the element of storage charges. The 

decision of the Engineer- in-Charge shall be final and 

conclusive. In the event of breach of the aforesaid condition, the 

contractor shall in addition to throwing himself open to action 

for contravention of the terms of the license or permit and/or for 

criminal breach of trust, be liable to Government for all moneys, 

advantages or profits resulting or which in the usual course 

would have resulted to him by reason of such breach.  

CLAUSE 34  

Plant &  

Machinery   

 The contractor shall arrange at his own expense all tools, plant, 

machinery and equipment (hereinafter referred to as T&P) 

required for execution of the work. 

CLAUSE 35 

Condition relating 

to use of asphaltic 

materials   

(i) 
The contractor undertakes to make arrangement for the 

supervision of the work by the firm supplying the tar or bitumen 

used.  

 (ii) The contractor shall collect the total quantity of tar or bitumen 

required for the work as per standard formula, before the process 

of painting is started and shall hypothecate it to the Engineer-in-
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Charge. If any bitumen or tar remains unused on completion of 

the work on account of lesser use of materials in actual 

execution for reasons other than authorized changes of 

specifications and abandonment of portion of work, a 

corresponding deduction equivalent to the cost of unused 

materials as determined by the Engineer-in-Charge shall be 

made and the material return to  the  contractors.  Although the 

materials are hypothecated to Government, the contractor 

undertakes the responsibility for their proper watch, safe 

custody and protection against all risks. The materials shall not 

be removed from site of work without the consent of the 

Engineer-in- Charge in writing. 

 (iii) The contractor shall be responsible for rectifying defects noticed 

within a year from the date of completion of the work and the 

portion of the security deposit relating to asphaltic work shall be 

refunded after the expiry of this period. 

CLAUSE 36 

Employment of 

Technical Staff & 

Employees 

 

Contractors Superintendence, Supervision, Technical Staff & 

Employees 

 (i) The contractor shall provide all necessary superintendence 

during execution of the work and all along thereafter as may be 

necessary for proper fulfilling of the obligations under the 

contract. The contractor shall immediately after receiving letter 

of acceptance of the tender and before commencement of the 

work, intimate in  writing  to  the  Engineer-in-Charge,  the 

name(s),  qualifications,  experience,  age,  address(s)  and  other  

particulars  along  with certificates, of the principal technical 

representative to be in charge of the work and other technical 

representative(s) who will be supervising the work. Minimum 

requirement of such technical representative(s) and their 

qualifications and experience shall not be lower than specified 

in Schedule ‘F’. The Engineer-in-Charge shall within 3 days of 

receipt of such communication intimate in writing his approval 

or otherwise of such a representative(s) to the contractor. Any 

such approval may at any time be withdrawn and in case of such 

withdrawal, the contractor shall appoint another such 

representative(s) according to the provisions of this clause.  

Decision of the tender accepting authority shall be final and 

binding on the contractor in  this  respect.  Such a principal 

technical representative and other technical representative(s) 

shall be appointed by the contractor soon after receipt of the 

approval from Engineer-in-charge and shall be available at site 

before start of work.   

All the provisions applicable to the principal technical 

representative under the Clause will  also  be  applicable  to  

other  technical  representative(s)  The  principal  technical 
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representative and other technical representative(s) shall be 

present at the site of work for  supervision  at  all  times  when  

any  construction  activity  is  in  progress  and  also present 

himself/themselves, as required, to the Engineer-in-Charge 

and/or his designated representative  to  take  instructions.  

Instructions given to the principal technical representative or 

other technical representative(s) shall be deemed to have the 

same force as if these have been given to the contractor. The 

principal technical representative and other technical 

representative(s) shall be actually available at site fully during 

all stages of execution of work, during recording/checking/test 

checking of measurements of works and whenever so required 

by the Engineer-in-Charge and shall also note down instructions 

conveyed by the Engineer-in- Charge or his designated 

representative(s) in  the  site  order  book  and  shall  affix  

his/their  signature  in  token  of  noting  down  the instructions  

and  in  token  of  acceptance  of  measurements/  checked  

measurements/ test checked measurements. The 

representative(s) shall not look after any other work. Substitutes, 

duly approved by Engineer-in-Charge of the work in similar 

manner as aforesaid shall be provided in event of absence of any 

of the representative(s) by more than two days.   

If  the  Engineer-in-Charge,  whose  decision  in  this  respect  is  

final  and  binding  on  the contractor, is convinced that no such 

technical representative(s) is/are effectively appointed or  is/are  

effectively  attending  or  fulfilling  the  provision  of  this  

clause,  a  recovery  (non- refundable)  shall  be  effected  from  

the  contractor  as  specified  in  Schedule  ‘F’  and  the decision 

of the Engineer-In-Charge as recorded in the site order book and 

measurement recorded checked/test checked in Measurement 

Books shall be final and binding on the contractor. Further if the 

contractor fails to appoint suitable technical Principal technical 

representative and/or other technical representative(s) and if 

such appointed persons are not  effectively  present  or  are  

absent  by  more  than  two  days  without  duly  approved  

substitute or do not discharge their responsibilities 

satisfactorily, the Engineer-in-Charge shall have full powers to 

suspend the execution of the work until such date as suitable  

other  technical  representative(s)  is/are  appointed  and  the  

contractor  shall  be  held responsible for the delay so caused to 

the work. The contractor shall submit a certificate of 

employment of the technical representative(s) (in the form of 

copy of Form-16 or CPF deduction issued to the Engineers 

employed by him) along with every on-account bill final bill and 

shall produce evidence if at any time so required by the 

Engineer-in-Charge. 
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 (ii) The contractor shall provide and employ on the site only such 

technical assistants as are skilled and experienced in their 

respective fields and such foremen and supervisory staff as are 

competent to give proper supervision to the work.  

The contractor shall provide and employ skilled, semiskilled 

and unskilled labour as is necessary for proper and timely 

execution of the work.  

The Engineer-in-Charge shall be at liberty to object to and 

require the contractor to remove from the works any person who 

in his opinion misconducts himself or is incompetent or 

negligent in the performance of his duties or whose employment 

is otherwise considered by the Engineer-in-Charge to be 

undesirable. Such person shall not be employed again at works 

site without the written permission of the Engineer- in-Charge 

and the persons so removed shall be replaced as soon as possible 

by competent substitutes. 

CLAUSE 37 

Levy/Taxes 

payable by 

Contractor  

 (i) GST, Building and Other Construction Workers 

Welfare Cess or any other tax, levy or cess in 

respect of input for or output by this contract shall 

be payable by the contractor and government shall 

not entertain any claim whatsoever in this respect 

as provided under clause 38. 

(ii) The contractor shall deposit royalty and obtain 

necessary permit for supply of the red bajri, stone, 

kankar, etc. from local authorities.  

If  pursuant  to  or  under  any  law,  notification  or  order  any  

royalty,  cess  or  the  like  becomes payable by the Government 

of India and does not any time become payable by the contractor 

to the State Government, Local authorities in respect of any 

material used by the contractor in the works, then in such a case, 

it shall be lawful to the Government of India and it will have the 

right and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of the contractor. 

(iii) TDS, tax deduction at source towards Income 

Tax/GST/Building Cess etc. as per regulations in 

force will be deducted from contractor’s bill by 

MMRCL. 

CLAUSE 38  

Conditions for 

reimbursement of 

levy/taxes if 

levied after receipt 

of tenders 

 

 (i) All tendered rates shall be inclusive of any tax, levy 

or cess applicable on the last stipulated date of 

receipt of tender including extension if any. No 

adjustment i.e. increase or decrease shall be made 

for any variation in the rate of GST, Building and 

Other Construction Workers Welfare Cess or any 

tax, levy or cess applicable on inputs.  

However, effect of variation in rates of GST or 

Building and Other Construction Workers Welfare 

Cess or imposition or repeal of any other tax, levy 
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or cess applicable on output of the works contract 

shall be adjusted on either side, increase or 

decrease. 

Provided further that for Building and Other 

Construction Workers Welfare Cess or any tax 

(other than GST), levy or cess varied or imposed 

after the last date of receipt of tender including 

extension if any, any increase shall be reimbursed 

to the contractor only if the contractor necessarily 

and properly pays such increased amount of 

taxes/levies/cess. 

Provided further that such increase including GST 

shall not be made in the extended period of contract 

for which the contractor alone is responsible for 

delay as determined by authority for extension of 

time under Clause 5 in Schedule f. 

(ii) The contractor shall keep necessary books of 

accounts and other documents for the purpose of 

this condition as may be necessary and shall allow 

inspection of the same by a duly authorized 

representative of the Government and/or the 

Engineer-in-Charge and shall also furnish such 

other information/document as the Engineer-in-

Charge may require from time to time.  

(iii) The contractor shall, within a period of 30 days of 

the imposition of any such further tax or levy or 

cess, give a written notice thereof to the Engineer-

in-charge that the same is given pursuant to this 

condition, together with all necessary information 

relating thereto. 

CLAUSE 39 

Termination   of 

Contract on death 

of contractor 

 Without prejudice to any of the rights or remedies under this 

contract, if the contractor dies, the ED (PLANNING) on behalf 

of the MD, MMRC shall have the option of terminating the 

contract without compensation to the contractor. 

CLAUSE 40 

If relative working 

in MMRCL then 

the contractor     

not allowed to 

tender   

 The contractor shall not be permitted to tender for works in the 

MMRCL responsible for award and execution of contracts in 

which his near relative is posted as Divisional Accountant or as 

an officer in any capacity between the grades of the ED 

(PLANNING) and Junior Engineer (both inclusive). He shall 

also intimate the names of persons who are working with him in 

any capacity or are subsequently employed by him and who are 

near relatives to any Gazetted Officer in the MMRC or in the 

Ministry of Urban Development. Any breach of this condition 

by the contractor would render him liable to be removed from 

the approved list of contractors of this Department. If however 

the contractor is registered in any other department, he shall be 
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debarred from tendering in MMRC for any breach of this 

condition.   

NOTE:  By the term “near relatives” is meant wife, husband, 

parents and grandparents, children and grandchildren, brothers 

and sisters, uncles, aunts and cousins and their corresponding 

in-laws. 

CLAUSE 41 

No Gazetted 

Engineer to work 

as Contractor 

within one year of 

retirement   

 No engineer of Gazetted rank or other Gazetted officer 

employed in engineering or administrative duties in an 

engineering department of the Government of India shall work 

as a contractor or employee of a contractor for a period of one 

year after his retirement from government service without the 

previous permission of Government of India in writing. This 

contract is liable to be cancelled if either the contractor or any 

of his employees is found at any time to be such a person who 

had not obtained the permission of Government of India as 

aforesaid, before submission of the tender or engagement in the 

contractor’s service, as the case may be. 

CLAUSE 42 

Return of material 

& recovery for 

excess material 

issued. 

 

DELETED FOR THIS TENDER 

CLAUSE 43 

Compensation 

during warlike 

situations  

 The work (whether fully constructed or not) and all materials, 

machines, tools and plants, scaffolding, temporary buildings 

and other things connected therewith shall be at the risk of the 

contractor until the work has been delivered to the Engineer-in-

Charge and a certificate from him to that effect obtained. In the 

event of the work or any materials properly brought to the site 

for incorporation in the work being damaged or destroyed in 

consequence of hostilities or warlike operation, the contractor 

shall when ordered (in writing) by the Engineer-in-Charge to 

remove any debris from the site, collect and properly stack or 

remove in store all serviceable materials salvaged from the 

damaged work and shall be paid at the contract rates in 

accordance with  the  provision  of  this  agreement  for  the  

work  of  clearing  the  site  of  debris,  stacking  or removal of 

serviceable material and for reconstruction of all works ordered 

by the Engineer-in- Charge, such payments being in addition to 

compensation upto the value of the work originally executed 

before being damaged or destroyed and not paid for. In case of 

works damaged or destroyed but not already measured and paid 

for, the compensation shall be assessed by the ED 

(PLANNING) upto Rs.5,000/- and by the MD concerned for a 

higher amount. The contractor shall be paid for the 

damages/destruction suffered and for restoring the material at 

the rate based on analysis of rates tendered for in accordance 

with the provision of the contract. The certificate of the 
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Engineer-in-Charge regarding the quality and quantity of 

materials and the purpose for which they were collected shall be 

final and binding on all parties to this contract.  

Provided always that no compensation shall be payable for any 

loss in consequence of hostilities or warlike  operations  (a)  

unless  the  contractor  had  taken  all  such  precautions against 

air raid as are deemed necessary by the A.R.P. Officers or the 

Engineer-in-Charge (b) for any material etc. not on the site of 

the work or for any tools, plant, machinery, scaffolding, 

temporary building and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction 

as aforesaid, he shall be allowed such extension of time for its 

completion as is considered reasonable by the ED 

(PLANNING) 

CLAUSE 44 

Apprentices Act 

provisions to be 

complied with 

 The contractor shall comply with the provisions of the 

Apprentices Act, 1961 and the rules and orders issued 

thereunder from time to time. If he fails to do so, his failure will 

be a breach of the contract and the ED (PLANNING) may, in 

his discretion, cancel the contract. The contractor shall also be 

liable for any pecuniary liability arising on account of any 

violation by him of the provisions of the said Act. 

CLAUSE 45 

Release of 

Security deposit  

 
Release of Security Deposit of the work shall be refunded on 

successful completion of defect liability period of 12 months.  

CLAUSE 46 

Stamp Duty 

 Stamp Duty liable on registration of contract agreement will be 

borne by the contractor.  
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SAFETY CODE 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done safely 

from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder 

and if the ladder is used for carrying materials as well suitable footholds and handhold shall be 

provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1(¼ 

horizontal and 1 vertical.) 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 

platform of such scaffolding or staging and extending along the entire length of the outside and 

ends thereof with only such opening as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 

than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should 

have adequate width and should be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 

minimum height shall be 90 cm. (3ft.) 

5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m.  (30ft.)  in 

length while the width between side rails in rung ladder shall in no case be less than 29 cm.  

(11½”) for ladder upto and including 3 m. (10 ft.) in length. For longer ladders, this width 

should be increased at least ¼” for each additional 30 cm. (1 foot) of length. Uniform step 

spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent 

danger from electrical equipment. No materials on any of the sites or work shall be so stacked 

or placed as to cause danger or inconvenience to any person or the public. The contractor shall 

provide all necessary fencing and lights to protect the public from accident and shall be bound 

to bear the expenses of defense of every suit, action or other proceedings  at law that may be 

brought by any person for injury sustained owing to neglect of the above  precautions and to 

pay any damages and cost which may be awarded in any such suit;  action or proceedings to 

any such person or which may, with the consent of the contractor, be paid to compensate any 

claim by any such person.  

6.  

a. Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, 

Ladder shall extend from bottom of the trench to at least 90 cm.  (3ft.)  above the surface 

of the ground. The side of the trenches which are 1.5 m. (5ft.) or more in depth shall be 

stepped back to give suitable slope or securely held by timber bracing, so as to avoid 

the danger of sides collapsing.  The excavated materials shall not be placed within 1.5 

m. (5ft.) of the edges of the trench or half of the depth of the trench whichever is more. 

Cutting shall be done from top to bottom. Under no circumstances, undermining or 

undercutting shall be done. 
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b. Safety Measures for digging bore holes:-  

i. If the bore well is successful, it should be safely capped to avoid caving and 

collapse of the bore well.  The failed and the abandoned ones should be 

completely refilled to avoid caving and collapse. 

ii. During drilling, Sign boards should be erected near the site with the address of 

the drilling contractor and the Engineer in-charge of the work; 

iii. Suitable fencing should be erected around the well during the drilling and after 

the installation of the rig on the point of drilling, flags shall be put 50m around 

the point of drilling to avoid entry of people; 

iv. After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m 

above ground level and 0.60m below ground level should be constructed 

around the well casing; 

v.  After the completion of the borewell, the contractor should cap the bore well  

properly  by welding steel plate, cover the bore well with the drilled wet soil 

and fix thorny shrubs over the soil. This should be done even while repairing 

the pump; 

vi. After the borewell is drilled the entire site should be brought to the ground 

level.  

7. Demolition - Before any demolition work is commenced and also during the progress of the 

work, 

a. All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

b. No electric cable or apparatus which is liable to be a source of danger, or a cable or 

apparatus used by the operator shall remain electrically charged. 

c. All practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned:- The following safety equipment shall invariably 

be provided. 

a. Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles.  

b. Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes, shall be provided with protective goggles. 

c. Those engaged in welding works shall be provided with welder’s protective eye shields 

d. Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  

e. When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least for 

an hour before the workers are allowed to get into the manholes, and the manholes so 

opened shall be cordoned off with suitable railing and provided with warning signals 

or boards to prevent accident to the public. In addition, the contractor shall ensure that 

the following safety measure are adhered to :-  

i. Entry for workers into the line shall not be allowed except under supervision 

of the JE or any other higher officer. 
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ii. At least 5 to 6 manholes upstream and downstream should be kept open for at 

least 2 to 3 hours before any man is allowed to enter into the manhole for 

working inside.  

iii. Before entry, presence of Toxic gases should be tested by inserting wet lead 

acetate paper which changes colour in the presence of such gases and gives 

indication of their presence.  

iv. Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole.  In case, no Oxygen is found inside the sewer line, workers should 

be sent only with Oxygen kit. 

v. Safety belt with rope should be provided to the workers. While working inside 

the manholes, such rope should be handled by two men standing outside to 

enable him to be pulled out during emergency. 

vi. The area should be barricaded or cordoned of by suitable means to avoid 

mishaps of any kind. Proper warning signs should be displayed for the safety 

of the public whenever cleaning works are undertaken during night or day. 

vii. No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 

viii. The malba obtained on account of cleaning of blocked manholes and sewer 

lines should be immediately removed to avoid accidents on account of slippery 

nature of the malba. 

ix.  Workers should not be allowed to work inside the manhole continuously. He 

should be given rest intermittently. The Engineer-in-Charge may decide the 

time up to which a worker may be allowed to work continuously inside the 

manhole. 

x. Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

xi. Air-blowers should be used for flow of fresh air through the manholes. 

Whenever called for, portable air blowers are recommended for ventilating the 

manholes. The Motors for these shall be vapor proof and of totally enclosed 

type. Non sparking gas engines also could be used but they should be placed 

at least 2 meters away from the opening and on the leeward side protected from 

wind so that they will not be a source of friction on any inflammable gas that 

might be present. 

xii. The workers engaged for cleaning the manholes/sewers should be properly 

trained before allowing to work in the manhole. 

xiii. The workers shall be provided with Gumboots or non-sparking shoes bump 

helmets and gloves non sparking tools safety lights and gas masks and portable 

air blowers (when necessary). They must be supplied with barrier cream for 

anointing the limbs before working inside the sewer lines. 

xiv. Workmen descending a manhole shall try each ladder stop or rung carefully 

before putting his full weight on it to guard against insecure fastening due to 

corrosion of the rung fixed to manhole well.  

xv. If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him.  

xvi. The extent to which these precautions are to be taken depend on individual 

situation but the decision of the Engineer-in-Charge regarding the steps to be 

taken in this regard in an individual case will be final. 
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f. The Contractor shall not employ men and women below the age of 18 years on the 

work of painting with products containing lead in any form. Wherever men above the 

age of 18 are employed on the work of lead painting, the following precaution should 

be taken:-  

i. No paint containing lead or lead products shall be used except in the form of 

paste or readymade paint.  

ii. Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and 

scrapped.  

iii. Overalls shall be supplied by the contractors to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during and 

on the cessation of work.  

9. An additional clause (viii)(i) of Safety Code (iv) the Contractor shall not employ women and 

men below the age of 18 on the work of painting with product containing lead in any form, 

wherever men above the age of 18 are employed on the work of lead painting, the following 

principles must be observed for such use : 

a. White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready for use. 

b. Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. 

c. Measures shall be taken, wherever practicable, to prevent danger arising out of from 

dust caused by dry rubbing down and scraping. 

d. Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work. 

e. Overall, shall be worn by working painters during the whole of working period. 

f. Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 

g. Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of MMRCL. 

h. MMRCL may require, when necessary medical examination of workers.  

i. Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 

10. When the work is done near any place where there is risk of drowning, all necessary equipments 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of 

any person in danger and adequate provision, should be made for prompt first aid treatment of 

all injuries likely to be obtained during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions :- 

a. (i) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 

order. 

(ii) Every rope used in hoisting or lowering materials or  as  a  means  of  suspension  

shall  be  of durable quality and adequate strength, and free from patent defects. 

b. Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine including 

any scaffolding winch or give signals to operator.  
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c. In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or as means of suspension, the safe working load shall be 

ascertained by adequate means. Every hoisting machine and all gear referred to above 

shall be plainly marked with the safe working load. In case of a hoisting machine 

having a variable safe working load each safe working load and the condition under 

which it is applicable shall be clearly indicated. No part of any machine or any gear 

referred to above in this paragraph shall be loaded beyond the safe working load except 

for the purpose of testing. 

d. In case of departmental machines, the safe working load shall be notified by the 

Electrical Engineer- in-Charge. As regards contractor’s machines the contractors shall 

notify the safe working load of the machine to the Engineer-in-Charge whenever he 

brings any machinery to site of work and get it verified by the Electrical Engineer 

concerned.  

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 

means as will reduce to the minimum the risk of accidental descent of the load. Adequate 

precautions should be taken to reduce to the minimum the risk of any part of a suspended load 

becoming accidentally displaced. When workers are employed on electrical installations which 

are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as 

may be necessary should be provided.  The worker should not wear any rings, watches and 

carry keys or other materials which are good conductors of electricity.   

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities should be provided at or near places of work.  

14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety 

code shall be named therein by the contractor.  

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 

Engineer-in-Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 
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Model Rules for the Protection of Health and Sanitary 

Arrangements for Workers Employed by MMRCL or its 

Contractors 

1. APPLICATION   

These rules shall apply to all buildings and construction works in charge of MMRCL in which twenty 

or more workers are ordinarily employed or are proposed to be employed in any day during the period 

during which the contract work is in progress.   

2. DEFINITION  

Workplace means a place where twenty or more workers are ordinarily employed in connection with 

construction work on any day during the period during which the contract work is in progress.  

3. FIRST-AID FACILITIES  

a. At every work place, there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract  

labour or part thereof ordinarily employed. 

b. The first-aid box shall be distinctly marked with a red cross on white back ground and shall 

contain the following equipment:- 

i. For workplaces in which the number of contract labour employed does not exceed 

50 - Each first-aid box shall contain the following equipment: 

1. 6 small, sterilized dressings.  

2. 3 medium size sterilized dressings. 

3. 3 large size sterilized dressings.  

4. 3 large, sterilized burn dressings.  

5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.  

6. 1 (30 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label.  

7. 1 snakebite lancet.  

8. 1 (30 gms.) bottle of potassium permanganate crystals.  

9. 1 pair scissors.   

10. 1 copy of the first-aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institutes, Government of India.  

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12.  Ointment for burns.  

13. A bottle of suitable surgical antiseptic solution 

ii. For workplaces in which the number of contract labour exceed 50. Each first-aid 

box shall contain the following equipment: 

1. 12 small, sterilized dressings.  

2. 6 medium size sterilized dressings.  

3. 6 large size sterilized dressings.  

4. 6 large size sterilized burn dressings.  

5. 6 (15 gms.) packets sterilized cotton wool.  

6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine.  
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7. 1 (60 ml.)  bottle containing salvolatile having the dose and mode of 

administration indicated on the label.  

8. 1 roll of adhesive plaster.  

9. 1 snake bite lancet.  

10. 1 (30 gms.) bottle of potassium permanganate crystals.  

11. 1 pair scissors. 

12.  1 copy of the first-aid leaflet issued by the Director General Factory 

Advice Service and Labour Institutes /Government of India.  

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.  

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

iii. Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary.  

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 

v. The first-aid box shall be kept in charge of a responsible person who shall always 

be readily available during the working hours of the workplace.  

vi. A person in charge of the First-aid box shall be a person trained in First-aid 

treatment in the workplaces where the number of contract labour employed is 150 

or more.  

vii. In workplaces where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works. First-aid 

posts shall be established and run by a trained compounder. The compounder shall 

be on duty and shall be available at all hours when the workers are at work.  

viii. Where workplaces are situated in places which are not towns or cities, a suitable 

motor transport shall be kept readily available to carry injured person or person 

suddenly taken ill to the nearest hospital.  

4. DRINKING WATER  

a. In every workplace, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking.  

b. Where drinking water is obtained from an Intermittent public water supply, each workplace 

shall be provided with storage where such drinking water shall be stored.  

c. Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from an existing well 

which is within such proximity of latrine, drain or any other source of pollution, the well 

shall be properly chlorinated before water is drawn from it for drinking. All such wells 

shall be entirely closed in and be provided with a trap door which shall be dust and 

waterproof.  

d. A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 

5. WASHING FACILITIES 

a. In every workplace adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

b. Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. 

c.  Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 
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6. LATRINES AND URINALS  

a. Latrines shall be provided in every workplace on the following scale namely: -  

i. Where female are employed, there shall be at least one latrine for every 25 females.  

ii. Where males are employed, there shall be at least one latrine for every 25 males.  

Provided that, where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be upto the first 100, and one 

for every 50 thereafter. 

b. Every latrine shall be under cover and so partitioned off as to secure privacy and shall have 

a proper door and fastenings. 

c. Construction of latrines: The inside walls shall be constructed of masonry or some suitable 

heat-resisting nonabsorbent materials and shall be cement washed  inside  and  outside  at  

least once a year, Latrines shall not be of a standard lower than borehole system. 

d. (a) Where workers of both sexes are employed, there shall be displayed outside each block 

of latrine and urinal, a notice in the language understood by the majority of the workers 

“For Men only” or “For Women Only” as the case may be. 

(a) The notice shall also bear the figure of a man or of a woman, as the case may be. 

e. There shall be at least one urinal for male workers upto 50 and one for female workers 

upto fifty employed at a time, provided that where the number of male or female workmen, 

as the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 

males or females upto the first 500 and one for every 100 or part thereafter.  

f. (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 

and sanitary condition at all times.  

(b)Latrines and urinals other than those connected with a flush sewage system shall comply 

with the requirements of the Public Health Authorities. 

g. Water shall be provided by means of tap or otherwise so as to be conveniently accessible 

in or near the latrines and urinals. 

h. Disposal of excreta  :-  Unless  otherwise  arranged  for  by  the  local  sanitary  authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be made 

by means of a suitable incinerator. Alternately excreta may be disposed of by putting a 

layer of night soil at the bottom of a pucca tank prepared for the purpose and covering it 

with a 15cm. layer of waste or refuse and then covering it with a layer of earth for a 

fortnight (when it will turn to manure). 

i. The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 

respect of the contractor’s workmen or employees on the site. The contractor shall be 

responsible for payment of any charges which may be levied by Municipal or Cantonment 

Authority for execution of such on his behalf. 

 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other 

two for rest separately for the use of men and women labour. The height of each shelter shall not 

be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof.  These shall be kept 

clean, and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. Provided that the 

Engineer-in-Charge may permit subject to his satisfaction, a portion of the building under 

construction or other alternative accommodation to be used for the purpose. 
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8. CRECHES 

a. At every workplace, at which 20 or more women worker are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 

the age of six years.  One room shall be used as a playroom for the children and the other 

as their bedroom. The rooms shall be constructed with specifications as per clause 19H (ii) 

a, b & c.  

b. The rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the places clean. 

c. The contractor shall supply adequate number of toys and games in the playroom and 

sufficient number of cots and beddings in the bed room. 

d. The contractor shall provide one ayaa to look after the children in the creche when the 

number of women workers does not exceed 50 and two when the number of women 

workers exceed 50. 

e. The use of the rooms earmarked as creches shall be restricted to children, their attendants 

and mothers of the children.  

9. CANTEENS 

a. In every work place where the work regarding the employment of contract labour is likely 

to continue for six months and where in contract labour numbering one hundred or more 

are ordinarily employed, an adequate canteen shall be provided by the contractor for the 

use of such contract labour. 

b. The canteen shall be maintained by the contractor in an efficient manner. 

c. The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils. 

d. The canteen shall be sufficiently lighted at all times when any person has access to it.  

e. The floor shall be made of smooth and impervious materials and inside walls shall be lime- 

washed or colour washed at least once in each year. Provided that the inside walls of the 

kitchen shall be lime-washed every four months.  

f. The premises of the canteen shall be maintained in a clean and sanitary condition.  

g. Wastewater shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance.  

h. Suitable arrangements shall be made for the collection and disposal of garbage. 

i. The dining hall shall accommodate at a time 30 per cent of the contract labour working at 

a time. 

j. The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square meter (10 sft) per 

diner to be accommodated as prescribed in sub-Rule 9.  

k. (a)  A portion of the dining hall and service counter shall be partitioned off and reserved 

for women workers in proportion to their number.  

(b) Washing places for women shall be separate and screened to secure privacy.  

l. Sufficient tables stools, chair or benches shall be available for the number of diners to be 

accommodated as prescribed in sub-Rule 9. 

m.  

i.  

1. There shall be provided and maintained sufficient utensils crockery, 

furniture and any other equipment necessary for the efficient running of 

the canteen. 
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2. The furniture utensils and other equipment shall be maintained in a clean 

and hygienic condition.  

ii.  

1. Suitable clean clothes for the employees serving in the canteen shall be 

provided and maintained.  

2. A service counter, if provided, shall have top of smooth and impervious 

material.  

3. Suitable facilities including an adequate supply of hot water shall be 

provided for the cleaning of utensils and equipment. 

n. The food stuffs and other items to be served in the canteen shall be in conformity with the 

normal habits of the contract labour. 

o. The charges for food stuffs, beverages and any other items served in the canteen shall be 

based on ‘No profit, No loss’ and shall be conspicuously displayed in the canteen. 

p. In arriving at the price of foodstuffs, and other article served in the canteen, the following 

items shall not be taken into consideration as expenditure namely:- 

i. The rent of land and building. 

ii.  The depreciation and maintenance charges for the building and equipments 

provided for the canteen.  

iii. The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 

iv. The water charges and other charges incurred for lighting and ventilation. 

v. The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 

q. The accounts pertaining to the canteen shall be audited once every 12 months by registered 

accountants and auditors.   

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by 

the Engineer-in-Charge including the filling up of any borrow pits which may have been dug by 

him. 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form 

an integral part of the contracts. 

12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue directions - it may 

consider necessary for the purpose of removing any difficulty which may arise in the administration 

thereof. 
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CPWD Contractor’s Labour Regulations 

1. SHORT TITLE 

These regulations may be called the CPWD Contractors Labour Regulations.  

 

2. DEFINITIONS 

a. Workman means any person employed by MMRCL or its contractor directly or 

indirectly through a subcontractor with or without the knowledge of the MMRCL to 

do any skilled, semiskilled or unskilled manual, supervisory, technical or clerical work 

for hire or reward, whether the terms of employment are expressed or implied but does 

not include any person :- 

i. Who is employed mainly in a managerial or administrative capacity : or 

ii. Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties 

attached to the office or by reason of powers vested in him, functions mainly 

of managerial nature: or  

iii. Who is an out worker, that is to say, person to whom any article or materials 

are given out by or on behalf of the principal employers to be made up cleaned, 

washed, altered, ornamental finished, repaired adopted or otherwise processed 

for sale for the purpose of the trade or business of the principal employers and 

the process is to be carried out either in the home of  the  out  worker  or  in  

some  other  premises,  not  being  premises  under  the  control  and 

management of the principal employer. 

No person below the age of 14 years shall be employed to act as a workman. 

b. Fair Wages means wages whether for time or piece work fixed and notified under the 

provisions of the Minimum Wages Act from time to time.  

c. Contractors shall include every person who undertakes to produce a given result other 

than a mere supply of goods or articles of manufacture through contract labour or who 

supplies contract labour for any work and includes a subcontractor. 

d. Wages shall have the same meaning as defined in the Payment of Wages Act. 

 

3.  

a. Normally working hours of an adult employee should not exceed 9 hours a day. The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not 

spread over more than 12 hours on any day.  

b. When an adult worker is made to work for more than 9 hours on any day or for more 

than 48 hours in any week, he shall be paid overtime for the extra hours put in by him 

at double the ordinary rate of wages. 

c.  

i. Every worker shall be given a weekly holiday normally on a Sunday, in 

accordance with the provisions of the Minimum Wages (Central) Rules 1960 

as amended from time to time irrespective of whether such worker is governed 

by the Minimum Wages Act or not. 

ii. Where the minimum wages prescribed by the Government under the 

Minimum Wages Act are not inclusive of the wages for the weekly day of rest, 

the worker shall be entitled to rest day wages at the rate applicable to the next 
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preceding day, provided he has worked under the same contractor for a 

continuous period of not less than 6 days. 

iii. Where a contractor is permitted by the Engineer-in-Charge to allow a worker 

to work on a normal weekly holiday, he shall grant a substituted holiday to 

him for the whole day on one of the five days immediately before or after the 

normal weekly holiday and pay wages to such worker for the work performed 

on the normal weekly holiday at overtime rate. 

 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly maintain 

and continue to display and correctly maintain in a clear and legible condition in conspicuous 

places on the work, notices in English and in the local Indian languages spoken by the majority of 

the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual 

wages being paid, the hours of work for which such wage are earned, wages periods, dates of 

payments of wages and other relevant information as per Appendix ‘III’. 

 

5. PAYMENT OF WAGES 

a. The contractor shall fix wage periods in respect of which wages shall be payable.  

b. No wage period shall exceed one month.  

c. The wages of every person employed as contract labour in an establishment or by a 

contractor where less than one thousand such persons are employed shall be paid 

before the expiry of seventh day and in other cases before the expiry of tenth day after 

the last day of the wage period in respect of which the wages are payable. 

d. Where the employment of any worker is terminated by or on behalf of the contractor 

the wages earned by him shall be paid before the expiry of the second working day 

from the date on which his employment is terminated. 

e.  All payment of wages shall be made on a working day at the work premises and during 

the working time and on a date notified in advance and in case the work is completed 

before the expiry of the wage period, final payment shall be made within 48 hours of 

the last working day. 

f. Wages due to every worker shall be paid to him direct by contractor through Bank or 

ECS or online transfer to his bank account. 

g.  All wages shall be paid through Bank or ECS or online transfer. 

h. Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the 

Payment of Wages Act 1956. 

i. A notice showing the wages period and the place and time of disbursement of wages 

shall be displayed at the place of work and a copy sent by the contractor to the 

Engineer-in-Charge under acknowledgment. 

j. It shall be the duty of the contractor to ensure the disbursement of wages through bank 

account of labour.  

k. The contractor shall obtain from the Junior Engineer or any other authorized 

representative of the Engineer-in-Charge as the case may be, a certificate under his 

signature at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster 

Roll” as the case may be in the following form:-  
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“Certified that the amount shown in column No  ......................has  been  paid  to  the  

workman concerned through bank account of labour on  ...........................  at  

........................“   

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

a. The wages of a worker shall be paid to him without any deduction of any kind except 

the following:- 

i. Fines  

ii. Deductions for absence from duty i.e. from the place or the places where by 

the terms of his employment he is required to work. The amount of deduction 

shall be in proportion to the period for which he was absent. 

iii. Deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money or any other deduction which he is 

required to account, where such damage or loss is directly attributable to his 

neglect or default. 

iv. Deduction for recovery of advances or for adjustment of overpayment of 

wages, advances granted shall be entered in a register. 

v.  Any other deduction which the Central Government may from time to time 

allow. 

b. No fines should be imposed on any worker save in respect of such acts and omissions 

on his part as have been approved of by the Chief Labour Commissioner.  

Note  :- An approved list of Acts and Omissions for which fines can be imposed is 

enclosed at Appendix-X  

c. No fine shall be imposed on a worker and no deduction for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing cause 

against such fines or deductions.  

d. The total amount of fine which may be imposed in any one wage period on a worker 

shall not exceed an amount equal to three paise in a rupee of the total wages, payable 

to him in respect of that wage period. 

e. No fine imposed on any worker shall be recovered from him by instalment, or after 

the expiry of sixty days from the date on which it was imposed. 

f. Every fine shall be deemed to have been imposed on the day of the act or omission in 

respect of which it was imposed. 

 

7. LABOUR RECORDS 

a. The contractor shall maintain a Register of persons employed on work on contract in 

Form XIII of the CL (R&A) Central Rules 1971 (Appendix  

b. IV) 

c. The contractor shall maintain a Muster Roll register in respect of all workmen 

employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 

1971 (Appendix V).  

d. The contractor shall maintain a Wage Register in respect of all workmen employed by 

him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix 

VI). 

e. The contractor shall maintain a register of accidents in such form as may be convenient 

at the workplace but the same shall include the following particulars:  

i. Full particulars of the labourers who met with accident. 
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ii. Rate of Wages. 

iii. Sex 

iv. Age 

v. Nature of accident and cause of accident. 

vi. Time and date of accident. 

vii. Date and time when admitted in Hospital,  

viii. Date of discharge from the Hospital. 

ix. Period of treatment and result of treatment. 

x. Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 

xi. Claim required to be paid under Workmen’s Compensation Act. 

xii. Date of payment of compensation. 

xiii. Amount paid with details of the person to whom the same was paid. 

xiv. Authority by whom the compensation was assessed. 

xv. Remarks 

f. The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 

Rules 1971 (Appendix-XI). The contractor shall display in a good condition and in a 

conspicuous place of work the approved list of acts and omissions for which fines can 

be imposed (Appendix-X) 

g.  The contractor shall maintain a Register of deductions for damage or loss in Form XX 

of the CL (R&A) Rules 1971 (Appendix-XII) 

h. The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 

Rules 1971 (Appendix-XIII) 

i. The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 

Rules 1971 (Appendix-XIV) 

 

8. ATTENDANCE CARD-CUM-WAGE SLIP 

a. The contractor shall issue an Attendance card-cum-wage slip to each workman 

employed by him in the specimen form at (Appendix-VII) 

b. The card shall be valid for each wage period. 

c. The contractor shall mark the attendance of each workman on the card twice each day, 

once at the commencement of the day and again after the rest interval, before he 

actually starts work. 

d. The card shall remain in possession of the worker during the wage period under 

reference. 

e. The contractor shall complete the wage slip portion on the reverse of the card at least 

a day prior to the disbursement of wages in respect of the wage period under reference. 

f. The contractor shall obtain the signature or thumb impression of the worker on the 

wage slip at the time of disbursement of wages and retain the card with himself.  

 

9. EMPLOYMENT CARD  

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 

to each worker within three days of the employment of the worker (Appendix-VIII). 

 

10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the CL (R&A) 

Central Rules 1971 (Appendix-IX)  

 

11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original 

for a period of three years from the date of last entries made in them and shall be made available 
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for inspection by the Engineer-in-Charge or Labour Officer or any other officers authorized by the 

Ministry of Urban Development in this behalf. 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorized by Central Government on their behalf shall have 

power to make enquires with a view to ascertaining and enforcing due and proper observance of 

Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any complaint 

regarding the default made by the contractor or subcontractor in regard to such provision. 

 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his 

investigation or enquiry to the Assistant General Manager (Civil) concerned indicating the extent, 

if any, to which the default has been committed with a note that necessary deductions from the 

contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In case 

an appeal is made by the contractor under Clause 13 of these regulations, actual payment to 

labourers will be made by the Assistant General Manager (Civil) after the ED (PLANNING) has 

given his decision on such appeal. 

a. The Assistant General Manager (Civil) shall arrange payments to the labour concerned 

within 45 days from the receipt of the report form the Labour Officer or the ED 

(PLANNING) as the case may be.  

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other person 

so authorized may appeal against such decision to the ED (PLANNING) concerned within 30 days 

from the date of decision, forwarding simultaneously a copy of his appeal to the Assistant General 

Manager (Civil) concerned but subject to such appeal, the decision of the officer shall be final and 

binding upon the contractor.  

 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER  

a. A workman shall be entitled to be represented in any investigation or enquiry under 

these regulations by: - 

i. An officer of a registered trade union of which he is a member. 

ii. An officer of a federation of trade unions to which the trade union referred to 

in clause (a) is affiliated. 

iii. Where the employer is not a member of any registered trade union, by an 

officer of a registered trade union, connected with the industry in which the 

worker is employed or by any other workman employed in the industry in 

which the worker is employed. 

b. An employer shall be entitled to be represented in any investigation or enquiry under 

these regulations by :- 

i. An officer of an association of employers of which he is a member. 

ii. An officer of a federation of associations of employers to which association 

referred to in clause (a) is affiliated.  

iii. Where the employers is not a member of any association of employers, by an 

officer of association of employer connected with the industry in which the 

employer is engaged or by any other employer, engaged in the industry in 

which the employer is engaged. 
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c. No party shall be entitled to be represented by a legal practitioner in any investigation 

or enquiry under these regulations.  

 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or 

to his agent at a convenient time and place after due notice is received or to the Labour Officer or 

any other person, authorized by the Central Government on his behalf.  

 

17. SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and on any 

question as to the application/Interpretation or effect of those regulations the decision of the ED 

(PLANNING) concerned shall be final. 
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MATERIAL AND QUALITY ASSURANCE 

1. The contractor shall ensure quality control measures on different aspects of construction including 

materials, workmanship and correct construction methodologies to be adopted. He shall have to 

submit quality assurance programme within two weeks of the award of work. The quality 

assurance programme should include method statement for various items of work to be executed 

along with check lists to enforce quality control. 

2. The contractor shall get the source of all other materials, not specified elsewhere in the document, 

approved from the Engineer-in-Charge. The contractor shall stick to the approved source unless it 

is absolutely unavoidable. Any change shall be done with the prior approval of the Engineer-in-

Charge for which tests etc. shall be done by the contractor at his own cost. Similarly, the contractor 

shall submit brand/ make of various materials not specified in the agreement, to be used for the 

approval of the Engineer-in- Charge along with samples and once approved, he shall stick to it. 

3. The contractor shall submit shop drawings of staging and shuttering arrangement, aluminum work, 

and other works as desired by Engineer In Charge for his approval before execution. The 

contractor shall also submit bar bending schedule for approval of Engineer –in – charge before 

execution. 

4. Test Laboratories: 

A. Laboratory at site: 

The contractor shall establish a testing lab at site and provide testing equipment and 

materials for the field tests mentioned in the list of mandatory tests given in CPWD 

specifications 2021, MCGM specifications 2018 & CSR specifications 2021-22. 

Nothing extra shall be payable to him on this account. The representatives of the 

department shall be at liberty to inspect the testing facilities at site and conduct testing 

at random in consultation with Engineer in charge. The contractor shall provide all 

necessary facilities for the purpose. The laboratory shall be equipped, inter alia, with 

the following equipment: 

a. Balances: 

i. 7 kg to 10 kg capacity, semi-self-indicating type – Accuracy 10 gm. 

ii. 500 gm capacity, semi-self-indicating type Accuracy 1 gm. 

iii. Pan Balance- 5 kg Capacity- Accuracy 10 gm. 

b. Ovens- Electrically operated, thermostatically controlled upto 1100C- Sensitivity 

10C. 

c. Sieves: as per IS: 460 

i. IS Sieves – 450 mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50 mm, 40 

mm, 25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm, complete with lid 

and pan. 

ii. IS Sieves – 200 mm internal dia (brass frame) consisting of 2.36 mm, 1.18 

mm, 500 microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 

microns, 75 microns with lid and pan. 

d. Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with 

timing switch assembly. 

e. Equipment for slump test- slump cone, steel plate, taping rod, steel scale, scoop.  

f. Equipment for concrete testing 

i. Concrete cube moulds 15x15x15cm.     18Nos. 

ii. Pruning Rods 2Kg weight length 40cm and ramming face 25mm 1No. 

iii. Extra Bottom plates for 15cm cube mould    6Nos. 
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iv. Standard Vibration table for cubes    1No 

v. Dial gauges 25 mm travel- 0.01 mm/division Least count 1 No. 

vi. Compression testing machine of 100 tonne capacity  1 No. 

Not less than 90% tests for material be performed at site lab with above stated 

equipment’s, however at least 10% testing of materials shall be got done from 

external laboratories. However, for the tests to be carried out by the external 

laboratories, the contractor shall supply free of charge all the materials 

required for testing, including transportation. If the tests which were to be 

conducted in the site laboratory are conducted in other laboratories for any 

the reasons the cost of such tests shall be borne by the contractor. 

B. Other Laboratories : 

B1  The contractor shall arrange carrying out all tests required under the agreement 

through the laboratory as approved by the Engineer-in-Charge and shall bear all charges 

in connection therewith including charges for testing for all materials except cement for 

which separate condition is provided in tender document. 

C. Sampling of Materials : 

C1  Sample of building materials fittings and other articles required for execution 

of work shall be got approved from the Engineer-in-Charge. Articles manufactured by 

companies of repute and approved by the Engineer-in-Charge shall only be used. Articles 

bearing BIS certification mark shall be used in case the above are not available, the quality 

of samples brought by the contractor shall be judged by standards laid down in the relevant 

BIS specifications. All materials and articles brought by the contractor to the site for use 

shall conform to the samples approved by the Engineer-in-Charge which shall be 

preserved till the completion of the work. 

C2  The contractor shall ensure quality construction in a planned and time bound 

manner. Any sub-standard material/work beyond set out tolerance limit shall be 

summarily rejected by the Engineer-in-Charge. 

C3  BIS marked materials except otherwise specified shall be subjected to quality 

test at the discretion of the Engineer-in-Charge besides testing of other materials as per 

the specifications described for the item/materials. Wherever BIS marked materials are 

brought to the site of work, the contractor shall if required, by the Engineer-in-Charge 

furnish manufacturers test certificate to establish that the material produced by the 

contractor for incorporation in the work satisfies the provisions of BIS codes relevant to 

the material and/or the work done. 

C4  The contractor shall procure all the materials in advance so that there is 

sufficient time to testing and approving of the materials and clearance of the same before 

use in work. 

C5  All materials brought by the contractor for use in the work shall be got checked 

from the Engineer-in-Charge or his authorized representative of the work on receipt of the 

same at site before use.  

C6  The contractor shall be fully responsible for the safe custody of the materials 

issued to him even if the materials are in double lock and key system. 
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C7  The Stone aggregate/stone, sand shall be brought from any quarries subjected 

to the said materials confirm CPWD/MCGM/CSR specifications. 

5.  The day-to-day receipt and issue accounts of different grade/brand of cement shall be 

maintained separately in the standard proforma by the Jr. Engineer-in-Charge of work and 

which shall be duly signed by the contractor or his authorized representative. 

6. The contractor shall render all help and assistance in documenting the total sequence of 

this project by way of photography, slides, audio-video recording etc. Nothing extra shall 

be payable to the contractor on this account and shall be submitted along with running 

account bills. 

7. The contractor shall be fully responsible for the safe custody of materials brought by him 

issued to him even though the materials are under double lock key system. 

8. Separate cement registers showing the receipt of the OPC and PPC shall be maintained at 

site. The contractor shall construct separate godowns for storage of OPC & PPC at site 

and nothing extra on this account shall be payable. 

9. In case there is any discrepancy in frequency of testing as given in the list of mandatory 

tests and that in the individual sub-head of work as per CPWD specification 2021,  MCGM 

specification 2018 & CSR specification 2021-22 the higher of the two frequencies of 

testing shall be adopted. 

10. Maintenance of Cement Register: 

a. All the register of tests to be carried out at construction site or in outside laboratories 

shall be maintained by the contractor which shall be issued to the contractor by 

Engineer-in- Charge in the same manner as being issued to CPWD field staff. 

b. The test registers to be maintained by the contractor are : 

i. Materials at site account register. 

ii. Cement register. 

iii. Master test registers. 

iv. Cube test register. 

v. Paint register. 

vi. Inspection register. 

vii. Drawing register. 

c. All the entries in the register will be made by the designated engineering staff of the 

contractor and same should be regularly reviewed by concerned engineers of 

MMRCL. 

d. Contractor shall be responsible for safe custody of all the test registers. 

e. Submission of copy of all test registers, material at site register along with each 

alternate running account bill and final bill shall be mandatory. 
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Additional Conditions for Cement 

1. The contractor shall procure Portland Pozzolana Cement conforming to IS: 1489 (Part-I) or Ordinary 

Portland Cement conforming to IS 8112 (2013) as required in the work, from reputed manufacturers of 

cement, such as A.C.C., Ultratech, Vikram, Shri cement, Ambuja, Jaypee Cement, Century Cement, J.K. 

Cement, Birla Cementor from any other reputed cement Manufacturer having a production capacity not 

less than one million tonnes per annum as approved by ADG for the sub region. The tenderers may also 

submit a list of names of cement manufacturers which they propose to use in the work. The tender accepting 

authority reserves right to accept or reject name(s) of cement manufacturer(s) which the tenderer proposes 

to use in the work. No change in the tendered rates will be accepted if the tender accepting authority does 

not accept the list of cement manufacturers, given by the tenderer, fully or partially. Supply of cement shall 

be made in 50 kg. bags bearing manufacturer’s name and ISI marking. Samples of cement arranged by the 

contractor shall be taken by the Engineer-in-Charge and got tested in accordance with provisions of the 

relevant BIS codes. In case the test results indicate that the cement arranged by the contractor does not 

confirm to the relevant BIS code the same shall stand rejected and shall be removed from the site by the 

contractor at his own cost within a week’s time of written order from the Engineer-in-Charge to do so. 

2. The cement shall be brought at site in bulk supply of approximately 50 tonnes or as decided by 

the Engineer-in-Charge. The cement godown of the capacity to store a minimum of 1000 bags of 

cement shall be constructed by the contractor at site of work for which no extra payment shall be 

made. 

3. Double lock provision shall be made to the door of the cement godown. The keys of one lock 

shall remain with the Engineer-in-charge or his authorized representative and the key to the other 

lock shall remain with the contractor. The contractor shall be responsible for the watch and ward 

and safety of the cement godown. The contractor shall facilitate the inspection of the cement 

godown by the Engineer-in-Charge at any time. 

4. The cement shall be got tested by the Engineer-in-Charge and shall be used on the work only after 

satisfactory test results have been received. The contractor shall supply free of charge the cement 

required for testing including its transportation cost to test laboratories. The cost of tests shall be 

borne by the contractor/department in the manner indicated below : 

a. By the contractor, if the results show that the cement does not conform to relevant CPWD 

specifications /MCGM Specifications /CSR Specifications / BIS code or specification mentioned 

elsewhere in the documents. 

b. By the department, if the results show that the cement conforms to relevant CPWD specifications 

/MCGM Specifications / CSR Specifications / BIS code or specification mentioned elsewhere in 

the documents. 

5. The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract. The theoretical consumption of cement shall 

be worked out as per procedure prescribed in clause 42 of the contract and shall be governed by 

conditions laid therein. In case the cement consumption is less than theoretical consumption 

including permissible variation, recovery at the rate show prescribed shall be made. In case of 

excess consumption, no adjustment needs to make. 

6. The cement brought to site and the cement remaining unused after completion of the work shall 

not be removed from site without the written permission of the Engineer-in-Charge. 

7. The damaged cement shall be removed from the site immediately by the contractor on receipt of 

a notice in writing from the Engineer-in-Charge. If he does not do show within three days of 

receipt of such notice, the Engineer-in-Charge shall get it removed at the cost of the contractor. 
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Additional Condition for Steel Reinforcement 

1. The contractor shall procure TMT bars of Fe 500 D grade from primary steel producers such as SAIL, 

Tata Steel Ltd, RINL, Jindal Steel & Power Ltd and JSW Steel Ltd or any other producer as approved 

by MMRC who are using iron ore as the basic raw material/input and having crude steel capacity of 2.0 

million tons per annum and above. 

a. TMT bars shall meet the provisions of IS 1786: 2008 pertaining to Fe 500 D grade of steel. 

2. The contractor shall have to obtain vouchers and furnish test certificates to the Engineer-in-charge in 

respect of all supplies of steel brought by him to the site of work. 

3. Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions in this regard 

in the relevant BIS codes. In case the test results indicate that the steel arranged by the contractor does 

not conform to the specifications as defined under para 1.1 and 1.2 above, the same shall stand rejected 

and it shall be removed from the site of work by the contractor at his cost within a week time of written 

orders from the Engineer-in-charge to do so. 

4. The steel reinforcement shall be brought to the site in bulk supply of 50 tons or more or as directed by 

the Engineer-in-charge. 

5. The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to prevent 

distortion & corrosion, and nothing extra shall be paid on this account. Bars of different sizes and 

lengths shall be stored separately to facilitate easy counting and checking. 

6. For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of sufficient length 

shall be cut from each size of the bar at random at frequency not less than that specified below: 

Size of bar For consignment below 100 

tonnes 

For consignment over 100 

tonnes 

Under 10 mm dia bars One sample for each 25 tonnes 

or part thereof 

One sample for each 40 tonnes 

or part thereof 

10 mm to 16 mm dia bars One sample for each 35 tonnes 

or part thereof 

One sample for each 45 tonnes 

or part thereof 

Over 16 mm dia bars One sample for each 45 tonnes 

or part thereof 

One sample for each 50 tonnes 

or part thereof 

7. The contractor shall supply free of charge the steel required for testing including its transportation to 

testing laboratories. The cost of tests shall be borne by the contractor. 

8. The actual issue and consumption of steel on work shall be regulated and proper accounts maintained 

as provided in clause 10 of the contract. The theoretical consumption of steel shall be worked out as per 

procedure prescribed in clause 42 of the contract and shall be governed by the conditions laid therein. 

In case the consumption is less than theoretical consumption including permissible variations recovery 

at the rate so prescribed shall be made. In case of excess consumption, no adjustment needs to be made. 

9. The steel brought to the site and the steel remaining unused shall not be removed from site without the 

written permission of the Engineer-in-charge 

10. Steel bars brought by the contractor for use in the work shall be got checked from the Engineer-in-

Charge or his authorized representative of the work on receipt of the same at site before use. 

11. In case the contractor brings surplus quantity of steel the same after completion of the work will be 

removed from the site by the contractor at his own cost after approval of the Engineer-in-Charge. 

12. Reinforcement including authorized spacer bars and lap pages shall be measured in length of different 

diameters, as actually (not more than as specified in the drawing) used in the work, nearest to a 

centimeter. Wastage and unauthorized overlaps shall not be measured. 

13. The standard sectional weights referred Indian Standard Codes will be considered for conversion of 

length of various sizes of MS bars, Tor steel bars and TMT bars into standard weight. 

14. Records of actual sectional weight shall also be kept dia-wise & lot-wise. The average sectional weight 

for each diameter shall be arrived at from samples from each lot of steel received at site. The decision 

of the Engineer-in-Charge shall be final for the procedure to be followed for determining the average 

sectional weight of each lot. Quantity of each diameter of steel received at site of work each day will 



100 
Contractor  MMRCL 

constitute one single lot for the purpose. The weight of steel by conversion of length of various sizes of 

bars based on the actual weighted average sectional weight shall be termed as derived actual weight. 

15. If the derived weight as in para 14 above is lesser than the standard weight as in para 13 above, the 

derived actual weight shall be taken for payment. If the derived actual weight is found more than the 

standard weight than the standard weight as worked out in para 13 above shall be taken for payment. In 

such case nothing extra shall be paid for the difference between the derived actual weight and the 

standard weight. 

16. Mixing of different type of steel/different grades of steel shall not be allowed in the same structural 

members as main reinforcement to satisfy clause 26.1 of IS:456. 

17. Tolerances on Nominal Mass (individual sample) shall be as under:- 

S. 

No. 

Nominal size mm Tolerances on the Nominal 

Mass, percentage 

1 Upto and including 10 -8% 

2 Over 10 upto & including 16 -6% 

3 Over 16 -4% 
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General Terms & Condition 

1. The order of preference in case of any discrepancy as indicated in condition No. 8.1 under 

“Conditions of Contract” give in standard CPWD contract form may be read as the following: 

a. Nomenclature of items as per schedule of quantities. 

b. Particular specification and special condition, if any. 

c. CPWD specifications 2021. 

d. MCGM specifications 2018. 

e. CSR Specifications 2021 – 22. 

f. Architectural Drawings 

g. Indian standard specifications of B.I.S. 

h. Sound Engineering Practice 

A reference made to any Indian Standard specification in these documents, shall imply to 

the latest version of that standard. Including such revision/amendments as issued by the 

bureau of Indian standard upto last date of receipt of tenders. The contractor shall keep at 

his own cost all such publications of relevant Indian standard applicable to the work at site. 

2. Except for the items, for which particular specifications are given or where it is specifically 

mentioned otherwise in the description of items in the schedule of quantities the work shall 

generally be carried out in accordance with the “CPWD specifications 2021, MCGM 

specifications 2018 & CSR specifications 2021-22 (with upto date corrections slips). 

(Hereinafter to be referred to as CPWD/MCGM/CSR specifications) and instructions of 

Engineer-in-Charge. Wherever CPWD specifications, MCGM specifications & CSR 

Specifications are silent the latest IS codes/specification shall be followed. 

3. Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered by 

the contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the 

work and nothing extra shall be payable to him on account of the same. Extra payment for 

centering/shuttering, if required to be done for heights greater than 3.5 m shall however be 

admissible at the rates arrived at in accordance with clause 12 of the agreement, if not already 

specified. 

4. The proposed building is a prestigious project and quality of work is paramount importance. 

Contractor shall have to engage well experienced skilled labour and deploy modern T&P and 

other equipment to execute the work. Many items like stone masonry & stone cladding works, 

stone flooring, structural glazing, PVDF coating aluminium composite panel and other 

specialized flooring work, Woodwork will specially require engagement of skilled workers 

having experience particularly in execution of such items. 

5. a) The contractor (s) shall inspect the site of work before tendering and acquaint himself with 

the site conditions and no claim on this account shall be entertained by the department.  

b) The contractor (s) shall get himself acquainted with nature and extent of the work and satisfy 

himself about the availability of materials from kiln or approved quarries for collection and 

conveyance of materials required for construction. 

6. The contractor (s) shall study the soil investigation report for the site, available in the office 

of the Engineer-in-Charge and satisfy himself about complete characteristics of soil and other 

parameters of site. However, no claim on the alleged inadequacy or incorrectness of the soil 

data shall be entertained. 
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7. The tenderer shall see the approaches to the site. In case any approach from main road is 

required by the contractor, the same shall be made good, improved and maintained by the 

contractor at his own cost. No payment shall be made on this account. 

8. The contractor (s) shall give to the Municipality, Police and other authorities all necessary 

notices etc. that may be required by law and obtain all requisite Licenses for temporary 

obstructions, enclosures etc. and pay all fee, taxes and charges which may be leviable on 

account of these operations in executing the contract. He shall make good any damage to the 

adjoining property whether public or private and shall supply and maintain light and other 

illumination on for cautioning the public at night. 

9. The contractor shall take all precautions to avoid accidents by exhibiting necessary caution 

boards day and night speed limit boards red flags, red lights and providing barriers. He shall 

be responsible for all dangers and incidents caused to existing / new work due to negligence 

on his part. No hindrances shall be caused to traffic during the execution of the work. 

10. Contractor shall provide permanent benchmarks and other reference points for the proper 

execution of work and these shall be preserved till the end of work. All such reference points 

shall be in relation to the levels and locations, given in the Architectural and plumbing 

drawings 

11. The contractor shall make his own arrangement for obtaining electric connection(s) if required 

and make necessary payments directly to the department concerned. 

12. Other agencies doing works related with this project may also simultaneously execute their 

works and the contractor shall afford necessary facilities for the same. The contractor shall 

leave such necessary holes, openings etc. for laying/burying in the work, pipes cables, 

conduits, clamps, boxes and hooks for fan clamps etc. as may be required for the other 

agencies. Nothing extra over the Agreement rates shall be paid for doing these. 

13. Some restrictions may be imposed by the security staff etc. on the working and for movement 

of labour, materials etc. The contractor shall be bound to follow all such 

restrictions/instructions and nothing extra shall be payable on account of the same. 

14. The contractor shall fully comply with all legal orders and directions of the Public or local 

authorities or municipality and adhere by their rules and regulations and pay all fees and 

charges for which he may be liable in this regard. Nothing extra shall be paid/reimbursed for 

the same. 

15. The building work shall be carried out in the manner complying in all respects with the 

requirements of the relevant bylaws and regulations of the local body under the jurisdiction of 

which the work is to be executed or as directed by the Engineer-in-charge and nothing extra 

shall be paid on this account. 

16. The contractor shall give a performance test of the entire installation(s) as per standing 

specifications before the work is finally accepted by making his own arrangements for water 

supply, electricity etc. and nothing extra whatsoever shall be payable for the same. 

17. If as per local Municipal regulations, huts for labour are not to be erected at the site of work, 

the contractor shall be required to provide such accommodation at a place as is acceptable to 

the local body and nothing extra shall be paid on this account. 

18. It shall be ensured by the contractor that no electric live wire is left exposed or unattended to 

avoid any accidents in this regard. 

19. The structural and architectural drawings shall at all times be properly co-related before 

executing any work. However, in case of any discrepancy in the item given in the schedule of 

quantities appended with the tender and Architectural drawings relating to the relevant item, 

the former shall prevail unless otherwise given in writing by the Engineer-in-charge. 
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20. The contractor shall maintain in perfect condition, all portions executed till completion of the 

entire work allotted to him. Where however phased delivery of work is contemplated these 

provisions shall apply separately to each phase. 

21. The entire royalty at the prevalent rates shall have to be paid by the contractor on all the 

boulders, metals, shingle sand etc. collected by him for execution of the work, directly to the 

Revenue authority or authorized agents of the State Government concerned or the Central 

Government, as the case may be. 

22. PROGRAMME CHART 

a. The contractor shall prepare an integrated programme chart for the execution of work, 

showing clearly all activities from the start of work to completion, with details of 

manpower, equipment and machinery required for the fulfillment of the programme 

within the stipulated period or earlier as indicated in the milestones under clause 5 of 

the contract and submit the same for approval to the Engineer-in-Charge within ten 

days of the award of the contract. 

b. The program charts should include the following:- 

i. Descriptive note explaining sequence of various activities. 

ii. Network (PERT/CPM/BAR CHART) 

iii. Programme for procurement of materials by the contractor 

iv. Programme of procurement of machinery/equipment’s having adequate 

capacity commensurate with the quantum of work to be done within the 

stipulated period by the contractor. 

23. If it appears to the Engineer-in-Charge that the actual progress of work does not conform to 

the approved programme referred above the contractor shall produce a revised programme 

showing the modifications to the approved programme to ensure completion of the work 

within the stipulated time for completion. 

24. The submission for approval by the Engineer-in-Charge of such programme or the furnishing 

of such particulars shall not relieve the contractor of any of his duties or responsibilities under 

the contract. This is without prejudice to the right of Engineer-in- Charge to take action against 

the contractor as per terms and conditions of the agreement. 

25. If the work is carried out in more than one shift or during night, no claim on this account shall 

be entertained. 

26. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services 

encountered in the course of the execution of work shall be protected against the damage by 

the contractor at his own expense. The contractor shall not store materials or otherwise occupy 

any part of the site in a manner likely to hinder the operation of such services. 

27. The contractor shall be responsible for the watch and ward/guard of the buildings, safety of 

all fittings and fixtures including sanitary and water supply fittings and fixtures provided by 

him against pilferage and breakage during the period of installations and thereafter till the 

building is physically handed over to the department. No extra payment shall be made on this 

account. 

28. The contractor shall bear all incidental charges for cartage, storage and safe custody of 

materials issued by department. 

29. Any cement slurry added over base surface for continuation of concreting for better bond is 

deemed to have been built in the items and nothing extra shall be payable for extra cement 

considered in consumption on this account. 
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30. The contractor shall take instructions from the Engineer-in-charge for stacking of materials. 

No excavated earth or building materials etc. shall be stacked/collected in areas where other 

buildings, roads, services, compound walls etc. are to be constructed. 

31. Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced 

by the contractor only when all men, machinery’s and materials have been arranged and 

closing of the trench(s) thereafter shall be ensured within the least possible time. 

a. The contractor shall submit for the approval of Engineer-in-Charge names of 

specialized agencies of repute along with their technical capacity proposed to be 

engaged by him, who must have executed satisfactorily works of value as specified in 

mandatory conditions. 

b. The works shall be carried out in accordance with the Architectural drawings and 

structural drawings, to be issued from time to time by the Engineer-in-Charge. Before 

commencement of any item of work, the contractor shall correlate all the relevant 

architectural and structural drawings issued for the work and satisfy himself that the 

information available thereof is complete and unambiguous. The discrepancy, if any 

shall be brought to the notice of the Engineer-in-Charge before execution of the work. 

The contractor alone shall be responsible for any loss or damage executing by the 

commencement of work on the basis of any erroneous and or incomplete information. 

c. The contractor shall take all precautions to avoid accidents by, exhibiting caution 

boards day and night, speed limit boards, red flags, red light and providing necessary 

barriers and other measures required from time to time. The contractor shall be 

responsible for all damages and accidents due to negligence on his part. 

d. Other agencies will also simultaneously execute and install the works of electrification, 

air conditioning, lifts, firefighting etc. for this work and the contractor shall provide 

necessary facilities for the same. The contractor shall leave such recesses, holes 

openings etc. as may be required for the electric, air-conditioning and other related 

works (for which inserts, sleeves, brackets, conduits base pinion, clamps etc. shall be 

supplied free of cost by the department unless otherwise specifically mentioned) and 

the contractor shall fix the same at time of casting of concrete, stonework & brick work, 

if required and nothing extra shall be payable on this account. 

e. The contractor shall conduct work so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer-in- 

Charge and shall as far as possible arrange his work and shall place and dispose off the 

materials being used or removed so as not to interfere with the operations of other 

contractor or he shall arrange his work with that of the others in an acceptable and 

coordinated manner and shall perform it in proper sequence to the complete satisfaction 

of others. 

f. All Architectural drawings given in the tender other than those indicated in 

nomenclature of items are only indicative of the nature of the work and 

materials/fixings involved unless and otherwise specifically mentioned. However, the 

work shall be executed in accordance with the drawings duly approved by the Engineer-

in-Charge. 

32. Samples of all materials and fittings to be used in the work in respect of brand manufacturer 

and quality shall be got approved from the Engineer-in-Charge, well in advance of actual 

execution and shall be preserved till the completion of the work. Articles bearing BIS 

certifications mark shall only be used unless no manufacturer has got BIS mark for the 

particular material. Any material/fitting whose sample has not been approved in advance and 
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any other unapproved material brought by the contractor shall be immediately removed as 

soon as directed 

Unless otherwise specified in the schedule of quantities the rates for all items shall be 

considered as inclusive of pumping/baling out water, if necessary, for which no extra payment 

shall be made. Those conditions shall be considered to include water from any source such as 

inflow of flood, surface and sub-soil water etc. and shall apply to the execution in any season. 

33. On completion of work, the contractor shall submit at his own cost four prints of “as built” 

drawings to the Engineer-in-Charge within 30 days of completion of work. These drawings 

shall have the following information: 

a. Route of all piping and their diameters including soil waste pipes & vertical stacks. 

b. Ground and invert levels of all drainage pipes together with locations of all manholes 

and connections upto outfall. 

c. Route of all water supply lines with diameters, location of control valves, access panels 

etc. 

34. No extra payment will be made for operation/activity mentioned at Sl. No. 1 to 33 above unless 

specifically mentioned otherwise. 

35. Condition regarding secured advance: - 

Secured advance shall be admissible only on those bonafide materials which are likely to be 

used in the work in a period not exceeding six months from the date of secured advance 

payment. If agency fails to use the material (in respect of which secured advance have been 

paid) in the work in this specified period of six month, the said component of secured advance 

shall be recovered from next running account bill paid to the agency. Secured advance on the 

same material shall not be paid again. 
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CONSTRUCTION SPECIFICATON & OTHER CONDITION OF WORK 

A. SCOPE OF WORK 

Contractor’s scope of works will be as follows: 

Repair and maintenance of civil works of R&R sites under MMRCL will include but will not be limited 

to: 

1. Attending blockage of drainpipes, gully traps and manholes. 

2. Attending the leakage from taps and valves, sanitary fixtures, fixtures for water supply. 

3. Attending rectification of malfunctioning fittings on doors and windows. 

4. Replacement of broken glass panes of doors and windows. 

5. Attending rectification of wall plaster and floors in patchwork. 

6. White washing, color washing, painting and external painting etc, if required. 

7. Replacement of water supply fittings/sanitary fixtures. 

8. Periodical cleaning of over-head tanks, underground tanks etc. 

9. Testing of water for physical, chemical and bacteriological analysis. 

10. Changing of fly proof mesh in doors, windows and ventilators. 

11. Only Class-A Brick, fine & coarse sand, reputed brand of cement bag & TMT steel bars 

should be used as materials. 

12. All materials shall be tested in lab wherever necessary, and the certificate will be provided 

by agency and submitted at the time of the billing. 

13. Agency will maintain Manpower Muster Roll & Wage Register. 

14. Whenever and wherever required, Agency will provide the Civil Engineer at site. 

15. Agency will provide Uniform, Identity Cards, Name bearing Plates etc. to every deployed 

Staff. 

16. All Tools & tackles, Plants, machineries, equipment and materials required to carry out 

the Civil work at site shall be provided by the Agency at his own cost. 

17. The Agency shall have to display on signboard, Facility Manager/Engineer/Supervisor’s 

name to be contacted with Telephone No’s, in case in emergency or urgent work required. 

18. The agency shall be responsible to depute their supervisor on working site. 

19. The agency shall provide materials (Civil) as per ISI norms and quality mentioned. 

20. The agency should ensure all safety precautions for its labourers. 

21. Any other works as and when directed by the authorized person from MMRCL other than 

mentioned above falling under the domain of Civil Works. 

22. Maintaining the overhead tank/ suction tank, covers mosquito proof. 

23. Contractor's scope of works will be execution of maintenance works, minor works, 

external works of the entire campus as per the details below: 

Repair / replacement in existing concrete/Water proofing work/ plaster / masonry work, 

woodwork, sewerage work, steel work, plumbing work, road work, painting work, 

flooring work, roofing work, and interior decoration works; removal of chokes, 

seepage, leakage, dampness; clearing malba, debris, wild vegetation, excavation of 

earth, road work, Furniture interior works, and any other miscellaneous work as 

directed. etc., and various preventive maintenance works as ordered by MMRCL as per 

complaints recorded in complaints register and work orders given by MMRCL from 

time to time.  
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SPECIFICATIONS 

Detailed specifications of various items of work and standards of workmanship will be as per 

CPWD/MCGM norms and relevant I. S. Codes, unless noted otherwise. All materials to be used by 

contractor will be I.S.I. marked and of makes approved by DGM (Civil). Wherever ISI mark is not 

applicable, material will be got approved by DGM (Civil) before incorporation in the work. Wherever 

required, manufacturer's specifications and / or DGM (Civil) instructions will also be followed for special 

products. 

MANPOWER DEPLOYMENT BY CONTRACTOR 

(Routine Maintenance and External Cleaning Gang) 

Carpenter (skilled) : 1 No. 

Plumber (skilled) : 1 No. 

Electrician (skilled) : 1 No. 

Helper (Unskilled) : 2 Nos. 

Supervisor (Graduate) : 1 No. 

Total Manpower : 6 Nos. 

Note: - 

1. The above regular manpower will be deployed by the contractor on regular basis. Any extra 

labour required beyond the above referred regular staff will be deployed by Contractor as per 

the needs of the works and permission from DGM (Civil). 

2. In case of non-competence of workers observed during execution of works, Contractor will 

have to replace them as per the instructions of DGM (Civil). 

3. Supervisor appointed by the Contractor should be a Diploma in Civil Engg. with at least two 

years site experience or a Graduate with adequate site experience and should be engaged after 

DGM (Civil) clearance. He will receive all instructions and input from MMRCL, maintain all 

records of maintenance and minor works, get the works executed to the satisfaction of 

MMRCL, prepare the bills and also provide any technical help to MMRCL whenever needed. 

Supervisor minimum wages will not be less than the min. wages announced by Central Govt. 

for 'Graduates and above' category. 

4. Contractor will also keep an experienced supervisor from his side to procure and organize 

material, labour, tools & tackles at site required for execution of the works given by MMRCL. 

(Supervisor mentioned in the manpower list will not be disturbed for these works and will be 

required to stay full time at site only). He will also assist the main supervisor in case of overload 

of works and will control the site in case of his absence. Wages for this supervisor will be taken 

into account by the contractor under his overheads. No separate payment will be made to 

contractor in this regard.  
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1. GENERAL 

These Specifications contained herein shall be read in conjunction with other Bid documents.   

The Work shall be carried out to the satisfaction of the Engineer-in-charge. The Contractor shall 

not take cognizance of any drawings, designs, specifications, etc. not bearing the signature and 

stamp of the Employer.  

The specifications may have been divided into different sections / sub-heads for convenience only. 

They do not restrict any cross-references. The Contractor shall take into account inter-relations 

between various parts of works/trades. No claim shall be entertained on the basis of compartmental 

interpretations.  

2. REFERENCE TO THE STANDARD CODES OF PRACTICE: 

The Contractor shall make available at Site all relevant Codes of practice as applicable.  

Legend: 

MCGM Municipal Corporation of Greater Mumbai 

CPWD Central Public Works Department 

CSR Current Schedule of Rates 

IRS  Indian Railway Standards 

IS  Indian Standards 

MORT&H Ministry of Road Transport and Highways 

RDSO Guidelines for Railway Embankments 

3. QUALITY ASSURANCE: 

(i) The work shall conform to high standards workmanship and aesthetically pleasing. The 

Contractor shall conform to the Quality standards prescribed, which shall form the 

backbone for the Quality Assurance system.  

(ii) The Contractor shall arrange for the proper stacking/storage of the construction materials 

at Site to ensure the quality requirement. The Contractor shall provide all the necessary 

equipment and qualified manpower to test the quality of materials, assemblies, etc., as 

directed by the Employer. The tests shall be conducted at specified intervals and the results 

of tests properly documented. In addition, the Contractor shall keep appropriate tools and 

equipment for checking alignments, levels, slopes and evenness of the surfaces. 

a. The test shall be conducted at nominated Standard Laboratory selected by the 

Employer.  

b. All testing shall be performed in the presence of Employer. Testing may be witnessed 

by the Contractor or his authorized representative if permitted by the Test House. 

Whether witnessed by the Contractor or not, the test results shall be binding on the 

Contractor.  

The Employer shall have the right at all times to inspect all operations including the sources of 

materials, procurement, layout and storage of materials, all equipment and the quality control 

system. Such an inspection shall be arranged, and the Employer's approval obtained prior to starting 

of the particular item of work. This shall, however, not relieve the Contractor of his responsibilities. 

All materials which do not conform to these specifications shall be rejected and shall be removed 

from the Site immediately. The Employer shall have the powers to cause the Contractors to purchase 

and use materials from any particular source, as may in the Employer's opinion be necessary for the 

proper execution of work. 

4. DIMENSIONS:  
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(i)  Figured dimensions on drawings shall only be followed and drawings to a large scale shall 

take precedence over those to a smaller scale. Special dimensions or directions in the 

specifications shall supersede all others. All dimensions shall be checked prior to execution. 

(ii) The levels, measurements and other information concerning the existing Site as shown on 

the drawings are believed to be correct, but the Contractor shall verify them for himself and 

also examine the nature of the ground as no claim or allowance whatsoever will be 

entertained on account of any errors or omissions in the levels or the description of the 

ground levels or strata turning out different from what was shown on the drawings.  

5. SETTING OUT OF WORKS:  

The Contractor shall provide suitable stones or steel plates with flat tops and build the same in 

concrete for temporary benchmarks. All the pegs, control pillars for setting out the works and fixing 

the levels required for the execution shall be built in masonry as directed by the Employer. The 

Contractor shall protect and preserve all benchmarks and control pillars till completion of assigned 

job. The Contractor shall submit overall survey report and layout of work and get it checked from 

Employer prior to commencement of work. The cost of all operations of setting out including 

construction of benchmarks is deemed to be included in the quoted rates / Bill of Quantities. 

(i) All the survey work except levelling work shall be carried out using total stations with 

minimum one second accuracy. The levelling work, however, shall be carried out using 

Auto level.  

(ii) The triangulations points given by the Employer before start of work shall be maintained 

during execution and handed back to the Employer after completion of work.  

6. MATERIALS:  

(i) Source of Materials:  

It shall be the responsibility of the Contractor to procure all the materials required for the 

construction and work completion according to the contract. The Contractor shall indicate 

in writing the source of materials well in advance to the Employer, after the award of the 

work and before commencing the work. If the material from any source is found to be 

unacceptable at any time, it shall be rejected by the Employer and the Contractor shall 

forthwith remove the material immediately from the Site as directed by the Employer.  

(ii) Quality:  

All materials used in the works shall be new and of the best quality of their respective kinds 

as specified herein, obtained from sources and suppliers approved by the Employer and 

shall comply strictly with the tests prescribed hereafter, or where tests are not laid down in 

the specifications, with the requirements of the latest issues of the relevant Indian 

Standards. 

(iii) Sampling and Testing: 

 All materials used in the works shall be subjected to inspection and testing in addition to 

manufacturer’s test certificates. Samples of all materials proposed to be used in the 

permanent works shall be submitted to the Employer at least 30 days in advance for 

approval before they are brought to the Site. Samples provided to the Employer for their 

retention are to be labelled and stored.  

Materials or workmanship not corresponding in character and quality with approved 

samples will be rejected by the Employer. Samples required for approval and testing must 

be supplied sufficiently in advance for the fact that if the first sample is rejected further 

samples may be required. Delay to the works arising from the late submission of samples 

will not be acceptable as a reason for delay in completion of the works.  
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Materials shall also be tested on the Site, and they may be rejected; if not found suitable in 

accordance with the specification, notwithstanding the results of quarry test certificates or 

any approval given earlier.   

(iv) Dispatch of Materials:  

Materials shall not be dispatched from the manufacturer’s works to the Site without written 

approval from the Employer.  

(v) Rejection:   

 Any materials that have not been found to conform to the specifications shall be rejected 

immediately and shall be removed from the Site by the Contractor at his own cost within 

two weeks or as instructed by the Employer.  

7. STORAGE OF MATERIALS AT SITE: 

All materials used in the works shall be stored on racks, supports, in bins, under cover, etc. as 

appropriate to prevent deterioration or damage from any cause whatsoever and to the entire 

satisfaction of the Employer.  

The storage of materials shall be in accordance with IS 4082 “Recommendation on stacking and 

storage or construction materials on site” and as per IS 7969 “Safety code for handling and storage 

of building materials”.  

The materials shall be stored in a proper manner at places at Site approved by the Employer. In case 

the place where material is stored by the Contractor is required by the Employer for any other 

purpose, the Contractor shall immediately remove the material from that place at his own cost and 

clear the place for the use of the Employer.  

8. WATER: 

(i) Water from approved source:    

Potable water only shall be used for the works. The Contractor shall have his own source 

of water duly approved by Employer. The water shall be free from any deleterious matter 

in solution or in suspension and be obtained from an approved source. The quality of water 

shall conform to IS 456.  

(ii) Storage: 

The Contractor shall make his own arrangements for storing water, if necessary, in drums 

or tanks as approval by the Employer. Care shall be taken to see that water is not 

contaminated.  

(iii) Testing: 

Before starting any concreting work with new water source and wherever the source of 

water changes, the water shall be tested for its chemical and other impurities to ascertain 

its suitability for the use in concrete. No water shall be used until tested and approved by 

the Employer. Cost of all such Tests shall be borne by the Contractor. 

9. WORKMANSHIP:  

(i) All works shall be true to level, plumb and square and the corners, edges and arises in all 

cases shall be unbroken and neat. 

(ii) Any work not to the satisfaction of the Employer or his representative will be rejected. 

(iii) Rejected work shall be removed and replaced or rectified with work of the required standard 

of workmanship at the discretion of Employer at no extra cost. 

10. STRUCTURAL WORK: 

(i) Unless specified, only controlled concrete with design mix and weigh batching shall be 

used for the work. 

(ii) Minimum cement content specified in IS: 456-2000 specification is purely from durability 

point of view. Larger content of cement shall have to be provided if required by mix design.  



111 
Contractor  MMRCL 

(iii) Provision of cement slurry to create bond between plain / reinforced concrete surface and 

subsequent applied finishes shall not be paid extra. 

(iv) Mix design using smaller aggregates of 10mm down shall also be done in advance for the 

use in the locations having congested reinforcement.  

(v) Procedure of mixing the admixtures shall be strictly as per the manufacturer’s 

recommendation if not otherwise directed by the Employer. 

(vi) All the water tanks and other liquid retaining concrete structures shall undergo hydraulic 

testing.  

(vii)  Special benches shall be provided at Site for stacking reinforcement bars of different sizes. 

(viii) Formwork for beams of RCC areas shall be designed in such a way that the formwork of 

the adjacent structures can be removed without disturbing the props / supports of the beams.  

(ix) Wherever there are tension / suspended concrete members which are suspended from 

upper-level structural members, the shuttering / scaffolding of such members at lower level 

shall have to be kept in place till the time the upper level supporting members gain 

minimum required strength. Cost of such larger duration of keeping in place the 

shuttering/scaffolding shall be deemed to be included in the rates quoted for respective 

structural members.  

(x) Formwork is required for full height at all locations. Special precaution for such tall 

formwork shall be taken to ensure its safety. Extra costs for such formwork shall be deemed 

to have been included in the rates quoted against relevant items. 

(xi) During the mobilization period, the Contractor shall carry out expeditiously and without 

delay the following works: 

i. Material testing and mix designs of concrete as contemplated in the specifications. 

ii. Any other pre-requisite items required for final execution. 

iii. Site office for the use of the Employer staff. 

11. SUPPLY OF PROGRESS PHOTOGRAPHS AND ALBUMS: 

The work covers the supply of colour photographs and albums to serve as a permanent record of 

various stages/facets of work needed for an authentic documentation as approved by the Employer.  

The photographs shall be of acceptable quality, and they shall be taken by a professionally 

competent photographer with camera having the facility to record the date of the photographs taken 

in the prints and the negative. Each photograph in the album shall be suitably captioned and dated.  

The photographs and materials including soft copy shall form a part of the records for the Employer 

and prints of the same cannot be supplied to anybody else or published without the written 

permission of the Employer.  

12. SURVEY WORK:  

The said work involves at the very start of work taking-over of reference point from the Employer, 

establishment of control points, triangulation points, benchmarks, grid layout for all the structures 

maintaining horizontal and vertical control within the permissible limits, incorporating changes (if 

any), submission of full data in the tabulation form and survey drawings during the progress of 

work.  

13. BARRICADING:  

The work covers barricading for the work/site areas provided/allotted for construction of various 

works/structures/ storage and other working area. Barricading shall be done by the Contractor at 

his own cost. The detailed scope of work is as follows: 

a. Providing and installing the barricade as per the design and type as shown 

in the typical sketch furnished as per the approved plan to be installed 
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firmly to the ground and maintaining it during the progress of work for 

the entire Contract period.  

b. Lateral shifting of barricading if required for satisfactory execution of 

various works at Depot.  

c. Dismantling of barricading and other temporary installations from the 

Site and cleaning the Site as per direction of Employer upon completion 

and acceptance of work.  

14. SUB-CONTRACTOR / SPECIALIZED FIRMS: 

Works as listed below and those dealing with proprietary materials/ products/equipment may be 

carried out by the Contractor through the Sub-Contractors / Specialized Firms as may be approved 

by the Employer in writing. The Sub-Contractors / Specialized Firms must be firms of repute and 

long standing, having adequate experience and have complete facilities to carry out all items of 

work required for completion as per Specifications and expected quality to the satisfaction of the 

Employer. Contractor shall obtain approval of Employer in advance prior to nominating their 

subcontracting, specialized firm for carrying out works. 

List of Works to be executed by Specialized Agencies: 

(i) Water Proofing Works 

(ii) Structural Glazing 

(iii) Aluminum Composite Paneling 

(iv) External Painting 

15. APPLICABLE CODES, STANDARDS & PUBLICATIONS FOR EARTHWORK, 

STRUCTURAL & ARCHITECTURAL WORK: 

The more important Codes, Standards and Publications to Contract are listed here under: 

A. General 

IS:2720 - (Part-I to part-XXXII) –Method of test for soils 

SP 7 National Building Code of India 

SP 23 (S&T) Handbook on Concrete Mixes 

B. Bitumen 

IS:3384 Specification for bitumen primer for use in waterproofing and damp-proofing   

C. Building Construction Practices 

IS: 1838 Parts I and II. 

Specifications for preformed fillers for expansion joint in concrete pavements and structures. 

IS: 11134 Code of Practice for setting out of buildings. 

IS: 11433 Parts I and II. Specifications for one part Gun grade polysulphide based joint sealant 

D. Cement 

IS: 455 Portland Slag Cement  

IS: 650 Specification for standard sand for testing cement 

IS: 1489 (Part 1) Portland pozzolana cement: Fly ash based  

IS: 6925 Methods of test for determination of water-soluble chlorides in concrete admixtures. 

IS: 8042 White Portland Cement 

IS: 8112 Specification for 43 grade ordinary Portland cement 

IS: 12269 Specification for 53 grade ordinary Portland cement 

IS: 12330 Specification for sulphate resistant Portland cement 

E. Concrete 

IS:456 Code of practice for plain and reinforced concrete 

IS:460 (Parts I to III) Specification for Test Sieves 

IS:516 Methods of test for strength of concrete 

IS:1199 Methods of sampling & analysis of concrete  
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LIST OF PREFERRED MAKES FOR CIVIL WORKS 

 

Sr. 

No. 
Material Description Approved Manufacture/ Brand Name 

1 TMT bars – Fe 500D SAIL, Tata Steel Ltd, RINL, Jindal Steel & Power Ltd. and 

Jindal Saw Ltd. 

2 Cement (PPC/OPC) A.C.C., Ultratech, Vikram, Shree cement, Ambuja, Jaypee 

Cement, Century Cement, Prism& J.K. Cement 

3 Admixture Fosroc, Sika, CICO 

4 Ceramic/glazed Tiles Kajaria, RAK, NITCO 

5 White Cement Birla White, J.K. White or equivalent 

6 Primers, paints (Low VOC) (i/c 

water proofing cement paint) etc. 

Nerolac, Asian, Burger, ICI 

7 Putty Birla, J.K. Putty 

8 Wash Basin and WC PAN Parryware, Hindware, Johnson, Jaquar 

9 Clear glass Modi Guard, Saint Gobain, AIS 

10 G.I. pipes Tata, Jindal (HISAR), Prakash Surya, APL Apollo 

11 G.I. fittings UNIK, NVR, Zoloto 

12 Centrifugally Cast Iron Spun 

Pipes & fittings/Sand cast iron 

pipes 

NECO, Electro Steel, SKF 

13 DI Pipes & fittings Kesoram, Electrosteel,Tata Ductura, Jindal 

14 Brass / CP Brass fittings Essco or equivalent 

15 Aluminium sections Hindalco, Jindal, Indian Aluminium Co. 

16 Water proofing compound WEBER, FOSROC, PIDILITE, CICO, Sika 

17 Stainless steel sink Neelkanth, Nirali, Jayna, PRAYAG 

18 Particle board i/c lamination ECO BOARD, MERINO or equivalent 

19 Plastic W.C. seat cover Parryware, Hindware, Johnson 

20 PVC tanks Sintex, Vectus or as approved by Engineer-in-Charge. 

21 Mirrors Saint Gobain, Modi Guard 

22 CP waste & flush pipes As approved by Engineer-in-Charge 

23 PVC flushing cistern Parryware, Hindware, Johnson, Cera 

24 Tile Fixer / Adhesive As approved by Engineer-in-Charge 

25 Vitreous Floor Tiles Kajaria, RAK, NITCO 

26 Acrylic Exterior Paint Asian, Burger, Nerolac, Dulux 

27 Flush door shutter Century, TATA Marine, Kitply,vGreenply 

28 Fire rated doors Shakti metdoor, Navair, Bhawani firevdoors 

29 False ceiling- Gypsum Lafarge, Saint Gobain 

30 False ceiling- Metal Saint Gobain, Armstrong 

31 False ceiling- Calcium silicate Aerolite or equivalent as approved by Engineer-in-Charge 

32 Floor spring Dorma, Godrej, Hardwyn 

33 Hermetically sealed performance 

glass & toughened glass 

Saint Gobain, ASI 

34 Fire rated vision panel Pilkington, Schott, Ferilite 

35 Friction stays Earl Bihari (Ebco), Godrej 

36 EPDM Gasket Haru, Anand, Ravon, Zero 

37 Silicon sealant GE Plastics, Dow corning, Wacker 

38 Steel items Dorma, Doorset or equivalent 
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LIST OF PREFERRED MAKES FOR ELECTRICAL WORKS 

 

Sr. 

No. 
 Material Description Approved Manufacture/ Brand Name 

1  H.T. Switchgear. Siemens, L&T, 

Kirloskar, Bhel, English Electric, 

ABB, Jyoti, Crompton Greaves, C&S 

H.T. Switchgear. Siemens, L&T, Kirloskar, Bhel, 

English Electric, ABB, Jyoti, Crompton Greaves, 

C&S 

2   L.T Switchgear.   

  A) 
Enclosed in sheet steel with H.R.C. 

fuses for 63 Amps., and above. 

L&T, Siemens, Havell's, Jyoti, CPL, 

Schneider,KEW, Kalki, Standard, lndoAsian, 

Versatrip, HPL, C&S, BCH, Ben c 

  B) Cast iron with rewirable fuses. 
Bosma, KEW, CPL, Kalki, Harisons, HPL, 

C&S,BCH, Bentec 

  C) 
Cast iron or enclosed in sheet steel 

changeover switch. 

KEW, Bosma, CPL, Havell's, lndo Asian, Kalki, 

Harisons, HPL, Legrand, Anchor, Cona, C&S, 

Bentec 

  D) Circuit Breakers (Moulded case). 

L&T, Siemens, Havell's, lndo Asian, Schnelder, 

MOS, ABB, Standard, HPL, Moeller HPL, Legrand, 

Anchor, Cona, BCH, Bentec 

  E) Miniature Circuit Breakers 

MOS, Havell's, Guts, Standard, Versatrip, lndo 

Asian, Guts, Siemens, Leader, Moeller HPL, HPL, 

Legrand, Cona, C&S, KOLORS, Bentec 

  F) Cubical panel switchgear accessories.   

  I) TPN / DP Switches / Isolators. 

L&T, Siemens, KEW, Standard, CPL, Havell's, lndo 

Asian, Versatrip, HPL , Legrand, Anchor, 

Cona,C&S, BCH, Polycab. 

    
Rotary CAM type, Selector switch. 

Siemens, Thakoor, Kaycee, AEI, Standardgold HPL, 

C&S 

  111) Start I Stop push button stations. 
L&T, Siemens, Cutler-Hammer, Kaycee,Havell's, 

C&S, BCH. 

  IV) Contactors. 
Schneider, Havell's, L&T, Siemens, Cutler Hammer, 

ABB, HPL, C&S, BCH. 

    
Indicating lamp (Neon Type) 

Siemens, Vaishno or equivalent approved by relevant 

standards, BCH. 

    
Indicating lamp filament type with 

resistance. 

National, Kamla, BCH, or equivalent approved by 

relevant standards 

  VII) Earth leakage circuit breakers. 

Datar, Standard, L&T, Havell's, English 

Electric,lndo Asian, Guts, Versatrip, 'Guts ' Siemens, 

Leader, Moeller HPL, Cona, C&S, Bentec 

  VIII) H.R.C. Fuse. 
Siemens, L&T, English Electric, Kaycee, Havell's, 

lndoAsian, Versatrip, Guts, Standard, KEW, HPL 

3   Power Transformer. 
Essun, Kirloskar, Bhel, Bharat Bijlee, Emco,GEC, 

\oltamps, Crompton Greaves. 

4   Distribution Boards.   

  A) With rewirable fuses. 
Bosma, KEW, Stanley, CPL, Havell's, lndo Asian, 

Kalki, Standard, HPL, Legrand, Cona, BCH. 

  B) With HRC Fuse 

English Electric, L&T, Siemens, Kew, Kaycee, 

Havell's, lndoAsian, Standard, HPL, Legrand, Cona, 

BCH. 
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  C) With MCB's. 
MOS, Standard, lndo Asian, Havell's, Versatrip, 

Guts, HPL, Legrand, Cona, BCH, Bentec, Polycab . 

5   Cables. 

1st Category: Finolex, Polycab. Tropodur, Gloster, 

Asian, Nicco, Universal, lncab, Havell's, Torrent, 

Vishal, HPL, KEI, Avocab, Bentec. Anchor, RR 

Kabel 

      

2nd Category: Supreme, Rajcab, Fixocab, Rolex, 

Sunlight, Dicabs, Cona, Leader, Vinay, , Kenter, 

Rallison, Unicab, Ultracab, Ravin, Electrolite 

6   Socket I Lugs. 

Dowells, Jainson, HPL or equivalent approved by 

relevant standards 

7 .   PVC Wires. 

1st Category : Finolex, Polycab, Gaztek, Nicco, 

Havell's, Torrent, RR Kabel, Anchor, Vishal, HPL, 

KEI, Avocab, Bentec 

      

2nd  Category  :   Rajcab,  Poliplast,  Supreme, 

Pyroflex, Philco, Rolex, Sunlight, Cona, 'GMC', 

Leader, Vinay, Kenter, Rallison, Unicab, KOLORS, 

GM, PRESS FIT, Electrolite 

8   Conduit.   

  A) M.S.Black and G.I. Conduit. BEC, Vimco, Bl, EWC. 

  B) Rigid PVC conduit and accessories. 
Precision, Asian, Diamond, BEC, Circle 

Arc,Swastik, Premium, Polycab, GM, PRESS FIT 

9   
PVC casing-n-capping and 

accessories. 

Presto-plast, Modi's, Sunplast, Precision,Diamond, 

Circle Ark, Alta, Super Plast, Shriplast, PRESS FIT 

10   Screws. Nettle Fold, King Fold, Precision Fastners. 

11   

Piano switches flush mounting (5 to 

15 Amps.) / wall sockets & plugs 

(surface mounting), Modular 

Switches (5 to 15 Amp) holder 

pendant/ batten/ angle, three plate 

ceiling rose (for 3 core twisted 

flexible wire), 30 Amps. D.P. Ticcino 

type switch fuse with indicating lamp, 

bell push surface mounting, flush 

mounting. 

Roma, Kalki, Strong, Leader, Cona, Modern 'ACE' , 

Modern 'FAME', Modern 'Image', SSK, Harisons, 

Havell's, Safron, Vinay, Precious, Standard, 'elle' of 

M/s Aerolite, 'elleys' of Elle Elec. Pvt. Ltd., Anchor, 

Legrand, Cona, C&S, KOLORS, GM, Precision, 

PRESS FIT, Hi-Fi 

12   
Wall socket and plugs metal clad (ray 

roll type). 

GEC, AE, Havell's, Crompton Greaves, lndo Asian, 

Standard-Gold, SSK, Precision. 

13   PVC Board. Sunwood, Presto-Plast or ISi marked. 

14   
Special accessories concealed / 

decorative (plate switches). 

CPL, Roma, Anchor, Precision, lndo Asian,Harisons, 

Kalki, elleys, Vinay. 

15   Two / Three core flexible wires. 
Polycab, Pyroflex, Philco, Fixocab, Rajcab, 

Poliplast, Anchor, RR Kabel. 

16   
Storage heater with thermostatic 

control. 

Bajaj, Spherehot, Racold, Ketco, Crompton, Aqua 

Therm. 

17   Lamps.   

  A) GLS Filament. 
Bajaj, Crompton, Philips, GEC, Mysore, ECE, HMT, 

Surya, Cerna, HPL. 

  B) 
Fluorescent, HPMV, HP/LP-

SV,Halogen / MLL 

Bajaj, Crompton, Philips, HMT, Anchor, ECE,Surya, 

Osram, Cerna, HPL. 

  C) 

Halogen / MLL & metal halide. I  

GEC, Philips, Crompton, Bajaj   



116 
Contractor  MMRCL 

  D) 
CFL 8 to 24 Watts upto 36 watts, 

Groove type, pin type. 

Bajaj, Crompton, Phillips, GEC, Mysor, 

Anchor,Wipro, Hykon, CEMA, Osram, GE, Halonix, 

HPL. 

18   

Fitting for fluorescent HPMV lamps 

and LP/ HPSV lamps with copper 

wound chokes and condensers. 

Bulkhead fittings, Duoflux / 

dispersive reflectors, flood light 

fittings. Recessed mounted CFL 36 

Watt & Low Watt. Fittings which use 

energy saving light source like 

CFL,TL-5 

1st Category : Philips, Anchor, Crompton, 

Bajaj,Wipro, Surya, Havell's, Kalki, Altralite, HPL, 

Halonix 

      

2nd Category: Monarch, Vikrant, Naman,National, 

Shakti, Ansu, Yogolite, Harisons, Fixolite, Gaztek, 

Glolite,Asian, GE, Osram, Kwality, Hykon, United, 

Jain Irrigation, Thorn, Cona, Eata, Pierlite, C&S 

18A   ILED light fixtures. lntelux, Pyrotech, Lance, Orient, RR  Electric,I Vin 

19   Special fittings. 
Philips, Bajaj, Crompton, Canara, 

Geminiglobal,Tulip, Kalki, Gaztek, HPL. 

     

20   Bell.   

  A) Call bell / buzzer. Bajaj, Kalki, Anchor, Harisons, Rider, Cona. 

  B) Gong bell / alarm bell. Edison, Target, Modern, Kheraj, Harison, Leader. 

21   
Exhaust fans/ pedestal fans air 

circulators. 

Crompton, Bajaj, Almonard, GEC-Alstom, 

Alfa,Ansu, Innova, Cinni, Adler. 

22 A) 
Ceiling fans with double ball 

bearings. 

1 st Category : Crompton (high breeze), Bajaj 

(Kassels 50 ISi), Bajaj(Excel), Polycab, Anchor 

      
2nd Category : Orient (New Breeze and Summer 

Cool), Anchor, Crompton (high speed), R R Electric 

  B) 

Table fans wall mounting fans / cabin 

fans. Crompton, Usha, Ralli, lnnova, Alpha, Cinni,Bajaj 

23   Copper Ballast for fluorescent lamp Philips, Crompton, Bajaj, Kalki, Gaztek, HPL. 

24 A) Capacitor for motive power. 

Epcos, Usha, Enco, Crompton-Greaves , Madhav, 

Khatau Junkar, RD, MSIL, Siemens, L&T, Shreem, 

Mahan, BCH. 

  B) 
Condenser for fluorescent (Repair 

work). 
Epcos, Elconic, Priya, RD. 

25   D.G.Set.   

  A) Engine. 
Kirloskar, Ruston, Greaves-Cotton, Mahindra, 

Cooper Corp 

  B) Alternator. Kirloskar, Stanford, NGEF, Crompton Greaves. 

26 A) 
Submersible electrically driven water 

pump sets (Open Well) 

Kirloskar, KSB, SU, Calama, Atlanta, 

Waterman,Laxmi, PEW, Darling, Agasti, C.R.I., 

Crompton Greaves, Perfect, Pluga, Shakti, 

Jasco,Lubi 

  B) 
4" & 6" Submersible electrically 

driven water pump sets (Bore Well) 

Kirloskar, KSB, SU, Calama, Atlanta, 

Waterman,Laxmi, PEW, Darling, Agasti, C.R.I., 

Crompton Greaves, Perfect, Pluga, LADA, Shakti, 

Jasco,Lubi 
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  C) D-watering pump sets 

Kirloskar, KSB, SU, Calama, Atlanta, 

Waterman,Laxmi, PEW, Darling, Agasti, C.R.I., 

Crompton Greaves, Perfect., Lubi 

27   Diesel engine driven pump sets. Kirloskar, Laxmi, Birla, Yamaha, Honda. 

28   

Electrically driven pump set coupled 

type, mono block, self priming , jet 

pumps. 

Kirloskar, Crompton, Jyoti, KSB, Mather & 

Platt,Bharat Bijlee, \,bltas, Beacon, Laxmi, PEW, 

JMP, Batliboi, C.R.I., Agasti., Lubi 

29   Electric motors. 
Kirloskar, Siemens, Bharat Bijlee, Crompton,Jyoti, 

Brown Boveri, Batliboi, GEC-Alstom, Laxmi, PEW. 

30   Air breaks starters for motors. 
Siemens, L&T, Crompton Greaves, Cutler Hammer, 

BCH. 

    I   Terminal block. Elmex, Everest, Jyoti, Gaztek, Connectwell. 

32   
Meters: Ammeter & \,bltmeter 

(Analog). 

Automatic Electric, Simpson Udey, Meco, Indian 

Meters, Kusum-Meco, HPL. 

33   Energy meters. 
Automatic Electric, Meco, Indian Meters, Havell's, 

HPL, Bentec 

34   Water level control equipment. 
S.B.Electricals, Su-Bhaskar, Minilec, Accent, 

AGMA22, RDS. 

35   Emergency lights. 
Prolite, Profile, Rider, Tekno-Vision , Kheraj, BPL, 

Glolite. 

36   Plumbing accessories.   

37 A) G.I.Pipes. 
Zenith, Tata, Jindal, Lloydd, Bhushan Steel, Siddha 

rth, Ambika, Indian tube, Surya, Georg Fischer 

  B) G.I.Bends. Tata, Goel, Bhushan Steel, Georg Fischer 

  C) C.I.Pipes. ISi Approved Brand, Georg Fischer 

  D) (a) Gate valve (gun metal). 
Leader, Sant, New, ORBINOX, Georg Fischer, OR 

any ISi Marked Valve. 

    (b) NRVs (gun metal). 
Leader, Sant, ORBINOX, Georg Fischer OR any ISi 

Marked Valve. 

    
(c) Spring loaded gun metal foot 

valve. 

Swati, DRP, ORBINOX, Georg Fischer OR any ISi 

Marked Valve, 

    (d) Pressure Guages 
Guru, Georg Fischer or equivalent approved by 

relevant standards, 

    Wafer type butterfly / check valves. Crowly & Ray, L&K, Univas, Advance,ORBINOX. 

38   C.I.Pipe socket. Indian Iron & Steel Company, Tisco , Georg Fischer 

    C.I.NRVS. 
Ujjain Pipe, Jamshedpur, Georg Fischer or 

equivalent approved by relevant standards, 

    C.I. Foot valve. Bhadravati, Kirloskar, IVC, Georg Fischer 

    C.I.Sluice valve. Swati, Mayur, Georg Fischer 

39   
Spray painting of C / Fans OR any 

equipment. 
Asian Paints 'Apcolite' Brand, Nerolac, Berger. 

40   Highmast Bajaj, ¼ lmont, Skipper 

41   Bearings. SKF, TATA, NBC. 

42   Electronic Ballast Philips, Asian, Ecolumen, Kalki, Eata, HPL,lntelux 

43   Fan's Electronic Regulator 
Vinay, Anchor, Rider, Kalki, Cona, Bajaj, 

GM,Precision, PRESS FIT 

44   
Fluorescent Tube 28 W - T 5,(4Ft) or 

(3Ft) or (2Ft) 
Philips, Asian, GE, OSRAM, HPL, Bajaj, Halonix 

45   
DWC HOPE - double wall corrugated 

pipes 

REX, Gemini, Georg Fischer or equivalent approved 

by relevant standards, 
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46   Cable Trays and its accessories. Asian Anciliary Corporation, Legrand, universal 

47   Solar Street light 
Hykon, Kwality, Halonix , Reliance, Jain Irrigation, 

Waree 

48   Solar Water Heaters 
Hykon, Kwality, Halonix, Neutech, Solar products 

co., Jain Irrigation 

 49 

  

  

  

  

  

Recommended approved makes for 

items not covered under FME 

schedule Items' 

i) 'Centrifugal & Screw Chillers' of M/s Kirloskar 

Chillers Pvt.Ltd., 

ii) 'DMSGI' brand "Terec+ Earthing Backfill 

compound and ESE Lightning Protection System' of 

M/s SGI Engineers Pvt. Ltd. 

iii) 'Meters, PLCs, Temperature Controllers, Timers, 

Counters, Process Indicators, Protection relays' of 

M/s Selec Controls Pvt.Ltd. 

iv) 'Programmable Logic Controller (PLC), power 

saving controllers, digital meters, Controller panel, 

Biometric System(BMS), Microprocessor based 

control system for Factory Automation & Process 

Control.' of M/s Softhard Automation Pvt.Ltd. 

v)  'UES' brand Earthing Electrodes & Earthing 

Systems of M/s Universal Earthing System Pvt. Ltd. 

vi)  Metal GI plain / perforated ceiling panels and 

Aluminium plain / perforated ceiling panels of M/s 

Shringar Industries 

vii)  Double skin & Single skin floor mounted ceiling 

suspended AHU, Ductable units, Heat recovery 

units, Ventilation Supply & Exhaust Air units, 

Pre(Factory) fabricated regular GI/AI/SS ductings, 

Pre insulated Ductings, Pre insulated Pipes, GI/Al 

Volume control Dampers, FCU of M/s Zeco Aircon 

Ltd. 

viii) 'Isolation Transformers, online insulation fault 

location system' of M/s Bender India Pvt.Ltd. 

ix)    Air Handling Unit, Fan coil unit, Blowers, 

Cooling and Heating Coils, IR Ducts of M/s Moosa 

Haji Patrawala Pvt.Ltd. 

x)    Waree' brand Solar Lantern, Solar Home 

Lightning system, Roof top solar power plant, water 

pumping system, Solar Garden lights of M/s Waree 

Energies Ltd. 

xi)   Fire Alarm system by M/s Ravel Electronics 

Pvt. Ltd, M/s Agnee Fire & Safety services ltd. 

xii) Fire extinguishers by 

Newage/minimax/Exflame/monsher 
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Form of Performance Security (Guarantee) 

Bank Guarantee Bond 

In consideration of the MD, MMRC (hereinafter called “The MMRC”) having offered to accept 

the terms and conditions of the proposed agreement between…………………………….and 

…………….....................…… (hereinafter called “the said Contractor(s)”) for the work 

……………… (hereinafter called “the said agreement”) having agreed to production of an 

irrevocable Bank Guarantee for Rs.  ………….  (Rupees ………………………………… 

only) as a security/guarantee from the contractor(s) for compliance of his obligations in 

accordance with the terms and conditions in the said agreement.  

1. We, ………………………………. (hereinafter referred to as “the Bank”) hereby 

undertake to pay to the MMRC an amount not exceeding Rs. ………………… 

(Rupees………………. Only) on demand by the MMRC.  

2. We, ………………………………. (indicate the name of the Bank) do hereby 

undertake to pay the amounts due and payable under this guarantee without any demure, 

merely on a demand from the MMRC stating that the amount claimed as required to 

meet the recoveries due or likely to be due from the said contractor(s). Any such 

demand made on the bank shall be conclusive as regards the amount due and payable 

by the bank under this Guarantee.  However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs. ………………….. (Rupees 

……………….only) 

3. We, the said bank further undertake to pay the MMRC any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 

proceeding pending before any court or Tribunal relating thereto, our liability under 

this present being absolute and unequivocal. The payment so made by us under this 

bond shall be a valid discharge of our liability for payment thereunder and the 

Contractor(s) shall have no claim against us for making such payment. 

4. We, ……………………………. (indicate the name of the Bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that 

would be taken for the performance of the said agreement and  that  it  shall  continue  

to  be  enforceable  till  all  the  dues  of  the  MMRC  under  or  by  virtue  of  the  said 

agreement have been fully paid and its claims satisfied or discharged or till Engineer-

in- Charge on behalf of the MMRC certified that the terms and conditions of the said 

agreement have been fully and properly carried out by the said Contractor(s) and 

accordingly discharges this guarantee. 

5. We, …………………………….  (indicate  the  name  of  the  Bank)  further  agree  

with  the  MMRC  that  the MMRC shall have the fullest liberty without our consent 

and without affecting in any manner our obligation  hereunder to vary any of the terms 

and conditions of the said agreement or to extend time of performance by the said 

Contractor(s) from time to time or to postpone for any time or from time to time any of 

the powers exercisable by the MMRC against the said contractor(s) and to forbear or 

enforce any of the terms and conditions relating to the said agreement and we shall not 
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be relieved from our liability by reason of any such variation, or extension being granted 

to the said Contractor(s) or for any forbearance, act of omission on the part of the 

MMRC or any indulgence by the MMRC to the said Contractor(s) or by any such matter 

or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 

or the Contractor(s). 

7. We, …………………………….  (Indicate the name of the Bank) lastly undertake not 

to revoke this guarantee except with the previous consent of the MMRC in writing. 

8. This guarantee shall be valid up to ………………………… with additional claim 

period of six months, unless extended on demand by the MMRC. Notwithstanding 

anything mentioned above, our liability against this guarantee is restricted to                         

Rs. …………………… (Rupees ………………..) and unless a claim in writing is 

lodged with us within six months of the date of expiry or the extended date of expiry of 

this guarantee all our liabilities under this guarantee shall stand discharged.  

  

Dated the ………………..day of ……………………for………………….(indicate the name 

of the Bank)
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SCHEDULE ‘A’ - SCHEDULE OF QUANTITIES – CIVIL WROKS (PART-1) 

Bill of Quantities for Civil Maintenance and Other Allied Works under Mumbai Metro Line - 3  

S. No. 
CPWD 

2021/MCGM 

SOR 2018 
Description of Item Unit 

Rate 

(Incl. GST) 
Quantity Amount 

1 

CPWD 

2021 Item 

No. 8.32 

Designing, fabricating, testing, installing and fixing in position Curtain Wall with 

Aluminium Composite Panel Cladding, with open grooves for linear as well as 

curvilinear portions of the building , for all heights and all levels etc. including: 

(a) Structural analysis & design and preparation of shop drawings for pressure 

equalisation or rain screen principle as required, proper drainage of water to make it 

watertight including checking of all the structural and functional design. 

(b) Providing, fabricating and supplying and fixing panels of aluminium composite 

panel cladding in pan shape in metalic colour of approved shades made out of 4mm 

thick aluminium composite panel material consisting of 3mm thick FR grade 

mineral core sandwiched between two Aluminium sheets (each 0.5mm thick). The 

aluminium composite panel cladding sheet shall be coil coated, with Kynar 500 

based PVDF / Lumiflon based fluoropolymer resin coating of approved colour and 

shade on face # 1 and polymer (Service) coating on face # 2 as specified using 

stainless steel screws, nuts, bolts, washers, cleats, weather silicone sealant, backer 

rods etc. 

(c) The fastening brackets of Aluminium alloy 6005 T5 / MS with Hot Dip 

Galvanised with serrations and serrated washers to arrest the wind load movement, 

fasteners, SS 316 Pins and anchor bolts of approved make in SS 316, Nylon 

separators to prevent bi-metallic contacts all complete required to perform as per 

specification and drawing The item includes cost of all material & labour 

component, the cost of all mock ups at site, cost of all samples of the individual 

components for testing in an approved laboratory, field tests on the assembled 

working curtain wall with aluminium composite panel cladding, cleaning and 

protection of the curtain wall with aluminium composite panel cladding till the 

handing over of the building for occupation. Base framework for ACP cladding is 

payable under the relevant aluminium items. The Contractor shall provide curtain 

wall with aluminium composite panel cladding, having all the performance 

characteristics all complete, as per the Architectural drawings, as per item 

description, as specified, as per the approved shop drawings and as directed by the 

Engineer-in-Charge. However, for the purpose of payment, only the actual area on 

the external face of the curtain wall with Aluminum Composite Panel Cladding 

(including width of groove) shall be measured in sqm. up to two decimal places. 

Sqm ₹ 5,962.89 100.00 ₹ 5,96,288.84 
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S. No. 
CPWD 

2021/MCGM 

SOR 2018 
Description of Item Unit 

Rate 

(Incl. GST) 
Quantity Amount 

2 

CPWD 

2021 Item 

No. 12.1 

Providing corrugated G.S. sheet roofing including vertical / curved surface 

fixed with polymer coated J or L hooks, bolts and nuts 8 mm diameter with 

bitumen and G.I. limpet washers or with G.I. limpet washers filled with 

white lead, including a coat of approved steel primer and two coats of 

approved paint on overlapping of sheets complete (up to any pitch in 

horizontal/ vertical or curved surfaces), excluding the cost of purlins, rafters 

and trusses and including cutting to size and shape wherever required. 

       

(a) 12.1.1 1.00 mm thick with zinc coating not less than 275 gm/m² Sqm ₹ 1,759.67 2450.00 ₹ 43,11,182.81 

3 

CPWD 

2021 Item 

No. 22.3 

Providing and laying water proofing treatment to vertical and horizontal 

surfaces of depressed portions of W.C., kitchen and the like consisting of: 

(i) Ist course of applying cement slurry @ 4.4 kg/sqm mixed with water 

proofing compound conforming to IS 2645 in recommended proportions 

including rounding off junction of vertical and horizontal surface. 

(ii) IInd course of 20 mm cement plaster 1:3 (1 cement : 3 coarse sand) mixed 

with water proofing compound in recommended proportion including rounding 

off junction of vertical and horizontal surface. 

(iii) IIIrd course of applying blown or residual bitumen applied hot at 1.7 kg. 

per sqm of area. 

(iv) IVth course of 400 micron thick PVC sheet. (Overlaps at joints of PVC 

sheet should be 100 mm wide and pasted to each other with bitumen @ 1.7 

kg/sqm). 

Sqm ₹ 1,031.86 50.00 ₹ 51,593.20 

4 

CPWD 

2021 Item 

No. 13.52 

Finishing with Epoxy paint (two or more coats) at all locations prepared and 

applied as per manufacturer's specifications including appropriate priming 

coat, preparation of surface, etc. complete. 

       

(a) 13.25.1 On steel work Sqm ₹ 268.81 1500.00 ₹ 4,03,216.64 

5 

CPWD 

2021 Item 

No. 2.34 

Supplying chemical emulsion in sealed containers including delivery as 

specified. 
       

(a) 2.34.1 Chlorpyriphos/ Lindane emulsifiable concentrate of 20% Litre ₹ 267.74 100.00 ₹ 26,774.49 
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S. No. 
CPWD 

2021/MCGM 

SOR 2018 
Description of Item Unit 

Rate 

(Incl. GST) 
Quantity Amount 

6 

CPWD 

2021 Item 

No. 2.35 

Diluting and injecting chemical emulsion for POST-CONSTRUCTIONAL 

anti-termite treatment (excluding the cost of chemical emulsion) : 
       

(a) 2.35.1 

Treatment at points of contact of woodwork by chemical emulsion Chlorpyriphos/ 

Lindane (in oil or kerosene based solution) @ 0.5 litres per hole by drilling 6 mm 

dia holes at downward angle of 45 degree at 150 mm centre to centre and sealing 

the same. 

M ₹ 343.24 1000.00 ₹ 3,43,243.91 

7 

CPWD 

2021 Item 

No. 12.45 

Providing and fixing false ceiling at all height including providing and fixing of 

frame work made of special sections, power pressed from M.S. sheets and 

galvanized with zinc coating of 120 gms/sqm (both side inclusive) as per IS : 277 

and consisting of angle cleats of size 25 mm wide x 1.6 mm thick with flanges of 

27 mm and 37mm, at 1200 mm centre to centre, one flange fixed to the ceiling with 

dash fastener 12.5 mm dia x 50mm long with 6mm dia bolts, other flange of cleat 

fixed to the angle hangers of 25x10x0.50 mm of required length with nuts & bolts 

of required size and other end of angle hanger fixed with intermediate G.I. channels 

45x15x0.9 mm running at the spacing of 1200 mm centre to centre, to which the 

ceiling section 0.5 mm thick bottom wedge of 80 mm with tapered flanges of 26 

mm each having lips of 10.5 mm, at 450 mm centre to centre, shall be fixed in a 

direction perpendicular to G.I. intermediate channel with connecting clips made out 

of 2.64 mm dia x 230 mm long G.I. wire at every junction, including fixing 

perimeter channels 0.5 mm thick 27 mm high having flanges of 20 mm and 30 mm 

long, the perimeter of ceiling fixed to wall/partition with the help of rawl plugs at 

450 mm centre, with 25mm long dry wall screws @ 230 mm interval, including 

fixing of gypsum board to ceiling section and perimeter channel with the help of 

dry wall screws of size 3.5 x 25 mm at 230 mm c/c, including jointing and finishing 

to a flush finish of tapered and square edges of the board with recommended 

jointing compound , jointing tapes , finishing with jointing compound in 3 layers 

covering upto 150 mm on both sides of joint and two coats of primer suitable for 

board, all as per manufacturer's specification and also including the cost of making 

openings for light fittings, grills, diffusers, cutouts made with frame of perimeter 

channels suitably fixed, all complete as per drawings, specification and direction of 

the Engineer in Charge but excluding the cost of painting with : 

       

(a) 12.45.1 
12.5 mm thick tapered edge gypsum plain board conforming to IS: 2095- 

(Part I) :2011 (Board with BIS certification marks) 
Sqmt ₹ 1,527.24 1800.00 ₹ 27,49,029.87 
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S. No. 

CPWD 

2021/MCGM 

SOR 2018 
Description of Item Unit 

Rate 

(Incl. GST) 
Quantity Amount 

8 

CPWD 

2021 Item 

No. 12.52 

Providing and fixing tiled false ceiling of specified materials of size 

595x595 mm in true horizontal level, suspended on inter locking metal grid 

of hot dipped galvanized steel sections ( galvanized @ 120 grams/ sqm, 

both side inclusive) consisting of main "T" runner with suitably spaced 

joints to get required length and of size 24x38 mm made from 0.30 mm 

thick (minimum) sheet, spaced at 1200 mm center to center and cross "T" of 

size 24x25 mm made of 0.30 mm thick (minimum) sheet, 1200 mm long 

spaced between main "T" at 600 mm center to center to form a grid of 

1200x600 mm and secondary cross "T" of length 600 mm and size 24x25 

mm made of 0.30 mm thick (minimum) sheet to be interlocked at middle of 

the 1200x600 mm panel to form grids of 600x600 mm and wall angle of 

size 24x24x0.3 mm and laying false ceiling tiles of approved texture in the 

grid including, required cutting/making, opening for services like diffusers, 

grills, light fittings, fixtures, smoke detectors etc. Main "T" runners to be 

suspended from ceiling using GI slotted cleats of size 27 x 37 x 25 x1.6 mm 

fixed to ceiling with 12.5 mm dia and 50 mm long dash fasteners, 4 mm GI 

adjustable rods with galvanised butterfly level clips of size 85 x 30 x 0.8 

mm spaced at 1200 mm center to center along main T, bottom exposed 

width of 24 mm of all T-sections shall be pre-painted with polyester paint, 

all complete for all heights as per specifications, drawings and as directed 

by Engineer-in-charge. 

       

(a) 12.52.1 

8 mm thick Calcium Silicate Board made with Calcareous & Siliceous 

materials reinforced with cellulose fiber manufactured through autoclaving 

process. 

Sqmt ₹ 2,121.30 200.00 ₹ 4,24,260.40 

9 

CPWD 

2021 Item 

No. 11.26 

Kota stone slab flooring over 20 mm (average) thick base laid over and 

jointed with grey cement slurry mixed with pigment to match the shade of 

the slab, including rubbing and polishing complete with base of cement 

mortar 1 : 4 (1 cement : 4 coarse sand) : 

       

(a) 11.26.1 25 mm thick Sqm ₹ 2,274.43 30.00 ₹ 68,232.97 
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S. No. 
CPWD 

2021/MCGM 

SOR 2018 
Description of Item Unit 

Rate 

(Incl. GST) 
Quantity Amount 

10 

CPWD 

2021 Item 

No. 11.27 

Kota stone slabs 20 mm thick in risers of steps, skirting, dado and pillars 

laid on 12 mm (average) thick cement mortar 1:3 (1 cement: 3 coarse sand) 

and jointed with grey cement slurry mixed with pigment to match the shade 

of the slabs, including rubbing and polishing complete. 

Sqm ₹ 2,716.83 20.00 ₹ 54,336.62 

11 

CPWD 

2021 Item 

No. 11.41 

Providing and laying vitrified floor tiles in different sizes (thickness to be 

specified by the manufacturer) with water absorption less than 0.08% and 

conforming to IS: 15622, of approved make, in all colours and shades, laid 

on 20mm thick cement mortar 1:4 (1 cement : 4 coarse sand), jointing with 

grey cement slurry @ 3.3 kg/ sqm including grouting the joints with white 

cement and matching pigments etc., complete. 

       

(a) 11.41.2 Size of Tile 600x600 mm Sqm ₹ 1,888.01 50.00 ₹ 94,400.40 

(b) 11.41.3 Size of Tile 800x800 mm Sqm ₹ 2,505.46 50.00 ₹ 1,25,273.03 

12 

CPWD 

2021 Item 

No. 15.57 

Dismantling aluminium/ Gypsum partitions, doors, windows, fixed glazing 

and false ceiling including disposal of unserviceable material and stacking 

of serviceable material with in 50 meters lead as directed by Engineer-in-

charge. 

Sqm ₹ 61.97 1000.00 ₹ 61,971.82 

13 

CPWD 

2021 Item 

No. 4.20 

Providing and laying in position ready mixed or site batched design mix 

cement concrete for plain cement concrete work; using coarse aggregate 

and fine aggregate derived from natural sources, Portland Pozzolana  

/Ordinary Portland /Portland Slag cement, admixtures in recommended 

proportions as per IS: 9103 to accelerate / retard setting of concrete, to 

improve durability and workability without impairing strength; including 

pumping of concrete to site of laying, curing, carriage for all leads; but 

excluding the cost of centering, shuttering and finishing as per direction of 

the engineer-in-charge; for the following grades of concrete. 

       

(a) 4.20.1.1 Concrete of M10 grade with minimum cement content of 220 kg /cum Cum ₹ 10,706.06 5.00 ₹ 53,530.32 

(b) 4.20.1.3 Concrete of M20 grade with minimum cement content of 270 kg /cum Cum ₹ 11,177.78 5.00 ₹ 55,888.92 
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S. No. 
CPWD 

2021/MCGM 

SOR 2018 
Description of Item Unit 

Rate 

(Incl. GST) 
Quantity Amount 

14 

CPWD 

2021 Item 

No. 5.22A 

Steel reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete above plinth level. 
       

(a) 5.22A.6 Thermo-Mechanically Treated bars of grade Fe-500D or more. Kg ₹ 119.48 500.00 ₹ 59,739.50 

15 

CPWD 

2021 Item 

No. 10.28 

Providing and fixing stainless steel ( Grade 304) railing made of Hollow 

tubes, channels, plates etc., including welding, grinding, buffing, polishing 

and making curvature (wherever required) and fitting the same with 

necessary stainless steel nuts and bolts complete, i/c fixing the railing with 

necessary accessories & stainless steel dash fasteners , stainless steel bolts 

etc., of required size, on the top of the floor or the side of waist slab with 

suitable arrangement as per approval of Engineer-incharge, (for payment 

purpose only weight of stainless steel members shall be considered 

excluding fixing accessories such as nuts, bolts, fasteners etc.). 

Kg ₹ 815.96 100.00 ₹ 81,596.23 

16 

CPWD 

2021 Item 

No. 10.1 

Structural steel work in single section, fixed with or without connecting 

plate, including cutting, hoisting, fixing in position and applying a priming 

coat of approved steel primer all complete. 

Kg ₹ 124.01 1500.00 ₹ 1,86,015.41 

17 

CPWD 

2021 Item 

No. 5.13A 

Providing, hoisting and fixing up to floor five level precast reinforced 

cement concrete in small lintels not exceeding 1.5 m clear span up to floor 

five level, including the cost of required centering, shuttering but excluding 

the cost of reinforcement, with 1:1.5:3 (1 cement : 1.5 coarse sand incuding 

manufactured sand derived from Recycled Concrete Aggregate (RCA) upto 

20% : 3 graded stone aggregate 20 mm nominal size Recycled Concrete 

Aggregate (RCA) upto 20%). 

Cum ₹ 17,856.55 2.00 ₹ 35,713.09 

18 

CPWD 

2021 Item 

No. 10.6 

Supplying and fixing rolling shutters of approved make, made of required size M.S. 

laths, interlocked together through their entire length and jointed together at the end 

by end locks, mounted on specially designed pipe shaft with brackets, side guides 

and arrangements for inside and outside locking with push and pull operation 

complete, including the cost of providing and fixing necessary 27.5 cm long wire 

springs manufactured from high tensile steel wire of adequate strength conforming 

to IS: 4454 - part 1 and M.S. top cover of required thickness for rolling shutters. 

       

(a) 10.6.1 80x1.25 mm M.S. laths with 1.25 mm thick top cover Sqm ₹ 4,009.91 50.00 ₹ 2,00,495.49 
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S. No. 
CPWD 

2021/MCGM 

SOR 2018 
Description of Item Unit 

Rate 

(Incl. GST) 
Quantity Amount 

19 

CPWD 

2021 Item 

No. 10.7 

Providing and fixing ball bearing for rolling shutters. No ₹ 565.34 25.00 ₹ 14,133.57 

20 

CPWD 

2021 Item 

No. 6.4 

Brick work with common burnt clay F.P.S. (non modular) bricks of class 

designation 7.5 in superstructure above plinth level up to floor V level in all 

shapes and sizes in : 

       

(a) 6.4.1 Cement mortar 1:4 (1 cement : 4 coarse sand) Cum ₹ 11,344.31 10.00 ₹ 1,13,443.08 

21 

CPWD 

2021 Item 

No. 6.13 

Half brick masonry with common burnt clay F.P.S. (non modular) bricks of 

class designation 7.5 in superstructure above plinth level up to floor V level. 
       

(a) 6.13.2 Cement mortar 1:4 (1 cement :4 coarse sand) Sqm ₹ 1,356.78 100.00 ₹ 1,35,678.30 

22 

CPWD 

2021 Item 

No. 26.40 

Providing & fixing in position Phenol bonded Bamboowood panelled or 

panelled and glazed shutters for doors windows, clerestorey windows with 

pre-molded minimum 30mm thick planks, in approved colours, texture & 

finish. It shall have 10mm wide, 25mm deep grove to fit in panels.The 

bamboo wood shall have minimum density of 1000 Kg/cum, minimum 

Hardness 1000 Kgf. All styles and rails shall have profiled interlocking 

system locked in place by bamboo pins, all complete as per direction of 

Engineer in charge. (The panelling will be paid for separately). 

Sqm ₹ 7,336.26 50.00 ₹ 3,66,813.19 

23 

CPWD 

2021 Item 

No. 9.48 

Providing and fixing M.S. grills of required pattern in frames of windows 

etc. with M.S. flats, square or round bars etc. including priming coat with 

approved steel primer all complete. 

       

(a) 9.48.2 Fixed to openings /wooden frames with rawl plugs screws etc. Kg                               ₹ 263.48 250.00 ₹ 65,870.05 

24 

CPWD 

2021 Item 

No. 9.51 

Providing and fixing fly proof galvanized M.S. wire gauge to windows and 

clerestory windows using wire gauge with average width of aperture 1.4 

mm in both directions with wire of dia 0.63 mm all complete. 

       

(a) 9.51.2 With 12 mm mild steel U beading Sqm ₹ 1,082.71 50.00 ₹ 54,135.38 
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25 

CPWD 

2021 Item 

No.9.74 

Providing and fixing bright finished brass tower bolts (barrel type) with 

necessary screws etc. complete : 
       

(a) 9.74.1 250 mm Long No. ₹ 498.89 10.00 ₹ 4,988.93 

(b) 9.74.2 200 mm Long No. ₹ 400.55 10.00 ₹ 4,005.51 

(c) 9.74.3 150 mm Long No. ₹ 309.59 10.00 ₹ 3,095.93 

(d) 9.74.4 100 mm Long No. ₹ 213.64 10.00 ₹ 2,136.36 

26 

CPWD 

2021 Item 

No. 9.72 

Providing and fixing bright finished brass butt hinges with necessary screws 

etc. complete : 
       

(a) 9.72.1 125 x 85 x 5.5 mm (Heavy Type) No. ₹ 305.06 10.00 ₹ 3,050.61 

(b) 9.72.3 100 x 85 x 5.5 mm (Heavy Type) No. ₹ 234.16 10.00 ₹ 2,341.60 

(c) 9.72.5 75 x 65 x 4 mm (Heavy Type) No. ₹ 196.51 10.00 ₹ 1,965.11 

(d) 9.72.7 50 x 40 x 2.5 mm (Ordinary Type) No. ₹ 46.31 10.00 ₹ 463.12 

27 

CPWD 

2021 Item 

No. 9.92 

Providing and fixing chromium plated brass handles with necessary screws 

etc. complete: 
       

(a) 9.92.1 125 mm long No. ₹ 301.86 10.00 ₹ 3,018.63 

(b) 9.92.2 100 mm Long No. ₹ 265.48 10.00 ₹ 2,654.79 

(c) 9.92.3 75 mm Long No. ₹ 238.76 10.00 ₹ 2,387.58 

28 

CPWD 

2021 Item 

No. 9.83 

Providing and fixing aluminium die cast body tubular type universal 

hydraulic door closer (having brand logo with ISI, IS : 3564, embossed on 

the body, door weight upto 35 kg and door width upto 700 mm), with 

necessary accessories and screws etc. complete. 

No. ₹ 1,366.91 100.00 ₹ 1,36,691.17 

29 

CPWD 

2021 Item 

No. 9.165 

Providing and fixing bright /matt finished Stainless Steel handles of 

approved quality & make with necessary screws etc all complete. 
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(a) 9.165.1 125 mm Long No. ₹ 133.87 10.00 ₹ 1,338.72 

(b) 9.165.2 100 mm Long No. ₹ 100.89 10.00 ₹ 1,008.87 

(c) 9.165.3 75 mm Long No. ₹ 65.24 10.00 ₹ 652.37 

30 

CPWD 

2021 Item 

No. 9.82 

Providing and fixing bright finished brass hanging type floor door stopper 

with necessary screws, etc. complete. 
No. ₹ 146.07 10.00 ₹ 1,460.67 

31 

CPWD 

2021 Item 

No. 9.88 

Providing and fixing chromium plated brass 100 mm mortice latch and lock 

with 6 levers and a pair of lever handles of approved quality with necessary 

screws etc. complete. 

No. ₹ 1,089.50 10.00 ₹ 10,895.05 

32 

CPWD 

2021 Item 

No. 8659 

Waterproof ply 12mm thick. Sqm ₹ 699.68 200.00 ₹ 1,39,936.36 

33 

CPWD 

2021 Item 

No. 9.59 

Providing and fixing ISI marked oxidised M.S. single acting spring hinges 

with necessary screws etc. complete : 
       

(a) 9.59.3 100 mm No. ₹ 262.15 20.00 ₹ 5,242.95 

34 

CPWD 

2021 Item 

No. 9.6 

Providing and fixing bright finished brass double acting spring hinges with 

necessary brass screws etc. complete :167 Municipal C)100mm 
       

(a) 9.6.3 100 mm No. ₹ 297.80 20.00 ₹ 5,955.96 

35 

CPWD 

2021 Item 

No. 6228 

600x120 mm glass shelf with anodised aluminium angle frame, C.P. brass 

brackets and guard rail of standard size 
No. ₹ 399.82 20.00 ₹ 7,996.36 

36 

CPWD 

2021 Item 

No. 13.91 

Removing dry or oil bound distemper, water proofing cement paint and the 

like by scrapping, sand papering and preparing the surface smooth including 

necessary repairs to scratches etc. complete. 

Sqm                           ₹ 27.79 5000.00 ₹ 1,38,936.82 

37 

CPWD 

2021 Item 

No. 1371 

Lettering with black Japan paint of approved brand and manufacture 

per letter 

per cm 

height            

₹ 6.73 2000.00 ₹ 13,460.55 



130 
Contractor  MMRCL 

S. No. 
CPWD 

2021/MCGM 

SOR 2018 
Description of Item Unit 

Rate 

(Incl. GST) 
Quantity Amount 

38 

CPWD 

2021 Item 

No. 13.26 

Providing and applying plaster of paris putty of 2 mm thickness over 

plastered surface to prepare the surface even and smooth complete. 
Sqmt ₹ 285.60 500.00 ₹ 1,42,801.73 

39 

CPWD 

2021 Item 

No. 13.78 

Providing and applying 12 mm thick (average) premixed formulated one 

coat gypsum lightweight plaster having additives and light weight 

aggregates as vermiculite/ perlite respectively conforming to IS: 2547 (Part 

- 1 & II) 1976, applied on hacked / uneven background such as bare brick/ 

block/ RCC work on walls & ceiling at all floors and locations, finished in 

smooth line and level etc. complete. 

Sqmt ₹ 484.38 150.00 ₹ 72,656.96 

40 

CPWD 

2021 Item 

No. 14.72 

Providing and fixing double scaffolding system (cup lock type) on the 

exterior side, up to seven story height made with 40 mm dia M.S. tube 1.5 

m centre to centre, horizontal & vertical tubes joining with cup & lock 

system with M.S. tubes, M.S. tube challies, M.S. clamps and M.S. staircase 

system in the scaffolding for working platform etc. and maintaining it in a 

serviceable condition for the required duration as approved and removing it 

thereafter .The scaffolding system shall be stiffened with bracings, runners, 

connection with the building etc wherever required for inspection of work at 

required locations with essential safety features for the workmen etc. 

complete as per directions and approval of Engineerin- charge .The 

elevational area of the scaffolding shall be measured for payment purpose 

.The payment will be made once irrespective of duration of scaffolding. 

Note: - This item to be used for maintenance work judicially, necessary 

deduction for scaffolding in the existing item to be done. 

Sqmt ₹ 379.83 300.00 ₹ 1,13,948.18 

41 

CPWD 

2021 Item 

No. 17.2 

Providing and fixing white vitreous china pedestal type water closet 

(European type W.C. pan) with seat and lid, 10 litre low level white P.V.C. 

flushing cistern, including flush pipe, with manually controlled device 

(handle lever), conforming to IS : 7231, with all fittings and fixtures 

complete, including cutting and making good the walls and floors wherever 

required : 

       

(a) 17.2.2 W.C. pan with ISI marked black solid plastic seat and lid No. ₹ 7,232.44 10.00 ₹ 72,324.44 
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42 

CPWD 

2021 Item 

No. 14.80 

Providing & fixing White vitreous china water closet squatting pan (Indian 

type) along with "S" or "P" trap including dismantling of old WC seat and 

"S" or "P" trap at site complete with all operations including all necessary 

materials, labour and disposal of dismantled material i/c malba, all complete 

as per the direction of Engineer-in charge. 

       

(a) 14.80.2 Orissa pattern W.C Pan of size 580x440 mm No. ₹ 5,131.87 5.00 ₹ 25,659.33 

43 

CPWD 

2021 Item 

No. 17.5 

Providing and fixing white vitreous china flat back half stall urinal of size 

580x380x350 mm with white PVC automatic flushing cistern, with fittings, 

standard size C.P. brass flush pipe, spreaders with unions and clamps (all in 

C.P. brass) with waste fitting as per IS : 2556, C.I. trap with outlet grating 

and other couplings in C.P. brass, including painting of fittings and cutting 

and making good the walls and floors wherever required : 

       

(a) 17.5.1 Single half stall urinal with 5 litre P.V.C. automatic flushing cistern No. ₹ 13,498.26 10.00 ₹ 1,34,982.62 

44 

CPWD 

2021 Item 

No. 17.7 

Providing and fixing wash basin with C.I. brackets, 15 mm C.P. brass pillar 

taps, 32 mm C.P. brass waste of standard pattern, including painting of 

fittings and brackets, cutting and making good the walls wherever require: 

       

(a) 17.7.1 
White Vitreous China Wash basin size 630x450 mm with a pair of 15 mm 

C.P. brass pillar taps 
No. ₹ 4,521.74 10.00 ₹ 45,217.44 

45 

CPWD 

2021 Item 

No. 17.18 

Providing and fixing P.V.C. low level flushing cistern with manually 

controlled device (handle lever) conforming to IS : 7231, with all fittings 

and fixtures complete. 

       

(a) 17.18.1 10 litre capacity - White No. ₹ 1,363.45 10.00 ₹ 13,634.47 

46 

CPWD 

2021 Item 

No. 17.20 

Providing and fixing solid plastic seat with lid for pedestal type W.C. pan 

complete : 
       

(a) 17.20.1 White solid plastic seat with lid No. ₹ 781.71 5.00 ₹ 3,908.56 

47 1313 
8 mm dia C.P. Brass/ S.S. Jet with flexible tube upto 1 metre long with S.S. 

tringular plate for Eureopean type W.C. 
No. ₹ 266.55 250.00 ₹ 66,636.36 
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48 

CPWD 

2021 Item 

No. 7257 

C.P. Brass bibcock 15 mm No. ₹ 399.82 20.00 ₹ 7,996.36 

49 

CPWD 

2021 Item 

No. 7260 

C.P. Brass stop cock (concealed) 15 mm No. ₹ 559.75 20.00 ₹ 11,194.91 

50 

CPWD 

2021 Item 

No. 18.47 

Providing and fixing G.I. Union in existing G.I. pipe line, cutting and 

threading the pipe and making long screws, including excavation, refilling 

the earth or cutting of wall and making good the same complete wherever 

required : 

       

a) 18.47.1 15 mm nominal bore No. ₹ 910.12 10.00 ₹ 9,101.19 

b) 18.47.4 32 mm nominal bore No. ₹ 1,106.30 10.00 ₹ 11,062.97 

c) 18.47.6 50 mm nominal bore No. ₹ 1,706.29 10.00 ₹ 17,062.91 

d) 18.47.8 80 mm nominal bore No. ₹ 2,178.81 10.00 ₹ 21,788.09 

51 

CPWD 

2021 Item 

No. 7119 

Flexible (coil shaped) PVC waste pipe for sink and wash basin 32mm dia 

with length not less than 700 mm i/c PVC waste fittings 
No. ₹ 46.65 100.00 ₹ 4,664.55 

52 

CPWD 

2021 Item 

No. 17.29 

Providing and fixing 100 mm sand cast Iron grating for gully trap. No. ₹ 56.31 20.00 ₹ 1,126.15 

53 

CPWD 

2021 Item 

No. 17.32 

Providing and fixing mirror of superior glass (of approved quality) and of 

required shape and size with plastic moulded frame of approved make and 

shade with 6 mm thick hard board backing : 

       

a) 17.32.2 Rectangular shape 453x357 mm No. ₹ 1,544.56 10.00 ₹ 15,445.64 

b) 17.32.4 Rectangular shape 1500x450 mm No. ₹ 2,421.83 10.00 ₹ 24,218.32 

54 

CPWD 

2021 Item 

No. 17.35 

Providing and fixing soil, waste and vent pipes :        
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 a) 17.35.1 100 mm dia.         

  (i) 17.35.1.2 Centrifugally cast (spun) iron socket & spigot (S&S) pipe as per IS: 3989.  Rmt                      ₹ 1,435.88 20.00 ₹ 28,717.61 

 b) 

CPWD 

2021 Item 

No. 

17.35.2 

75 mm diameter :         

  (i) 17.35.2.2 Centrifugally cast (spun) iron socketed pipe as per IS: 3989.  Rmt ₹ 1,388.84 20.00 ₹ 27,776.70 

55 

CPWD 

2021 Item 

No. 17.36 

Providing and filling the joints with spun yarn, cement slurry and cement 

mortar 1:2 ( 1 cement : 2 fine sand) in S.C.I./ C.I. Pipes : 
       

 a) 17.36.1 75 mm dia pipe  No ₹ 184.85 5.00 ₹ 924.25 

 b) 17.36.2 100 mm dia pipe  No ₹ 217.83 5.00 ₹ 1,089.17 

56 

CPWD 

2021 Item 

No. 17.37 

Providing and fixing M.S. holder-bat clamps of approved design to Sand 

Cast iron/cast iron (spun) pipe embedded in and including cement concrete 

blocks 10x10x10 cm of 1:2:4 mix (1 cement : 2 coarse sand : 4 graded stone 

aggregate 20 mm nominal size), including cost of cutting holes and making 

good the walls etc. : 

       

 a) 17.37.1 For 100 mm dia. Pipe  No ₹ 411.08 20.00 ₹ 8,221.59 

 b) 17.37.2 For 75 mm dia. Pipe  No ₹ 405.75 20.00 ₹ 8,114.98 

57 

CPWD 

2021 Item 

No. 17.38 

Providing and fixing bend of required degree with access door, insertion 

rubber washer 3 mm thick, bolts and nuts complete.  
       

 a) 17.38.1 100 mm dia         

  (i) 17.38.1.2 Sand cast iron S&S as per IS - 3989  No ₹ 796.44 5.00 ₹ 3,982.19 

 b) 17.38.2 75 mm dia         

  (i) 17.38.2.2 Sand cast iron S&S as per IS- 3989  No ₹ 604.26 5.00 ₹ 3,021.29 
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58 

CPWD 

2021 Item 

No. 17.39 

Providing and fixing plain bend of required degree.         

 a) 17.39.1 100 mm dia         

  (i) 17.39.1.2 Sand cast iron S&S as per IS : 3989  No ₹ 586.07 5.00 ₹ 2,930.33 

 b) 17.39.2 75 mm dia         

  (i) 17.39.2.2 Sand cast iron S&S as per IS - 3989  No ₹ 397.42 5.00 ₹ 1,987.10 

59 

CPWD 

2021 Item 

No. 17.41 

Providing and fixing double equal junction of required degree with access 

door, insertion rubber washer 3 mm thick, bolts and nuts complete :  
       

 a) 17.41.1 100x100x100x100 mm         

  (i) 17.41.1.2 Sand cast iron S&S as per IS - 3989  No ₹ 1,206.05 5.00 ₹ 6,030.26 

 b) 17.41.2 75x75x75x75 mm         

  (i) 17.41.2.2 Sand cast iron S&S as per IS - 3989  No ₹ 960.90 5.00 ₹ 4,804.48 

60 

CPWD 

2021 Item 

No. 17.42 

Providing and fixing double equal plain junction of required degree.         

 a) 17.42.1 100x100x100x100 mm         

  (i) 17.42.1.2 Sand cast iron S&S as per IS - 3989  No ₹ 1,174.47 5.00 ₹ 5,872.33 

 b) 17.42.2 75x75x75x75 mm         

  (i) 17.42.2.2 Sand cast iron S&S as per IS - 3989  No ₹ 878.87 5.00 ₹ 4,394.34 

61 

CPWD 

2021 Item 

No. 17.43 

Providing and fixing single equal plain junction of required degree with 

access door, insertion rubber washer 3 mm thick, bolts and nuts complete.  
       

 a) 17.43.1 100x100x100 mm         

  (i) 17.43.1.2 Sand cast iron S&S as per IS - 3989  No ₹ 974.76 5.00 ₹ 4,873.78 
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 b) 17.43.2 75x75x75 mm         

  (i) 17.43.2.2 Sand cast iron S&S as per IS - 3989  No ₹ 764.72 5.00 ₹ 3,823.59 

62 

CPWD 

2021 Item 

No. 17.44 

Providing and fixing single equal plain junction of required degree :         

 a) 17.44.1 100x100x100 mm         

  (i) 17.44.1.2 Sand cast iron S&S as per IS - 3989  No ₹ 942.64 5.00 ₹ 4,713.19 

 b) 17.44.2 75x75x75 mm         

  (i) 17.44.2.2 Sand cast iron S&S as per IS - 3989  No ₹ 664.90 5.00 ₹ 3,324.49 

63 

CPWD 

2021 Item 

No. 17.45 

Providing and fixing double unequal junction of required degree with 

access door, insertion rubber washer 3 mm thick, bolts and nuts complete :  
       

 a) 17.45.1 100x100x75x75 mm         

  (i) 17.45.1.2 Sand cast iron S&S as per IS - 3989  No ₹ 1,688.03 5.00 ₹ 8,440.16 

64 

CPWD 

2021 Item 

No. 17.46 

Providing and fixing double unequal plain junction of required degree:         

 a) 17.46.1 100x100x75x75 mm         

  (i) 17.46.1.2 Sand cast iron S&S as per IS - 3989  No ₹ 1,477.59 5.00 ₹ 7,387.97 

65 

CPWD 

2021 Item 

No. 17.54 

Providing and fixing sand cast iron S&S off sets as per IS: 3989.         

 a) 17.54.1 75 mm off sets         

  (i) 17.54.1.1 With 75 mm dia pipe  No ₹ 450.93 5.00 ₹ 2,254.64 

 b) 17.54.2 150 mm off sets         

  (i) 17.54.2.2 With 100 mm dia Pipe  No ₹ 774.18 5.00 ₹ 3,870.91 
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66 

CPWD 

2021 Item 

No. 17.55 

Providing and fixing door piece, insertion rubber washer 3mm thick, bolts 

& nuts complete :  
       

 a) 17.55.1 100 mm         

  (i) 17.55.1.2 Sand cast iron S&S as per IS - 1729 No                                  ₹ 948.04 5.00 ₹ 4,740.18 

 b) 17.55.2 75 mm         

  (i) 17.55.2.2 Sand cast iron S&S as per IS - 1729 No ₹ 577.47 5.00 ₹ 2,887.35 

67 

CPWD 

2021 Item 

No. 17.56 

Providing and fixing terminal guard:         

 a) 17.56.1 100 mm         

  (i) 17.56.1.2 Sand cast iron S&S as per IS - 3989  No ₹ 586.07 5.00 ₹ 2,930.33 

 b) 17.56.2 75 mm         

  (i) 17.56.2.2 Sand cast iron S&S as per IS - 3989  No                                 ₹ 415.21 5.00 ₹ 2,076.06 

68 

CPWD 

2021 Item 

No. 17.57 

Providing and fixing collar:         

 a) 17.57.1 100 mm         

  (i) 17.57.1.2 Sand cast iron S&S as per IS - 3989  No ₹ 586.07 5.00 ₹ 2,930.33 

 b) 17.57.2 75 mm         

  (i) 17.57.2.2 Sand cast iron S&S as per IS- 3989  No ₹ 361.77 5.00 ₹ 1,808.84 

69 

CPWD 

2021 Item 

No. 17.58 

Providing lead caulked joints to sand cast iron/centrifugally cast (spun) iron 

pipes and fittings of diameter:  
       

 a) 17.58.1 100 mm  No ₹ 732.53 5.00 ₹ 3,662.67 

 b) 17.58.2 75 mm  No ₹ 621.58 5.00 ₹ 3,107.92 
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70 

CPWD 

2021 Item 

No. 17.59 

Providing and fixing M.S. stays and clamps for sand cast iron/ centrifugally 

cast (spun) iron pipes of diameter :  
       

 a) 17.59.1 100 mm  No                                    ₹ 171.46 5.00 ₹ 857.28 

 b) 17.59.2 75 mm  No ₹ 106.75 5.00 ₹ 533.76 

71 

CPWD 

2021 Item 

No. 

17.70.1 

Providing and fixing PTMT Bottle Trap for Wash basin and sink. Bottle 

trap 31mm single piece moulded with height of 270 mm, effective length of 

tail pipe 260 mm from the centre of the waste coupling, 77 mm breadth with 

25 mm minimum water seal, weighing not less than 260 gms 

No ₹ 433.27 30.00 ₹ 12,998.09 

72 

CPWD 

2021 Item 

No. 17.71 

Providing and fixing PTMT liquid soap container 109 mm wide, 125 mm 

high and 112 mm distance from wall of standard shape with bracket of the 

same materials with snap fittings of approved quality and colour, weighing 

not less than 105 gms. 

No ₹ 194.98 80.00 ₹ 15,598.24 

73 

CPWD 

2021 Item 

No. 17.74 

Providing and fixing PTMT shelf 440 mm long, 124 mm width and 36 mm 

height of approved quality and colour, weighing not less than 300 gms. 
No                                      ₹ 809.03 10.00 ₹ 8,090.32 

74 

CPWD 

2021 Item 

No. 17.75 

Providing and fixing PTMT 15 mm Urinal spreader size 95x69x100 mm 

with 1/2" BSP thread and shapes, weighing not less than 60 gms. 
No                                      ₹ 123.61 10.00 ₹ 1,236.10 

75 

CPWD 

2021 Item 

No. 

17.76.1 

Providing and fixing PTMT urinal cock of approved quality and colour. 15 

mm nominal bore, 80 mm long, 42 mm high and 30mm wide with BSP 

female threads weighing not less than 48 gms 

No                                     ₹ 199.84 10.00 ₹ 1,998.42 

76 

CPWD 

2021 Item 

No. 18.7 

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having 

thermal stability for hot & cold water supply, including all CPVC plain & 

brass threaded fittings, including fixing the pipe with clamps at 1.00 m 

spacing. This includes jointing of pipes & fittings with one step CPVC 

solvent cement and testing of joints complete as per direction of Engineer in 

Charge. Internal work - Exposed on wall 

       

 a) 18.7.1 15 mm nominal outer dia. Pipes.  Rmt ₹ 341.04 5.00 ₹ 1,705.22 
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 b) 18.7.2 20 mm nominal outer dia. Pipes.  Rmt ₹ 433.27 5.00 ₹ 2,166.35 

 c) 18.7.3 25 mm nominal outer dia .Pipes.  Rmt ₹ 544.49 5.00 ₹ 2,722.43 

 d) 18.7.4 32 mm nominal outer dia. Pipes.  Rmt ₹ 667.63 5.00 ₹ 3,338.15 

 e) 18.7.5 40 mm nominal outer dia. Pipes.  Rmt ₹ 898.72 5.00 ₹ 4,493.62 

 f) 18.7.6 50 mm nominal outer dia. Pipes.  Rmt ₹ 1,235.44 5.00 ₹ 6,177.19 

77 

CPWD 

2021 Item 

No. 18.8 

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having 

thermal stability for hot & cold-water supply, including all CPVC plain & 

brass threaded fittings, i/c fixing the pipe with clamps at 1.00 m spacing. 

This includes jointing of pipes & fittings with one step CPVC solvent 

cement and the cost of cutting chases and making good the same including 

testing of joints complete as per direction of Engineer in Charge. 

:Concealed work, including cutting chases and making good the walls etc.  

       

 a) 18.8.1 15 mm nominal outer dia .Pipes.  Rmt ₹ 587.93 5.00 ₹ 2,939.66 

 b) 18.8.2 20 mm nominal outer dia .Pipes.  Rmt ₹ 684.69 5.00 ₹ 3,423.44 

 c) 18.8.3 25 mm nominal outer dia .Pipes.  Rmt ₹ 834.35 5.00 ₹ 4,171.77 

 d) 18.8.4 32 mm nominal outer dia .Pipes.  Rmt ₹ 949.90 5.00 ₹ 4,749.51 

78 

CPWD 

2021 Item 

No. 18.9 

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having 

thermal stability for hot & cold water supply including all CPVC plain & 

brass threaded fittings This includes jointing of pipes & fittings with one 

step CPVC solvent cement, trenching ,refilling & testing of joints complete 

as per direction of Engineer in Charge External Work 

       

a) 18.9.1 15 mm nominal outer dia Pipes Rmt ₹ 295.00 5.00 ₹ 1,475.00 

b) 18.9.4 32 mm nominal outer dia Pipes Rmt ₹ 579.80 5.00 ₹ 2,899.02 

c) 18.9.6 50 mm nominal outer dia Pipes Rmt ₹ 1,081.97 5.00 ₹ 5,409.87 

d) 18.9.7 75 mm nominal inner dia Pipes Rmt ₹ 2,101.58 5.00 ₹ 10,507.89 
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e) 18.9.9 100 mm nominal inner dia Pipes Rmt ₹ 3,747.30 5.00 ₹ 18,736.48 

f) 18.9.10 150 mm nominal inner dia Pipes Rmt ₹ 7,824.78 5.00 ₹ 39,123.88 

79 

CPWD 

2021 Item 

No. 18.10 

Providing and fixing G.I. pipes complete with G.I. fittings and clamps, i/c 

cutting and making good the walls etc. : Internal work – Exposed on wall.  
       

 a) 18.10.1 15 mm dia. nominal bore  Rmt ₹ 405.35 5.00 ₹ 2,026.75 

 b) 18.10.2 20 mm dia. nominal bore  Rmt ₹ 497.57 5.00 ₹ 2,487.87 

 c) 18.10.3 25 mm dia. nominal bore  Rmt ₹ 654.64 5.00 ₹ 3,273.18 

 d) 18.10.4 32 mm dia. nominal bore  Rmt ₹ 751.13 5.00 ₹ 3,755.63 

 e) 18.10.5 40 mm dia. nominal bore  Rmt ₹ 966.43 5.00 ₹ 4,832.14 

 f) 18.10.6 50 mm dia. nominal bore  Rmt ₹ 1,190.39 5.00 ₹ 5,951.96 

80 

 CPWD 

2021 Item 

No. 18.11 

Providing and fixing G.I. Pipes complete with G.I. fittings and clamps, i/c 

making good the walls etc. concealed pipe including painting with 

anticorrosive bitumastic paint, cutting chases and making good the wall:  

       

(a) 18.11.1 15 mm dia. nominal bore  Rmt ₹ 646.64 20.00 ₹ 12,932.79 

 (b) 18.11.2 20 mm dia. nominal bore  Rmt ₹ 721.14 20.00 ₹ 14,422.77 

81 

CPWD 

2021 Item 

No. 18.48 

Providing and placing on terrace (at all floor levels) polyethylene water 

storage tank ISI : 12701 marked, with cover and suitable locking 

arrangement and making necessary holes for inlet, outlet and overflow pipes 

but without fittings and the base support for tank.  

One Litre                                  ₹ 12.93 2500.00 ₹ 32,318.64 

82 

CPWD 

2021 Item 

No. 18.54 

Providing and fixing PTMT bib cock of approved quality and colour.         

(a) 18.54.3 15 mm nominal bore, 165 mm long. Weighing not less than 110 gms.  No ₹ 208.77 10.00 ₹ 2,087.72 
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83 

CPWD 

2021 Item 

No. 18.55 

Providing and fixing PTMT stop cock of approved quality and colour.         

(a) 18.55.3 
Concealed stop cock, 15 mm nominal bore, 108mm long. Weighing not less 

than 108 gms.  
No                                  ₹ 244.42 10.00 ₹ 2,444.22 

84 

CPWD 

2021 Item 

No. 18.56 

Providing and fixing PTMT pillar cock of approved quality and colour .         

(a) 18.56.2 
15mm nominal bore, 125 mm long foam flow. Weighing not less than 120 

gms.  
No ₹ 258.75 10.00 ₹ 2,587.49 

85 
CPWD 2021 

Item No. 

18.58 
Providing and fixing PTMT grating of approved quality and colour.         

 (a) 18.58.1 Circular type.         

  (i) 18.58.1.1 100 mm nominal dia.  No ₹ 44.25 10.00 ₹ 442.47 

  (ii) 18.58.1.2 125 mm nominal dia with 25 mm waste hole.  No ₹ 60.31 10.00 ₹ 603.06 

86 
CPWD 2021 

Item No. 

19.20 

Supplying and fixing C.I. cover 300x300 mm without frame for gully trap (standard 

pattern) the weight of cover to be not less than 4.5 kg 
No ₹ 895.26 10.00 ₹ 8,952.60 

87 

CPWD 

2021 Item 

No. 22.23 

Providing and applying integral crystalline slurry of hydrophilic in nature for 

waterproofing treatment to the RCC structures like retaining walls of the basement, 

water tanks, roof slabs, podiums, reservior, sewage & water treatment plant, tunnels 

/ subway and bridge deck etc., prepared by mixing in the ratio of 5 : 2 (5 parts 

integral crystalline slurry : 2 parts water) for vertical surfaces and 3 : 1 (3 parts 

integral crystalline slurry : 1 part water) for horizontal surfaces and applying the 

same from negative (internal) side with the help of synthetic fiber brush. The 

material shall meet the requirements as specified in ACI- 212-3R-2010 i.e by 

reducing permeability of concrete by more than 90% compared with control 

concrete as per DIN 1048 and resistant to 16 bar hydrostatic pressure on negative 

side. The crystalline slurry shall be capable of self-healing of cracks up to a width 

of 0.50mm. The work shall be carried out all complete as per specification and the 

direction of the engineer-in-charge. The product performance shall carry guarantee 

for 10 years against any leakage. 
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(a) 22.23.1 For vertical surface two coats @ 0.70 kg per sqm Sqm ₹ 541.42 30.00 ₹ 16,242.61 

(b) 22.23.2 For horizontal surface one coat @1.10 kg per sqm. Sqm ₹ 415.14 30.00 ₹ 12,454.34 

88 

CPWD 

2021 Item 

No. 8778 

12 mm toughened Glass panes Sqm ₹ 2,332.27 80.00 ₹ 1,86,581.82 

89 

CPWD 

2021 Item 

No. 8724 

12 mm thk. (5 ply) marine ply conforming to IS 1328 BWP grade Sqm ₹ 959.56 80.00 ₹ 76,765.09 

90 

CPWD 

2021 Item 

No. 2481 

9 mm thk. (5 ply) commercial ply of superior quality Sqm ₹ 1,206.12 80.00 ₹ 96,489.45 

91 

CPWD 

2021 Item 

No. 14.76 

Cleaning and desilting of gully trap chamber, including removal of rubbish 

mixed with earth etc. and disposal of same, all as per the direction of 

Engineer-incharge. 

Nos ₹ 119.21 100.00 ₹ 11,921.25 

92 

CPWD 

2021 Item 

No. 14.77 

Cleaning of chocked sewer line by diesel running vehicle mounting hydraulic 

operated high pressure suction cum jetting sewer cleaning machine fitted with 

pump having 4000 litres suction capacity and 6000 litres water jetting tank capacity 

including skilled operator, supervising engineer etc. for cleaning and partial 

desilting of manholes and dechocking of sewer lines. Dechocking and flushing of 

sewer line from one manhole to another by high pressure jetting system of 2200 

PSI for sewer line from 150mm dia upto 300mm 

Mtr ₹ 381.03 50.00 ₹ 19,051.34 

93 

CPWD 

2021 Item 

No. 14.78 

Cleaning of under ground sump, Over Head R.C.C. Tank ( independent staging) 

including disposal of slit and rubbish, all as per direction of Engineer-in-Charge. 

The cleaning shall consist following operations:- 

(i) Tank shall be emptied of water by pumping & bottom shall be cleaned of silt 

and other deposits. 

(ii) Entire surface area of the sump shall then scrubbed thoroughly with wire brush 

etc. and pressure washed with water. 

(iii) Chlorination of RCC internal surface by liquid chlorine. 

(iv) The treated surface shall be dried using air jetting and all loose particles shall 

be removal from the surface. 

(v) Finally the surface shall be treated with ultraviolet radiation etc. as per direction 

of Engineer-in-Charge. 

Sqmt ₹ 381.03 50.00 ₹ 19,051.34 
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94 

CPWD 

2021 Item 

No. 15.12 

Dismantling doors, windows and clerestory windows (steel or wood) shutter 

including chowkhats, architrave, holdfasts etc. complete and stacking within 

50 metres lead : 

       

(a) 15.12.1 Of area 3 sq. metres and below Each ₹ 403.42 15.00 ₹ 6,051.25 

(b) 15.12.2 Of area beyond 3 sq. metres Each ₹ 552.48 15.00 ₹ 8,287.23 

95 

CPWD 

2021 Item 

No. 14.75 

Repair to plaster of thickness 12mm to 20 mm in patches of area 2.5 sqm 

and under, including cutting the patch in proper shape, raking out joints and 

preparing plastering the wall surface with white cement-based polymer 

modified self-curing mortar, including disposal of rubbish, all complete as 

per the direction of Engineer-In-Charge. 

Sqm ₹ 720.14 500.00 ₹ 3,60,069.59 

96 

CPWD 

2021 Item 

No. 7270 

30 mm thick prelaminated flush door shutter Sqm ₹ 1,146.15 50.00 ₹ 57,307.27 

97 

MCGM 

SOR 2018 

Item No. 

R2-CS-FL-

92 

Providing and laying at site 9mm thick laminated flooring having an inbuilt 

1mm soundbloc CS backing - class of use 33/23, wear resistance AC-5, 

impact resistance - IC 3, (as per EN 13329), top surface having a MLC 

(Multi Layer Composite) high pressure laminate, top surface treated with 

(Aluminium Oxide) surface guard (tm) plus on top of high density 

fibreboard substrate (density 910 kg/m3) specially developed core; of plank 

size 1994mm x 194mm having smart lock tounge and groove joints to 

secure long lasting joint. The edge of tounge and groove of planks duly 

impregneted with paraffin. The approved decor planks to be placed on 

underly - 0.2mm thick alkali resistant polythylene sheet (Density 935 

Kg/m3) to resist any moisture movement from the sub floor and secure 

floating floor installation. Pergo original conforms to EN 13329, ASTM C 

1028, DIN 52185, DIN 54345, EN 717-2, DIN 4102.oring  

Sqm ₹ 2,447.00 100.00 ₹ 2,44,700.00 
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98 

MCGM 

SOR 2018 

Item No. 

R2-CS-

RW-12 

Supplying, fabricating, transporting to site and erecting 3.12mm thick MS 

gutter with all necessary supporting arrangement laid to proper slope, at all 

heights and levels, including surface cleaning, Grinding and removing the 

welding burr and applying one coats of red oxide zinc chromate primer and 

two coats of synthetic enamel paint on underside before erection & one coat 

of rubberized waterproof paint on upper side after erecting including 

making necessary connections with rain water pipes etc complete as 

directed. 

       

(a) 
R2-CS-

RW-12-d 
Girth upto 1001 to 1200 mm Rmt ₹ 1,087.00 120.00 ₹ 1,30,440.00 

99 

MCGM 

SOR 2018 

Item No. 

R2-CS-PL-

24 

Providing and applying 15 mm thick external sand faced cement plaster 

upto 10m from ground level and at all locations in cement mortar 1:4 in two 

coats for masonry (except stone masonry) and concrete surfaces including, 

racking out joints, hacking of concrete surface, providing bands, drip 

moulds, grooves etc. finishing, curing, scaffolding etc complete as directed 

By Engineer In Charge. 

Sqm ₹ 251.00 300.00 ₹ 75,300.00 

100 

MCGM 

SOR 2018 

Item No. 

R2-CS-PL-

05 

Providing and applying 12 mm thick internal plaster in cement mortar 1:3 

with neeru finish at all heights and locations in one coat for masonry 

(except stone masonry) and concrete surfaces including racking out joints, 

hacking of concrete surface, watering, finishing, curing, scaffolding etc. 

complete. 

Sqm ₹ 361.00 300.00 ₹ 1,08,300.00 

101 

MCGM 

SOR 2018 

Item No. 

R2-CS-

RM-76 

Refixing C.I. and UPVC vent , soil, waste and rain water pipe of any size 

including cleaning and making good masonry of walls cornices etc. before 

fixing including fitting such as W.I. clamps, accessories of approved make 

with scaffolding etc. complete. 

Rmt ₹ 152.00 200.00 ₹ 30,400.00 

102 

MCGM 

SOR 2018 

Item No. 

R2-CS-

DD-37 

Dismantling C.I., UPVC and asbestos vent pipes and shaft, soil, waste, rain 

water pipe, mild steel, GI and asbestos gutters, ridge and hips with fittings 

and clamps including stacking the material within 50 metres lead : 
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(a) 
R2-CS-

DD-37-b 
100 mm dia pipe Rmt ₹ 44.00 200.00 ₹ 8,800.00 

103 

MCGM 

SOR 2018 

Item No. 

R2-CS-

RW-10 

Removing Existing Mangalore tiles / AC / GI / Galvalume 

Sheets/polycarbonate plain and corrugated sheets from roof / cladding / 

partitions etc., excluding supporting structure but including scaffolding, 

handling, transporting, sorting and stacking at site lead up to 150m and or 

disposing etc complete as directed. 

Sqm ₹ 98.00 1500.00 ₹ 1,47,000.00 

104 

MCGM 

SOR 2018 

Item No. 

R2-CS-

RW-21 

Providing and fixing polycarbonate multiple wall sheet roofing 16mm thick 

gauge of approved make UV coated of approved make and of approved 

colour and with aluminium framing for fixing polycarbonate sheet using 

pressure plates with EPDM gasket (compatible to polycarbonate) breather 

tape, screws and covering the pressure plates complete and making the 

entire system water tight by using sealant as per architectural drawings and 

specification.(Rate does not include cost of structural steel framing which 

will be paid separately) 

Sqm ₹ 4,398.00 50.00 ₹ 2,19,900.00 

105 

MCGM 

SOR 2018 

Item No. 

R2-CS-

RW-16 

Providing and fixing UV resistant selffit UPVC pipes of approved make for 

Rainwater downtakes confirming to IS 13592:1992 Type A suitable for 

4kg/sqcm pressure for following pipe diameters including rainwater 

receiving recess with pvc plug bend necessary fittings such as offsets shoes, 

fixing the pipes on wall with clips filling the joints with solvent/cement and 

necessary scafolding etc. complete as directed by Engineer In Charge.  

       

(a) 
R2-CS-

RW-16-b 
100mm dia Rmt ₹ 406.00 100.00 ₹ 40,600.00 

106 

MCGM 

SOR 2018 

Item No. 

R2-CS-FL-

06 

Providing and laying 6mm thk. ceramic tiles as specified below conforming 

to I.S.15622-2006 for 

flooring of an approved, quality, make, size and pattern /design, for flooring 

including cement mortar bedding of 25 mm thick in 1:4 proportion, neat 

cement float, cutting, leveling, jointing, filling the joints by neat cement 

slurry or approved colour grout, curing, finishing etc complete as directed 

by Engineer In Charge. 

Sqm ₹ 1,416.00 100.00 ₹ 1,41,600.00 
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107 

MCGM 

SOR 2018 

Item No. 

R2-CS-FL-

31 

Providing and fixing 6mm thk. ceramic tiles as specified below conforming 

to I.S. 15622-2006 of 

approved quality, pattern and colour for dado in the wet area including 

preparing the surface and levelling in the desired line, backing of 20 thk. 

cement mortar in porportion 1:3 with approved waterproofing compound, 

square cut top edge or chamfered top edge in cement mortar 1:3, cement 

float, machine cutting, leveling, jointing, filling the joints with neat cement 

slurry or approved colour grout, finishing, curing etc complete as directed 

by Engineer In Charge. 

Sqm ₹ 1,480.00 100.00 ₹ 1,48,000.00 

108 

MCGM 

SOR 2018 

Item No. 

R2-CS-PN-

10 

Providing and applying first coat of approved Waterproof primer, and two 

coats of waterproof acrylic based textured exterior paint of an approved 

make and colour as per manufacturers specifications to textured sand faced 

or other surfaces, upto 10m height from ground level and at all locations as 

directed including preparing surfaces for painting by any approved means, 

scaffolding, cleaning and curing etc. complete as directed by Engineer-in-

charge. 

Sqm ₹ 203.00 5000.00 ₹ 10,15,000.00 

109 

MCGM 

SOR 2018 

Item No. 

R2-CS-PN-

5 

Providing and applying first single coat of approved primer and two coats 

of acrylic plastic emulsion paint of an approved make and colour as per 

manufacturers specifications to any surface, at all height and locations as 

directed including scaffolding, cleaning and preparing surfaces for painting 

by any approved means etc. complete as directed by Engineer-in-charge. 

Sqm ₹ 126.00 5000.00 ₹ 6,30,000.00 

110 

MCGM 

SOR 2018 

Item No. 

R2-CS-PN-

3 

Providing and applying first single coat of approved primer and two coats 

of acrylic distemper (oil bound distemper) of an approved make and colour 

as per manufacturers specifications to any surface, at all height and 

locations as directed including scaffolding, cleaning and preparing surfaces 

for painting with broom by any approved means, etc. complete as directed 

by Engineer-in-charge 

Sqm ₹ 98.00 2000.00 ₹ 1,96,000.00 
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111 

MMRDA 

Tender 

Item No. 

A-119 

Providing, Supplying & installing Roller Blinds manufactured by Hunter 

Douglas, Verosol or Equivalent make in SECLUSION series with 

specification of Basic Material -1005 Polyster, Fabric width 200/250 cm, 

Fabric Weight-20/295 g/sq.m. Thickness-0.50 mm, Finishing-Blackout 

Fabric, reverse & front side pigment colour coated colour fastness 

>5/6,Rubbing Fastness-Depending on Colour, shrinkagewarp : < 0.5%with 

approved shade fabric, (For External windows) comprising of polymer 

coated fibre fabric. The roller mechanism shall be a moulded unit made 

from engineering grade plastic polymer with PVC spring support. The 

fabric shall be attached to the roller tube with high-quality self-adhesive 

tape with manual operation. The fabric shall be attached to the tube with 

adhesive strip. It should have minimum one ton fabric which must be placed 

on the roller before the working section of fabric start. Operational action 

shall be smooth and upto the satisfaction of the Engineer In charge. 

Sqm ₹ 2,200.00 100.00 ₹ 2,20,000.00 

112 

SSR 2021-

22 Item 

No. 37 

Lock for Drawer/Cupboard No. ₹ 143.85 200.00 ₹ 28,770.00 

113 

As per 

Market 

Rate 

Water Tanker Supply to Transit Office Litre ₹ 0.10 15000000.00 ₹ 15,00,000.00 

114 

As per 

Market 

Rate 

Sun Control Black Film Sqm ₹ 1,006.96 100.00 ₹ 1,00,696.00 

115 

As per 

Market 

Rate 

Waterproof Tarpaulin Shed Sqm ₹ 182.24 3000.00 ₹ 5,46,720.00 

      Civil Works (A) ₹ 1,88,69,641.31 
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SCHEDULE ‘A’ - SCHEDULE OF QUANTITIES – ELECTRICAL WROKS (PART-2) 
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116 

Electrical 

Items No. 

2-12-17 

Supplying and erecting exhaust fan heavy duty 230 V A.C. 50 cycles 

375/380 mm. 1400 RPM complete erected in position as per specification 

no.FG-FN/EXF  

Nos. ₹ 3,935.30 10.00 ₹ 39,353.00 

117 

Electrical 

Items No.  

2-1-22 

Supplying & erecting   LED 18W tube light fitting (4 feet) with 

polycarbonate housing, heat sink, integrated HF electronic driver complete.  
Nos. ₹ 711.54 20.00 ₹ 14,230.80 

118 

Electrical 

Items No.  

2-1-4 

Supplying and erecting LED square / circular 13 to 15W down lighter 

having pressure die-cast aluminum housing,opal translucent cover, 

mounting arrangement with board for surface type or spring loaded 

mounting clips for flush type complete.  

Nos. ₹ 1,477.36 120.00 ₹ 1,77,283.20 

119 

Electrical 

Items No.  

2-1-5 

Supplying and erecting  LED square / circular 16 to 20W down lighter 

having pressure die-cast aluminium housing, opal translucent cover, 

mounting arrangement with board for surface type or spring loaded 

mounting clips for flush type complete. 

Nos. ₹ 1,511.58 100.00 ₹ 1,51,158.00 

120 

Electrical 

Items No.  

5-5-1 

Providing & erecting 3 Pole MCCB upto 100A, 415V,  with short circuit  

rating 25 kA (Ics=100% of Icu ), adjustable  thermal (overload) setting and 

fixed magnetic setting with provided leads, provision for installation of 

shunt/ UV/ trip alarm contact and MCCB should have phase barriers both 

sides, in provided enclosure on iron /GI frame  as per specification no. SW-

SWR/MCCB  

Nos. ₹ 5,629.78 2.00 ₹ 11,259.56 
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121  

Electrical 

Items No. 

5-5-1 

Providing & erecting 4 Pole MCCB upto 100A, 415V,  with short circuit  

rating 25 kA (Ics=100% of Icu ), adjustable  thermal (overload) setting and 

fixed magnetic setting with provided leads, provision for installation of 

shunt/ UV/ trip alarm contact and MCCB should have phase barriers both 

sides, in provided enclosure on iron /GI frame  as per specification no. SW-

SWR/MCCB (*For use of 4 pole MCCB in place of 3pole MCCB add 20% 

in overall rate of 3 pole MCCB.) 

Nos. ₹ 6,755.74 2.00 ₹ 13,511.47 

122 

Electrical 

Items No. 

5-5-2 

Providing & erecting 4 Pole MCCB of 200A,415V capacity with short 

circuit rating 25 kA (Ics=100% of Icu)  adjustable thermal (overload) 

setting and fixed magnetic setting with provided leads, provision for 

installation of shunt/ UV/ trip alarm contact and MCCB should have phase 

barriers both sides, in provided enclosure on iron /GI frame  as per 

specification no.SW-SWR/MCCB (*For use of 4 pole MCCB in place of 3 

pole MCCB add 20% in overall rate of 3 pole MCCB.) 

Nos. ₹ 13,449.17 1.00 ₹ 13,449.17 

123 

Electrical 

Items No. 

5-3-2 

Supplying, erecting & marking SPMCB 6A to 32A, C-series (for 

motor/power) in provided distribution board as per specification no.SW-

SWR/MCB  

Nos. ₹ 194.70 7.00 ₹ 1,362.90 

124 

Electrical 

Items No. 

5-3-3 

Supplying, erecting & marking SPMCB 6A to 32A, B- series (for lighting) 

in provided distribution board as per specification no.SW-SWR/MCB                                              
Nos. ₹ 193.52 7.00 ₹ 1,354.64 

125 

Electrical 

Items No. 

5-3-6 

Supplying, erecting & marking DPMCB 6A to 32A, C- series (for 

motor/power) in provided distribution board as per specification no.SW-

SWR/MCB  

Nos. ₹ 575.84 7.00 ₹ 4,030.88 

126 

Electrical 

Items No. 

5-3-7 

Supplying, erecting & marking DPMCB 6 A to 32 A B- series (for lighting) 

in provided distribution board as perspecification no. SW-SWR/MCB 
Nos. ₹ 542.80 7.00 ₹ 3,799.60 
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127 

Electrical 

Items No. 

5-3-16 

Supplying, erecting & marking FPMCB 6A to 32A in provided 

distribution board as per specification no. SW-SWR/MCB     
Nos. ₹ 1,126.90 7.00 ₹ 7,888.30 

128 

Electrical 

Items No. 

5-3-8 

Supplying, erecting & marking DPMCB 40A to 63A, C-series (for 

motor/power) in provided distribution board  asper specification no. SW-

SWR/MCB                 

Nos. ₹ 783.52 7.00 ₹ 5,484.64 

129 

Electrical 

Items No. 

5-3-9 

Supplying, erecting & marking DPMCB 40A to 63A, B-series (for lighting) 

in provided distribution board  as per specification no.SW-SWR/MCB 
Nos. ₹ 733.96 7.00 ₹ 5,137.72 

130 

Electrical 

Items No. 

5-6-2 

Providing, erecting and commissioning 2 pole RCCB only of  

electromagnetic type with 30/100/300 mA sensitivity and having capacity 

of 40A complete  as per specification no. SWRCCB/RCCB 

Nos. ₹ 2,330.50 2.00 ₹ 4,661.00 

131 

Electrical 

Items No. 

5-6-6 

Providing, erecting and commissioning 4 pole RCCB of electromagnetic 

type with 30/100/300 mA sensitivity and having capacity of 63A   complete 

as per specification no. SW-RCCB/RCCB 

Nos. ₹ 3,293.38 2.00 ₹ 6,586.76 

132 

Electrical 

Items No. 

5-6-9 

Supplying & fixing CRCA sheet Box with earthing terminals for housing 2 

Pole RCCB  on iron frame/laminated board complete. 
Nos. ₹ 232.46 2.00 ₹ 464.92 

133 

Electrical 

Items No. 

5-6-10 

Supplying & fixing CRCA sheet Box with earthing terminals for housing 4 

Pole RCCB on iron frame/laminated board complete. 
Nos. ₹ 317.42 2.00 ₹ 634.84 
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S. No. 
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SPWD                  

FY 2021-

22 

Description of Item Unit 
Rate 

(Incl. GST) 
Quantity Amount 

134 

Electrical 

Items No. 

5-4-1 

Supplying and erecting triple pole and neutral distribution board (TPNDB) 

surface/ flush mounted suitable for SPMCB of 12 poles on iron / GI frame 

(horizontal busbar type) as per specification no. SWSWR/ MCBDB 

Nos. ₹ 2,094.50 2.00 ₹ 4,189.00 

135 

Electrical 

Items No. 

5-4-4 

Supplying  and  erecting  triple  pole and neutral distribution board 

(TPNDB) surface/ flush  mounted SP/TP MCBs of  12 poles/4 ways on iron 

/ GI frame (vertical busbar type)  as per specification no. SW-

SWR/MCBDB  

Nos. ₹ 4,787.26 2.00 ₹ 9,574.52 

136 

Electrical 

Items No. 

5-4-5 

Supplying  and  erecting  triple  pole  and neutral distribution board 

(TPNDB) surface/ flush  mounted SP / TP of 24 poles/8 ways on iron / GI 

frame  (vertical busbar type)  as per specification no.SW-SWR/MCBDB  

Nos. ₹ 6,180.84 2.00 ₹ 12,361.68 

137 

Electrical 

Items No. 

5-4-6 

Supplying &   erecting triple  pole  and neutral distribution board (TPNDB) 

surface/ flush  mounted SP / TP  MCB of  36 poles/12 wayson iron / GI 

frame (vertical busbar type) as per specification no. SW-SWR/MCBDB  

Nos. ₹ 7,752.60 2.00 ₹ 15,505.20 

138 

Electrical 

Items No. 

5-4-25 

Supplying & erecting triple  pole  and neutral distribution board (TPNDB) 

with door surface/ flush  mounted suitable for  3 pole MCCB as incomer & 

outgoing SPMCB (12 poles) or TP  MCB of 4 ways (12 poles)on iron/GI 

frame. (Vertical busbar type) as per specification no. SW-SWR/MCBDB 

Nos. ₹ 6,950.20 2.00 ₹ 13,900.40 

139 

Electrical 

Items No. 

5-4-24 

Supplying and erecting blanking plate of suitable size on MCB DB 

complete. 
Nos. ₹ 15.34 7.00 ₹ 107.38 

140 

Electrical 

Items No. 

1-2-9 

Supplying and erecting PVC trunking (PVC casing-n-capping) of size  20 

mm with accessories  on wall/ceiling as per specification No: WG-

MA/CON.  

Meter ₹ 42.48 50.00 ₹ 2,124.00 
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FY 2021-

22 

Description of Item Unit 
Rate 

(Incl. GST) 
Quantity Amount 

141 

Electrical 

Items No. 

1-2-10 

Supplying and erecting PVC trunking (PVC casing-n-capping) of size 25 

mm with accessories on wall/ceiling as per specification No: WG-

MA/CON.  

Meter ₹ 44.84 50.00 ₹ 2,242.00 

142 

Electrical 

Items No. 

1-2-11 

Supplying and erecting PVC trunking (PVC casing-n-capping) of size 

32mm with accessories on wall/ceiling as per specification No: WG-

MA/CON.  

Meter ₹ 53.10 50.00 ₹ 2,655.00 

143 

Electrical 

Items No. 

7-4-1 

Providing & erecting epoxy straight through joint outdoor/indoor for LT 

XLPE armoured cable 2.5 to 16 sq.mm. cable, with necessary material as 

per specification no.CB-JT/LT  

Nos. ₹ 2,401.30 3.00 ₹ 7,203.90 

144 

Electrical 

Items No. 

7-4-2 

Providing & erecting epoxy straight through joint outdoor/indoor for LT 

XLPE armoured cable 25 to 50 sq.mm. cable, with necessary material as per 

specification no. CB-JT/LT  

Nos. ₹ 2,830.82 3.00 ₹ 8,492.46 

145 

Electrical 

Items No. 

1-9-1 

Point wiring for light/fan/bell in 20 mm metal conduit with 1.5 sq.mm 

(2+1E) FR grade copper wire, flush type switch, earthing and required 

accessories as per specification No: WGPW/SW 

Point  ₹ 872.02 25.00 ₹ 21,800.50 

146 

Electrical 

Items No. 

1-9-9 

Point wiring for light/fan/bell concealed type in min 20 mm ISI marked 

HMS PVC conduit with 1.5 sq.mm. (2+1E) FR grade copper wires, 

modular type switch, earthing and required accessories as per specification 

No: WG-PW/CW 

Point  ₹ 749.30 25.00 ₹ 18,732.50 

147 

Electrical 

Items No. 

1-9-31 

Point wiring for independent plug in ISI mark HMS PVC conduit with 1.5 

sq.mm (2+1E )FR grade copper wire, modular type switch,  earthing and 

required accessories as per specification No: WG-PW/SW  

Point  ₹ 995.92 25.00 ₹ 24,898.00 
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22 

Description of Item Unit 
Rate 

(Incl. GST) 
Quantity Amount 

148 

Electrical 

Items No. 

1-6-2 

Supplying & erecting mains with 2x1.5 sq.mm. and earth wire 1.5 sq.mm 

FRLSH PVC copper wire, in HMS PVC conduit min. 20mm dia  as per 

specification No: WG-MA/PC. 

Meter ₹ 141.60 300.00 ₹ 42,480.00 

149 

Electrical 

Items No. 

1-6-4 

Supplying & erecting mains with 2x2.5 sq.mm. and earth wire 1.5 sq.mm 

FRLSH PVC copper wire in HMS PVC conduit min. 20mm dia. as per 

specification No: WG-MA/PC.  

Meter ₹ 164.02 300.00 ₹ 49,206.00 

150 

Electrical 

Items No. 

1-6-6 

Supplying & erecting mains with 2x4 sq.mm. and earth wire 2.5 sq.mm 

FRLSH PVC copper wire  in HMS PVC conduit min. 20mm dia, as per 

specification No: WGMA/PC. 

Meter ₹ 197.06 250.00 ₹ 49,265.00 

151 

Electrical 

Items No. 

1-3-13 

Supplying & erecting mains with 3x4 sq.mm FR copper PVC insulated wire 

laid in provided conduit/trunking/inside pole/Bus bars or any other places as 

per specification No: WGMA/BW 

Meter ₹ 130.98 150.00 ₹ 19,647.00 

152 

Electrical 

Items No. 

1-3-15 

Supplying & erecting mains with 3x6 sq.mm F.R copper PVC insulated 

wire laid in provided conduit/trunking/inside pole/Bus bars or any other 

places as per specification No: WGMA/BW 

Meter ₹ 187.62 150.00 ₹ 28,143.00 

153 

Electrical 

Items No. 

1-3-11 

Supplying & erecting mains with 3x2.5 Sq.mm F.R copper PVC insulated 

wire laid in provided conduit/trunking/inside pole/Bus bars or any other 

places as per specification No: WGMA/BW 

Meter ₹ 93.22 150.00 ₹ 13,983.00 

154 

Electrical 

Items No. 

7-1-28 

Supplying, erecting & terminating XLPE armoured cable 4core10 sq.mm. 

aluminium conductor with continuous 5.48 sq. mm. (12 SWG) G.I. earth 

wire complete erected with glands & lugs, on wall/ trusses/pole or laid in 

provided trench/ pipe as per specification no. CB-LT/AL  

Meter ₹ 192.34 50.00 ₹ 9,617.00 
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FY 2021-

22 

Description of Item Unit 
Rate 

(Incl. GST) 
Quantity Amount 

155 

Electrical 

Items No. 

7-1-29 

Supplying, erecting & terminating XPLE armoured cable 4core 16 sq. mm. 

aluminium conductor with continuous 5.48 sq. mm. (12 SWG) G.I. earth 

wire complete erected with glands & lugs, on wall/ trusses/pole or laid in 

provided trench/ pipe as per specification no. CB-LT/AL 

Meter ₹ 225.38 50.00 ₹ 11,269.00 

156 

Electrical 

Items No. 

7-1-30 

Supplying, erecting & terminating XLPE armoured cable 4core 25 sq. mm. 

aluminium conductor with continuous 5.48 sq. mm. (12 SWG) G.I. earth 

wire complete erected with glands & lugs, on wall/ trusses/pole or laid in 

provided trench/ pipe as per specification no. CB-LT/AL 

Meter ₹ 278.48 50.00 ₹ 13,924.00 

157 

Electrical 

Items No. 

1-8-55 

Supplying and erecting ISI mark modular safety power strip with one 

modular switch 16A and three sockets each 13A combination with overload 

and surge protection unit on double mounting plate, duly erected complete.  

Nos. ₹ 1,426.62 50.00 ₹ 71,331.00 

158 

Electrical 

Items No. 

1-7-1 

Supplying and erecting shockproof 6A ISI mark porcelain base T.Switch / 

bell push erected on filled polypropylene  board or polished double wooden 

block / 3 mm thick hylam sheet /4mm thick plywood pasted with 1.5 mm 

thick laminate with SM screws and duly connected.  

Nos. ₹ 37.76 30.00 ₹ 1,132.80 

159 

Electrical 

Items No. 

1-7-3 

Supplying    and    erecting   shockproof T. switch 16 A porcelain base 

surface mounting   type / flush mounting   type erected  on filled 

polypropylene  board or polished thick varnished double wooden 

block/folded or screwed  board  with top of either  wooden/ 3 mm  thick 

hylam sheet/ 4mm thick plywood pasted with1.5 mm thick Laminate  with 

SM screw sand duly connected.  

Nos. ₹ 86.14 30.00 ₹ 2,584.20 

160 

Electrical 

Items No. 

1-7-7 

Supplying and erecting Ceiling rose / Batten holder / Slanting holder / 

hanging cord switch / hanging bell push / pendent holder bakelite base 6A. 

erected on filled polypropylene board or polished double wooden block/ 

PVC junction box. 

Nos. ₹ 41.30 30.00 ₹ 1,239.00 
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Rate 

(Incl. GST) 
Quantity Amount 

161 

Electrical 

Items No. 

1-7-16 

Supplying 6 amp. 3 pin plug Top bakelite type of 230 V. A.C. supply. Nos. ₹ 41.30 50.00 ₹ 2,065.00 

162 

Electrical 

Items No. 

1-7-17 

Supplying 16 amp. 3 pin plug Top bakelite type of 230 V A.C. supply. Nos. ₹ 63.72 50.00 ₹ 3,186.00 

163 

Electrical 

Items No. 

1-7-15 

Supplying and erecting recess type 3 pin plug socket 6A with piano switch 

6A combined unit erected on M.S box made up of 16-gauge sheet and 

covered with sunmica and with connecting leads 

Nos. ₹ 127.44 25.00 ₹ 3,186.00 

164 

Electrical 

Items No. 

1-8-1 

Supplying and erecting ISI mark modular type switch 6A / 10A duly 

erected on provided plate and box with wiring connections complete. 
Nos. ₹ 82.60 25.00 ₹ 2,065.00 

165 

Electrical 

Items No. 

1-8-2 

Supplying and erecting ISI mark modular type switch 16A duly erected on 

provided plate and box with wiring connections complete. 
Nos. ₹ 110.92 25.00 ₹ 2,773.00 

166 

Electrical 

Items No. 

1-8-3 

Supplying and erecting ISI mark modular type bellpush 6A / 10A duly 

erected on provided plate and box with wiring connections complete. 
Nos. ₹ 119.18 25.00 ₹ 2,979.50 

167 

Electrical 

Items No. 

1-8-6 

Supplying and erecting ISI mark modular type switch 16 / 20 A with 

indicator, duly erected on provided plate and box with wiring connections 

complete. 

Nos. ₹ 158.12 25.00 ₹ 3,953.00 
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22 
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Rate 

(Incl. GST) 
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168 

Electrical 

Items No. 

1-8-43 

Supplying and erecting 16 / 20 / 25 A starter (modular range) 2 module for 

AC unit on provided box complete & duly concealed with necessary 

material and connected. 

Nos. ₹ 433.06 25.00 ₹ 10,826.50 

169 

Electrical 

Items No. 

1-8-24 

Supplying and erecting ISI mark modular type blanking plate one module, 

duly erected on provided plate & box. 
Nos. ₹ 22.42 15.00 ₹ 336.30 

170 

Electrical 

Items No. 

1-8-25 

Supplying and erecting ISI mark modular type blanking plate two module, 

duly erected on provided plate & box. 
Nos. ₹ 28.32 15.00 ₹ 424.80 

171 

Electrical 

Items No. 

1-8-23 

Supplying and erecting ISI mark modular type (two module) electronic step 

regulator for fan, duly erected on provided plate and box with wiring 

connections complete.  

Nos. ₹ 434.24 10.00 ₹ 4,342.40 

172 

Electrical 

Items No. 

9-1-1 

Providing earthing with galvanized iron earth plate size 60 x 60 x 0.6 cm 

complete with all materials, testing & recording the results as per 

specification no. EA-EP  

Nos. ₹ 5,000.84 2.00 ₹ 10,001.68 

173 

Electrical 

Items No. 

9-1-2 

Providing earthing with copper earth plate size 30 x 30 x 0.315 cm 

complete with all materials, testing & recording the results as per 

specification no. EA-EP 

Nos. ₹ 6,928.96 2.00 ₹ 13,857.92 

174 

Electrical 

Items No. 

9-2-1 

Supplying and erecting aluminium strip of required sizes used for earthing 

on wall and/or any other purpose with necessary aluminium clamps fixed on 

wall painted with bituminous paint in an approved manner with joints 

required. 

As per specification no EA-EP. 

Kg. ₹ 427.16 10.00 ₹ 4,271.60 
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Description of Item Unit 
Rate 

(Incl. GST) 
Quantity Amount 

175 

Electrical 

Items No. 

9-3-1 

Supplying & erecting conventional spike type air termination suitable to 

carry lightning stroke made up of heavy gauge  40 mm dia copper pipe of 

standard length with 5Nos. copper spikes fixed on copper ball as air 

terminals duly threaded in copper pipe  erected on provided foundation in 

an approved manner.   

Nos. ₹ 5,804.42 2.00 ₹ 11,608.84 

176 

Electrical 

Items No. 

1-12-2 

Supplying and fixing cat-6 LSZH cable suitable for LAN /WAN as per 

specification complete  
Meter ₹ 63.72 100.00 ₹ 6,372.00 

177 

Electrical 

Items No. 

1-10-1 

Supplying & erecting telephone copper cable 2 pair with 0.5mm dia. laid in 

provided PVC casing capping/ conduit as per specification No. WG-TW  
Meter ₹ 27.14 100.00 ₹ 2,714.00 

178 

Electrical 

Items No. 

1-10-18 

Supplying & installing co-axial copper cable low voltage grade RG-11 as 

per specification No. WG-TW 
Meter ₹ 80.24 100.00 ₹ 8,024.00 

179 

Electrical 

Items No. 

1-14-1 

Supplying, installing & testing UTP connector (RJ-45) as per specification 

No. WG-NAS/UTPC. 
Nos. ₹ 107.38 50.00 ₹ 5,369.00 

180 

Electrical 

Items No. 

1-8-17 

Supplying and erecting ISI mark modular type computer jack RJ 45 with 

safety shutter, duly erected on provided plate and box with wiring 

connections complete. 

Nos. ₹ 128.62 50.00 ₹ 6,431.00 

181 

Electrical 

Items No. 

10-2-32 

Supplying and erecting D.C.P. type fire extinguisher 6 kg capacity cartridge 

type with gun metal cap 150 gram CO2 gas cartridge, powder  and  brackets 

conforming to IS 2171-1985/ IS-15683 and complete erected with necessary 

clamps made from 50x6 mm  M.S. flat  with nuts & bolts grouted in wall 

complete. 

Nos. ₹ 3,974.24 3.00 ₹ 11,922.72 

182 

Electrical 

Items No. 

10-2-35 

Supplying and erecting ABC powder type fire extinguisher as per IS : 

13849/15683 of 1 kg capacity with necessary clamp for erection on wall.  
Nos. ₹ 2,619.60 3.00 ₹ 7,858.80 
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(Incl. GST) 
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183 

Electrical 

Items No. 

10-2-36 

Supplying and erecting ABC powder type fire extinguisher as per IS : 

13849 /15683 of 6 kg capacity with necessary clamp for erection on wall. 
Nos. ₹ 4,171.30 3.00 ₹ 12,513.90 

184 

Electrical 

Items No. 

10-2-34 

Supplying & erecting Carbon Dioxide (CO2) fire extinguisher of 4.5 kg. 

capacity cartridge type conform to IS 2878 /15683 complete erected with 

necessary clamp made from 50 x 6 mm. M. S. flat with nut & bolts grouted 

in wall complete. 

Nos. ₹ 10,609.38 3.00 ₹ 31,828.14 

185 

Electrical 

Items No. 

10-2-39 

Refilling of fire extinguisher of DCP type by dismantling from site to 

workshop for refilling which includes removing of existing powder and 

cleaning the cylinder, delivery pipe, nozzle internally and refilling new 

powder complete with reinstalling properly at site with necessary certificate 

Kg. ₹ 271.40 3.00 ₹ 814.20 

186 

Electrical 

Items No. 

10-2-40 

Refilling of fire extinguisher of ABC type by dismantling from site to 

workshop for refilling which includes removing of existing powder and 

cleaning the cylinder, delivery pipe, nozzle internally and refilling new 

powder complete with reinstalling properly at site with necessary 

certificate. 

Kg. ₹ 310.34 3.00 ₹ 931.02 

187 

Electrical 

Items No. 

10-2-41 

Refilling of fire extinguisher of CO2 type by dismantling from site to 

workshop for refilling which includes removing of existing powder and 

cleaning the cylinder, delivery pipe, nozzle internally and refilling new 

powder complete with reinstalling properly at site with necessary 

certificate. 

Kg. ₹ 225.38 3.00 ₹ 676.14 

      Electrical Works (B)  ₹ 10,90,591.40 

      Sub Total (A+B)  ₹ 1,99,60,232.71 

   
Round Off  

(Including GST) 
₹ 1,99,60,233.00 

 

 



158 
Contractor  MMRCL 

APPENDICES 

All relevant appendices published by CPWD General Conditions of Contract 

2020 shall be applicable. 
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FORM ‘A’ 

FINANCIAL INFORMATION 

1. Financial Analysis – Details to be furnished duly supported by figures in balance 

sheet/ profit & loss account for the last five years duly certified by the Chartered 

Accountant, as submitted by the applicant to the Income Tax Department (Copies to 

be attached). 

Years 

     

b. Gross Annual turnover on construction works. 

c. Profit/Loss. 

2. Financial arrangements for carrying out the proposed work. 

3. Solvency Certificate from Bankers of the bidder in the prescribed Form “B”.  

 

Signature of Chartered Accountant with Seal    Signature of Bidder(s). 

___________________________________________________________________________ 

 

FORM ‘B’ 

FORM OF BANKERS’ CERTIFICATE FROM A SCHEDULED BANK 

This is to certify that to the best of our knowledge and information that M/s./ 

Sh.…………………………………………………………. having marginally noted address, a 

customer of our bank are/is respectable and can be treated as good for any engagement upto a 

limit of Rs…………………. 

(Rupees……………………………………………………………………………….) 

This certificate is issued without any guarantee or responsibility on the bank or any of the 

officers. 

(Signature) 

For the Bank 

NOTE: 

1. Bankers certificates should be on letter head of the Bank, sealed in cover addressed to 

tendering authority. 

2. In case of partnership firm, certificate should include names of all partners as recorded 

with the Bank. 
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FORM ‘C’ 

DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED DURING THE LAST 

FIVE YEARS ENDING PREVIOUS DAY OF LAST DAY OF SUBMISSION OF BIDS 

S. 

No. 

Name 

of 

work/pr

oject 

and 

location 

Owner 

or 

sponsori

ng 

organiza

tion 

Cost 

of 

wor

k in 

cror

es of 

rupe

es 

Date of 

commence

ment as per 

contract 

Stipulat

ed date 

of 

complet

ion 

Actual 

date of 

complet

ion 

Litigation/

Arbitration 

cases 

pending/in 

progress 

with 

details* 

Name and 

address / 

telephone 

number of 

officer to 

whom 

reference 

may be 

made 

Remarks 

1 2 3 4 5 6 7 8 9 10 

          

 

NOTE: The above works shall be accompanied by WORK ORDERS, LETTERS OF 

EXTENSIONS (if any) and COMPLETION CERTIFICATES mandatorily. 

* Indicate gross amount claimed and amount awarded by the Arbitrator. 

 

Signature of Bidder(s) 

___________________________________________________________________________ 

FORM ‘D’ 

PROJECTS UNDER EXECUTION OR AWARDED 

S. 

No. 

Name 

of 

work/pr

oject 

and 

location 

Owner 

or 

sponsori

ng 

organiza

tion 

Cost of 

work 

(in 

crores 

of 

rupees) 

Date of 

commen

cement 

as per 

contract 

Stipulat

ed date 

of 

complet

ion 

Upto 

date 

percent

age 

progres

s of 

work 

Slow 

progress if 

any and 

reasons 

thereof 

Name and 

address / 

telephone 

number of 

officer to 

whom 

reference 

may be 

made 

Remarks 

1 2 3 4 5 6 7 8 9 10 

          

 

Certified that the above list of works is complete, and no work has been left out and that the 

information given is correct to my knowledge and belief. 

 

Signature of Bidder(s)  
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FORM ‘F’ 

STRUCTURE & ORGANISATION 

1. Name & address of the bidder 

2. Telephone no./Telex no./Fax no. 

3. Legal status of the bidder (attach copies of original document defining the legal 

status) 

1. An Individual 

2. A proprietary firm 

3. A firm in partnership 

4. A limited company or Corporation 

4. Particulars of registration with various Government Bodies (attach attested 

photocopy) 

Organization/Place of registration    Registration No. 

1. _________________________________ 

2. _________________________________ 

3. _________________________________ 

5. Names and titles of Directors & Officers with designation to be concerned with this 

work. 

6. Designation of individuals authorized to act for the organization 

7. Was the bidder ever required to suspend construction for a period of more than six 

months continuously after he commenced the construction? If so, give the name of the 

project and reasons of suspension of work. 

8. Has the bidder, or any constituent partner in case of partnership firm, ever abandoned 

the awarded work before its completion? If so, give name of the project and reasons 

for abandonment. 

9. Has the bidder, or any constituent partner in case of partnership firm, ever been 

debarred/blacklisted for tendering in any organization at any time? If so, give details 

10. Has the bidder, or any constituent partner in case of partnership firm, ever been 

convicted by the court of law? If so, give details. 

11. In which field of Civil Engineering construction, the bidder has specialization and 

interest? 

12. Any other information considered necessary but not included above. 

 

 

Signature of Bidder(s) 
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FORM ‘G’ 

DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED 

FOR THE WORK 

S. 

No 
Designation 

Total 

Number 

Number 

available 

for this 

work 

Name  Qualifications 

Professional 

experience 

and details 

of work 

carried  

How 

these 

would 

be 

involved 

in this 

work 

Remarks 

1 2 3 4 5 6 7 8 9 

         

 

 

Signature of Bidder(s) 

___________________________________________________________________________ 

FORM ‘H’ 

DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT LIKELY TO BE USED IN 

CARRYING OUT THE WORK 

S. 

No. 

Name of 

equipment 
Nos. 

Capacity 

or type 
Age Condition Ownership status 

Current 

location 
Remarks 

      Presently 

owned 

Leased To be 

purchased  

  

1 2 3 4 5 6 7 8 9 10 11 

           

 

 


